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SECTION 001113 — NOTICE TO BIDDERS H2M

The Town Board of Riverhead will receive bids for the “Installation of Water Mains and
Appurtenances, NERP Holdings - Tractor Supply Company” for the Riverhead Water District at the
Town Clerk's office, Town Hall, 200 Howell Avenue, Riverhead, New York 11901, until 11:00 A.M., on
Thursday, May 30, 2019 at which time and place all bids will be publicly opened and read aloud for:

Installation of Water Mains and Appurtenances
NERP Holdings — Tractor Supply Company
4331 Middle Country Road, Calverton
PROJECT NO.: RDWD1754

Plans and specifications may be examined on or after Thursday, May 16, 2019 by visiting the Town of
Riverhead website: http://townofriverheadny.gov and click on “Bid Requests”. Plans and specifications
are available in electronic format only from the aforementioned website.

Each proposal must be accompanied by a bid bond in the amount of five percent (5%) of the total bid, or
a certified check made payable to the TOWN OF RIVERHEAD as assurance that the bid is made in good
faith.

The right is reserved to reject any or all bids, to waive any informality, and to accept the lowest
responsible bid.

BY ORDER OF THE TOWN BOARD
TOWN OF RIVERHEAD
SUFFOLK COUNTY, NEW YORK

ACTING AS THE GOVERNING BODY
OF THE RIVERHEAD WATER DISTRICT

TOWN CLERK, TOWN OF RIVERHEAD

DATED: May 16, 2019

RDWD1754 001113 - 1 Issue Date: 05/16/2019



SECTION 002113 — INFORMATION FOR BIDDERS H2M

BIDS FOR PROJECT

The Town of Riverhead, at the Town Clerk's office, will receive SEALED PROPOSALS for:

RIVERHEAD WATER DISTRICT

INSTALLATION OF WATER MAINS & APPURTENANCES
NERP HOLDINGS, TRACTOR SUPPLY CO.
4331 MIDDLE COUNTRY RD, CALVERTON
PROJECT NO.: RbWD1754

TIME AND PLACE OF BID

Bids are to be submitted in sealed opaque envelopes, and will be received by the Town of
Riverhead, at the Town Clerk's office, Town Hall, 200 Howell Avenue, Riverhead, New York, not later
than 11:00 A.M. prevailing time, on Thursday, May 30, 2019 at which time and place they will be publicly
opened and read aloud. Use of the mails shall be at the Bidder's own risk, and the Bidder shall be
responsible for physical delivery of the bid at the time and place set for opening of bids.

BID ENVELOPE

All proposals and either the certified check or bid bond must be placed in a sealed opaque envelope
bearing the Bidder's firm name and address and marked, "PROJECT NO.: RDWD1754, INSTALLATION
OF WATER MAINS & APPURTENANCES, NERP HOLDINGS, TRACTOR SUPPLY CO., 4331 MIDDLE
COUNTRY RD, CALVERTON FOR THE RIVERHEAD WATER DISTRICT, TOWN OF RIVERHEAD,
SUFFOLK COUNTY, NEW YORK", but otherwise unmarked. Bid package shall include Specification
Sections: 004105 — Bidders Declaration; 004118 — Proposal; 004313 — Bid Security; 004515 — Non-
Collusive Bidding Certificate; 004546 - Uniform Contracting Questionnaire; 004550 - Qualifications of
Bidder sheets and 006295 — Iran Divestment Act Certification.

PLANS AND SPECIFICATIONS

Plans and specifications may be examined on or after Thursday, May 16, 2019 by visiting the
Town of Riverhead website: http://townofriverheadny.gov and click on “Bid Requests”. Plans and
specifications are available from the aforementioned Town of Riverhead website only. All contractors
who intend to submit a bid package are required to register on the web site.

VERBAL ANSWERS

The Town Board, its agents, servants or employees, or the Engineer, will not be responsible in
any manner for verbal answers to any inquiries regarding the meaning of the contract drawings or
Specifications given prior to the awarding of the contract.

EXAMINATION OF SITE

Bidders must satisfy themselves by personal examination of the location of the proposed work
and of the actual conditions and requirements of the work and shall not, at any time after the submission
of a proposal, dispute or complain of such estimate or assert that there was any misunderstanding in
regard to the depth or character of excavation to be made or the nature of the work to be done.

PROPOSAL

The Proposal contained herein shall be used in making out bids. Any proposal not in accordance
with these instructions or containing bids not asked for may be rejected. While separate prices are

RDWD1754 002113-1 Issue Date: 05/16/2019
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SECTION 002113 — INFORMATION FOR BIDDERS H2M

required for various items under this contract, it is understood that the contract will be awarded as a
whole.

As the estimates of quantities of items stated in the Proposal are approximate only, bidders are
required to submit their proposal upon and in the following express conditions, which shall apply and
become part of every proposal received.

Bids will be compared by total amounts, said total amount being the sum of the products of the
guantities multiplied by the unit price bid for the various items, with due consideration being given to the
lump sum prices bid for any contingent or optional items. Unbalanced bids will not be accepted.

Each bidder shall fill out in ink, in both words and figures, in the spaces provided, its unit or lump
sum bid, as the case may be, for each item in said Proposal for which it is submitting a bid. If there is any
discrepancy between the prices in words and figures, the prices in words shall govern as unit and lump
sum prices.

A bid which does not include bids for all items in the Proposal may not be considered valid.

If the contract is not awarded by the Town Board within ninety (90) days after the receipt of bids,
the obligation of the bidder under this Proposal may terminate at its option and it shall thereupon be
entitled to a refund of its certified check or release of its bid bond furnished by it as security with its
proposal.

BID BOND OR CERTIFIED CHECK

Each proposal from a Contractor shall be accompanied by a bid bond or certified check on a
solvent bank of the STATE OF NEW YORK, in the amount of five percent (5%) of the total bid. Such
check shall be made payable to TOWN OF RIVERHEAD, RIVERHEAD, NEW YORK, and the amount
thereof shall be the measure of liquidated damages which the Town may sustain by failure, neglect or
refusal of the bidder to execute and deliver the contract, should the contract be awarded to it. The
checks of all unsuccessful bidders will be returned upon the rejection of bids and the awarding of the
contract; also, the check of the successful bidder will be returned upon the execution of the contract and
the furnishing of the required bond.

NAME OF BIDDER

Each bidder must state, in its proposal, its full name and business address, and the full name of
every person, firm or corporation, interested in same, and the address of every person or firm, or
president and secretary of every corporation, interested with it.

QUALIFICATIONS OF BIDDERS

Q) The Town Board reserves the right to waive any informalities in, or reject any and all
bids. The Board reserves the right to reject any and all bids which do not conform to the Proposal.

(2 All bidders must prove to the satisfaction of the Town Board that they are reputable,
reliable and responsible, and that they possess the necessary qualifications (financial, labor, equipment
and otherwise) to complete successfully the proposed work.

3) In determining the qualifications of a bidder, the Town Board will consider its record in the
performance of any contracts entered into by it for the work contemplated or of similar nature, may make
such investigation as it deems necessary to determine the ability of the bidder to perform the work, and
the bidder shall furnish to the Board all such information and data for this purpose as the Town Board
may request.

RDWD1754 002113- 2 Issue Date: 05/16/2019



SECTION 002113 — INFORMATION FOR BIDDERS H2M

4) The Town Board shall be the sole judge of the qualifications of the bidders and of the
merits thereof and reserves the right to reject any bid if the record of the bidder in the performance of
contracts, payment of bills and meeting of obligations to subcontractors, material men or employees is
not satisfactory to the Town Board, or if the evidence submitted by, or the investigation of, such bidders
fails to satisfy the Town Board that it is properly qualified to carry out the obligations of the contract and to
complete the work contemplated therein.

PERFORMANCE AND MAINTENANCE BOND

The Contractor shall furnish a Performance Bond, Labor and Materials Bond, and a one (1) year
Maintenance Bond each in an amount equal to one hundred (100%) percent of the total contract price as
security for its faithful performance of this contract, for the payment of all persons performing labor or
furnishing materials in connection with this contract. Such bonds shall also cover any penalties, interest
charges and assessments levied by any governmental unit for failure to comply with laws and/or
regulations governing public work. The Maintenance Bond shall be an assurance that all work and
materials provided under this contract shall be maintained for a minimum period of one (1) year. The
Maintenance Bond shall be furnished following final completion, and payment under the contract. The
contractor shall be required to furnish all guarantees and warranties of manufacturers of products in
connection with this contract, but no manufacturer’s limitation of time shall act to limit the responsibility of
the contractor or its surety hereunder.

The surety must be licensed in the State of New York and have a BEST A rating, or the surety
shall present information satisfactory to the TOWN/DISTRICT to permit the TOWN/DISTRICT to accept
the bond.

At the time of submission of bonds or at any time thereafter, the TOWN/DISTRICT may evaluate
the surety or sureties proposed, and demand a change of surety if it determines that the financial position
of such surety does not provide for a proper protection of the interests of the TOWN/DISTRICT. The
TOWN/DISTRICT shall be guided by its legal counsel, and insurance industry consultants in determining
proper sureties for TOWN/DISTRICT public works contracts. If the TOWN/DISTRICT notifies the
contractor in writing that a surety is unacceptable for any reason, then the contractor shall replace the
surety and the bond in question within five (5) business days with a surety and bond deemed suitable by
the said TOWN/DISTRICT. The premiums charged for all such bonds shall be a cost of the contractor
and not the TOWN/DISTRICT. Upon notice to change surety being forwarded to a contractor, no further
payments shall be made until a new bond in proper form naming an acceptable surety is provided.

SIGNATURE OF CONTRACTOR

The bidder to whom a contract may be awarded shall attend at the office of the Town Board, with
the sureties offered by it, within seven (7) days, Saturdays and Sundays excepted, after date of notifica-
tion of the acceptance of its proposal, and there sign the contract in quadripartite for the work and furnish
approved security for its performance.

In case of failure to do so, the bidder shall be considered as having abandoned the same, and
the check accompanying its proposal shall be forfeited to the Town Board, or the penalty of the bid bond
shall be invoked.

CONTRACTOR'S INSURANCE

The Contractor shall not commence any work until it has obtained and had approved by the Town
all of the insurance specified and required by the Contract.
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SECTION 002113 — INFORMATION FOR BIDDERS H2M

The Contractor shall not permit any subcontractor to commence any operation on the site until
satisfactory proof of carriage of the above required insurance has been posted with, and approved by, the
Town Board.

RESPONSIBILITY OF BIDDER

Attention is hereby particularly directed to the provisions of the contract whereby the Contractor
will be responsible for any loss or damage that may happen to the work or any part thereof during its
progress; and also whereby the Contractor shall make good any defects or faults that may occur during
the progress of the work or within twelve (12) months after date of the Engineer's approval of the final
payment request.

LABOR RATES

The Contractor shall pay not less than the minimum hourly wage rates on this contract as
established in accordance with Section 220 of the Labor Law, as shown on the Wage Schedule and
Prevailing Rate Schedule, either shown on the following pages or the current prevailing rates paid at the
time of construction.

Each bidder shall submit with its bid a separate sealed list that names each subcontractor that the bidder
will use to perform work on the contract, and the agreed-upon amount to be paid to each, for: (i) plumbing
and gas fitting, (ii) steam heating, hot water heating, ventilating and air conditioning apparatus and (iii)
electric wiring and standard illuminating fixtures. After the low bid is announced, the sealed list of
subcontractors submitted with such low bid shall be opened and the names of such subcontractors shall
be announced, and thereafter any change of subcontractor or agreed-upon amount to be paid to each
shall require the approval of the owner, upon a showing presented to the owner of legitimate construction
need for such change, which shall be open to public inspection. Legitimate construction need shall
include, but not be limited to, a change in project specifications, a change in construction material costs, a
change to subcontractor status as determined pursuant to paragraph (e) of subdivision two (2) of section
two hundred twenty-two (222) of the labor law, or the subcontractor has become otherwise unwilling,
unable or unavailable to perform the subcontract. The sealed lists of subcontractors submitted by all
other bidders shall be returned to them unopened after the contract award.

APPRENTICESHIP PROGRAM

Pursuant to Section 816-(b) of the New York Labor Law, the Riverhead Water District has
adopted a Resolution relating to approved apprenticeship programs. If the successful bidder's bid
hereunder exceeds the sum of $250,000.00, such bidder shall, prior to entering into a contract with the
District, be required to have an appropriate apprenticeship agreement that has been registered with and
approved by the Commissioner of the New York State Department of Labor pursuant to the requirements
found in Article 23 of the New York Labor Law. Any subcontractors under this contract shall also, in all
respects, comply with these provisions.

COMPLETION OF WORK

Work is required to be completed to the satisfaction of the Engineer, and in substantial
accordance with the Specifications hereunto annexed and the Plans therein referred to and the Change
Orders amended to the Contract.

RESPONSIBILITY OF CONTRACTOR

Attention is hereby particularly directed to the provisions of the contract whereby the Contractor
will be responsible for any loss or damage that may happen to the work or any part thereof during its
progress; and also whereby the Contractor shall make good any defects or faults that may occur during
the progress of the work or within twelve (12) months after its completion and acceptance. Any progress
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SECTION 002113 — INFORMATION FOR BIDDERS H2M

payments made by the Town during the completion of this contract by the Contractor shall not be a
waiver of the foregoing provision.

TOWN BOARD
TOWN OF RIVERHEAD
SUFFOLK COUNTY, NEW YORK

END OF SECTION 002113
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SECTION 004105 — BIDDER'S DECLARATION H2M

TO THE TOWN COUNCIL
RIVERHEAD WATER DISTRICT

For the furnishing and installing of materials for all work included under contract as follows:

Made this day of , 20 , by

BIDDER'S DECLARATION:

The party named as Bidder declares that the only person or persons interested in this bid or
proposal as principal or principals is or are named herein; and that no other person than herein named
has any interest in this proposal or in the contract proposed to be taken; that this bid or proposal is made
without any connections with any other person and persons making a bid or proposal for the same
purpose; that the bid or proposal is in all respects fair and without collusion or fraud; that it has examined
the site of the work, the contract and specifications and the drawings referred to; and has read the
Information for Bidders hereto attached; and it proposes and agrees, if this proposal is accepted, it will
contract in the form as approved to perform all the work mentioned in said contract and specifications;
and it will accept in full payment therefore the following sums to wit:

END OF SECTION 004105
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SECTION 004118 - PROPOSAL H2M

Gentlemen:

The undersigned hereby offers to furnish all labor, equipment, materials and appurtenances for
Installation of Water Mains & Appurtenances — NERP Holdings Tractor Supply Co., 4331 Middle Country
Rd, Calverton, all in accordance with the plans and specifications prepared by H2M architects +
engineers for the following individual and lump sum prices:

ITEM 1A

Furnish & Install 6” Cement-Lined Ductile Iron Water Main,
Push-on Joint, Special Class 52.

Approximately 150 linear feet.

Price per LF (63 )
DOLLARS
TOTAL ($
DOLLARS
ITEM 1D

Furnish & Install 12” Cement-Lined Ductile Iron Water Main,
Push-on Joint, Special Class 52.
Approximately 500 linear feet.

Price per LF $ )
DOLLARS
TOTAL $
DOLLARS
ITEM 2

Furnish and Install Mechanical Joint C.L.D.l. Castings.
Approximately 2,500 pounds.
* Min. Unit Bid $1.00 *

Price per LB $ )
DOLLARS
TOTAL $
DOLLARS
ITEM 3A

Furnish and Install 6” Mechanical Joint Gate Valve with Box and Retainer Glands.
Approximately 4 units.

Price per UNIT $ )
DOLLARS

TOTAL %
DOLLARS
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SECTION 004118 - PROPOSAL H2M

ITEM 3D
Furnish and Install 12" Mechanical Joint Gate Valve with Box and Retainer Glands.
Approximately 3 units.

Price per UNIT % )
DOLLARS
TOTAL s
DOLLARS
ITEM 4A

Furnish and Install Fire Hydrant Assembly
Approximately 1 unit.

Price per UNIT ($ )
DOLLARS
TOTAL ($
DOLLARS
ITEM 4C

Furnish and Install Fire Hydrant Protector Post
Approximately 3 units.

Price per UNIT ($ )
DOLLARS
TOTAL s
DOLLARS
ITEM S5

Chlorination, Flushing and Testing of Water Mains.
Approximately 650 linear feet.
* Min. Unit Bid $1.00 *

Price per LF (% )
DOLLARS
TOTAL ($
DOLLARS
ITEM 7

Furnish & Install 2” Temporary Blow-Off
Approximately 3 units

Price per UNIT ($ )
DOLLARS

TOTAL %
DOLLARS
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SECTION 004118 - PROPOSAL

ITEM 8D
Cut-in to Existing 12" Water Main.
Approximately 1 unit.

Price per UNIT

H2M

(% )

TOTAL

DOLLARS

($ )

ITEM9

Trench Compaction.
Approximately 650 linear feet.
* Min. Unit Bid $1.00 *

Price per LF

DOLLARS

$ )

TOTAL

DOLLARS

$ )

ITEM 26A
Moving Fee (Re-Mobilization)
* Fixed Price *

DOLLARS

LUMP SUM Two Thousand Five Hundred and 00/100 ($ 2,500.00 )

ITEM 30A

DOLLARS

Furnish & Install 1" water services (Complete, including all items shown on the plans and specified)

Approximately 4 units.

Price per UNIT (® )
DOLLARS
TOTAL ($ )
DOLLARS
ITEM 30X
Abandon Existing 1" water services
Approximately 2 units.
Price per UNIT (% )
DOLLARS
TOTAL $ )
DOLLARS
RDWD1754 004118 - 3 Issue Date: 05/16/2019



SECTION 004118 - PROPOSAL

H2M

TOTAL BID (Sum of All Items):

$

DOLLARS

BIDDER:

BIDDER'S ADDRESS:

SIGNED BY: TITLE:
PRINT NAME: DATE:

PHONE: FAX:

E-MAIL:

FEDERAL I.D. NO.:

THE TOWN OF RIVERHEAD/RIVERHEAD WATER DISTRICT RESERVES THE RIGHT TO AWARD
THIS CONTRACT BASED ON EITHER THE TOTAL BID OR ANY COMBINATION OF ITEMS. THE
TOWN/DISTRICT RESERVES THE RIGHT TO REJECT ANY OR ALL BIDS.

WITHIN TEN (10) DAYS (SUNDAYS AND LEGAL HOLIDAYS EXCEPTED) AFTER ACCEPTANCE OF
THIS BID BY THE TOWN/DISTRICT, THE BIDDER SHALL EXECUTE THE CONTRACT. THE BIDDER
SHALL FURNISH THE REQUIRED BONDS AND INSURANCES TO THE WATER DISTRICT'S
ATTORNEY WITHIN THE SAME TIME FRAME.

SCHEDULE OF WORK

ALL CONTRACT WORK INCLUDED WITHIN EACH PHASE SHALL BE COMPLETED WITHIN FORTY-
FIVE (45) CONSECUTIVE CALENDAR DAYS AFTER THE DATE OF THE NOTICE TO PROCEED. A
NOTICE TO PROCEED WILL BE ISSUED AND WILL INCLUDE THE COMPLETION DATE.

FAILURE OF THE CONTRACTOR TO COMPLETE ALL WORK WITHIN THE SPECIFIED TIME
PERIOD WILL SUBJECT HIM TO LIQUIDATED DAMAGES AS SET FORTH IN THE CONTRACT, IN
THE SUM OF FIVE HUNDRED DOLLARS ($500.00) PER DAY, COMMENCING WITH THE 91ST DAY
AS SET FORTH IN THE NOTICE TO PROCEED.

SPECIFIC DAMAGES WILL BE ASSESSED AND DEDUCTED FROM AMOUNTS OTHERWISE DUE
THE CONTRACTOR FOR ADDITIONAL INSPECTION AND CONTRACT MANAGEMENT TIME
REQUIRED BEYOND THE COMPLETION PERIODS ESTABLISHED. SUCH DEDUCTION SHALL BE
NO LESS THAN $100.00 PER DAY AND NO MORE THAN $400.00 PER DAY.
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SECTION 004118 - PROPOSAL H2M

THE BIDDER REPRESENTS HEREWITH THAT HE IS AWARE OF THE WORKING CONDITIONS, HAS
CAREFULLY REVIEWED THE PROPOSAL AND SPECIFICATIONS, HAS CHECKED AND CERTIFIES
THE ACCURACY OF THE BID.

WORK SHALL NOT PROCEED UNTIL THE RIVERHEAD WATER DISTRICT RECEIVES ALL
REGULATORY APPROVALS. AWARD OF CONTRACT SHALL BE CONTINGENT UPON APPROVAL
BY SUFFOLK COUNTY DEPARTMENT OF HEALTH AND DEPOSIT OF NECESSARY FUNDS BY THE
DEVELOPER WITH THE TOWN. THE CONTRACTOR SHALL COORDINATE ALL WORK WITH THE
DISTRICT TO MINIMIZE DISTURBANCES TO DISTRICT OPERATIONS.

THE UNDERSIGNED HEREBY ALSO ACKNOWLEDGES RECEIPT OF THE FOLLOWING ADDENDA,
IF ANY:

ADDENDUM NO. DATED

TELEPHONE NUMBER WHERE THE CONTRACTOR OR A COMPETENT REPRESENTATIVE CAN
ACCEPT A TELEPHONE MESSAGE AND PROVIDE A REASONABLE REPLY AS SOON AS
POSSIBLE, WITHIN 24 HOURS OF BEING CONTACTED.

DAY: ( ) NIGHT:  ( )

EMERGENCY: ( ) FAX: ( )

END OF SECTION 004118
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SECTION 004313 — BID SECURITY H2M

Enclosed is a certified check or bid bond for five percent (5%) of the total amount of the bid as
required by the foregoing "Information for Bidders."

The Bidder hereby agrees to appear with its sureties at the office of the Town of Riverhead, Town
Clerk’s office within ten (10) days (Sundays & Legal Holidays excepted) after due notice from the Town
Board that the contract has been awarded to it and is ready for signature; such notice to be given in
writing within ninety (90) days of opening of the bids (unless a moving fee is contained on the Proposal
pages, and then to the last time interval of any moving fee contained on the Proposal pages); and, on the
signing of such contract by the Bidder, to furnish the indemnifying bonds as provided in the General
Conditions.

The Bidder hereby further agrees that in the event of its failure or refusal to enter into a contract
in accordance with this bid within ten (10) days (Sundays & Legal Holidays excepted) after due notice
from the Town Board that the contract has been awarded to it and is ready for signature, as given in
accordance with the Information for Bidders and/or its failure to execute and deliver the bond for the full
amount of the contract price, as provided in said Information for Bidders, the Bidder's check or bid bond
which is herewith deposited with the Town Board shall (at the option of said Board) become due and
payable as ascertained and liquidated damages for such default; otherwise, said check or bid bond will
be returned to the undersigned.

The full names and residences of all persons and parties interested in the foregoing bid as
principals are as follows:

NAME ADDRESS

NAME OF BIDDER:

BUSINESS ADDRESS OF BIDDER:

DATED AT: THE DAY OF , 20
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SECTION 004355 — INDEMNITY, LIMITATION OF LIABILITY H2M

1.0 - INDEMNITY

The Contractor and all subcontractors performing work in connection with this Contract shall HOLD
HARMLESS, INDEMNIFY and DEFEND the Owner and Engineer, their consultants and each of their
officers, agents and employees from any liability, claims, losses or damage including reasonable costs of
defense arising out of or alleged to arise from the Contractor's or subcontractor's negligence in the
performance of the work described in the Contract Documents, but not including liability that may be due
to the sole negligence of the Owner, the Engineer or their officers, agents and employees.

2.0 - LIMITATION OF LIABILITY

The Contractor and all subcontractors agree to limit the liability of the Owner and the Engineer due to the
Engineer's professional negligent errors or omissions such that the total aggregate liability of the
Engineer to those named shall not exceed Fifty Thousand Dollars ($50,000) or five percent (5%) of the
Contract award amount, whichever is greater.

3.0 - NO CLAIM FOR DELAY

The Contractor and all subcontractors agree to HOLD HARMLESS from any and all claims for loss or
damages of any nature against the Owner or Engineer for delays in commencement, performance or
completion of the Contract, regardless of whether said delays are, or may be, caused by the Owner,
Engineer or any governmental agency.

END OF SECTION 004355
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SECTION 004519 — NON-COLLUSIVE BIDDING CERTIFICATE H2M

Pursuant to Section 103-D of the General Municipal Law, the Contractor makes the following
statement under penalty of perjury, and by submission of this bid or proposal, the bidder certified that:

(a) This bid or proposal has been independently arrived at without collusion with any other bidder
or with any competitor or potential competitor; (b) this bid or proposal has not been knowingly disclosed
and will not be knowingly disclosed prior to the opening of the bids or proposals for this project to any
other bidder, competitor or potential competitor; (c) no attempt has been or will be made to induce any
other person, partnership or corporation to submit or not to submit a bid or proposal; (d) the person
signing this bid or proposal certifies that he/she has fully informed him or herself regarding the accuracy
of the statements contained in this certification and, under penalties of perjury, affirms the truth thereof,
such penalties being applicable to the bidder as well as to the person signing in its behalf; (e) that
attached hereto (if a corporate bidder) is a certified copy of resolution authorizing the execution of this
certificate by the signatory of this bid or proposal on behalf of the corporate bidder.

Resolve that be authorized
NAME OF CORPORATION
to sign and submit the bid or proposal of this corporation for the following project:

INSTALLATION OF WATER MAINS & APPURTENANCES, NERP HOLDINGS TRACTOR SUPPLY
Co., 4331 MIDDLE COUNTRY RD, CALVERTON

and to include in such bid or proposal the certificate as to non-collusion required by Section 103-D of the
General Municipal Law as the act and deed of such corporation, and for any inaccuracies or
misstatements in such certificate, this corporate bidder shall be liable under the penalties of perjury. The

foregoing is a true and correct copy of the resolution adopted by ata
meeting of its Board of Directors held on the ___ day of , 20
(Seal of the Corporation) Secretary:

RESPECTIVELY SUBMITTED:

Firm Name:

Address:

Signed By:

Title:

END OF SECTION 004519
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AC 3292-S (Rev. 9/13)

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
FOR-PROFIT CONSTRUCTION (CCA-2)

You have selected the For-Profit Construction questionnaire, commonly known as the “CCA-2,” which may be printed and completed
in this format or, for your convenience, may be completed online using the New York State VendRep System.

COMPLETION & CERTIFICATION

The person(s) completing the questionnaire must be knowledgeable about the vendor’s business and operations. An owner or official
must certify the questionnaire and the signature must be notarized.

NEW YORK STATE VENDOR IDENTIFICATION NUMBER (VENDOR ID)

The Vendor ID is a ten-digit identifier issued by New York State when the vendor is registered on the Statewide Vendor File. This
number must now be included on the questionnaire. If the business entity has not obtained a Vendor ID, contact the IT Service Desk
at ITServiceDesk@osc.state.ny.us or call 866-370-4672.

DEFINITIONS

All underlined terms are defined in the “New York State Vendor Responsibility Definitions List,” found at
http://www.osc.state.ny.us/vendrep/documents/questionnaire/definitions.pdf. These terms may not have their ordinary, common or
traditional meanings. Each vendor is strongly encouraged to read the respective definitions for any and all underlined terms. By
submitting this questionnaire, the vendor agrees to be bound by the terms as defined in the "New York State Vendor Responsibility
Definitions List" existing at the time of certification.

RESPONSES

Every question must be answered. Each response must provide all relevant information which can be obtained within the limits of the
law. However, information regarding a determination or finding made in error which was subsequently corrected or overturned,
and/or was withdrawn by the issuing government entity, is not required. Individuals and Sole Proprietors may use a Social Security
Number but are encouraged to obtain and use a federal Employer Identification Number (EIN).
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AC 3292-S (Rev. 9/13)

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE

NYS VENDOR ID: 000000000

FOR-PROFIT CONSTRUCTION (CCA-2)

BUSINESS ENTITY INFORMATION

Legal Business Name

El

Address of the Principal Place of Business (street, city, state, zip code)

New York State Vendor Identification Number

Telephone Fax
ext.
Website
Authorized Contact for this Questionnaire
Name Telephone Fax
ext.
Title Email

Additional Business Entity Identities: If applicable, list any other DBA, Trade Name, Former Name, Other Identity, or EIN used in
the last five (5) years, the state or county where filed and the status (active or inactive).

Type Name EIN State or County where filed Status
. BUSINESS CHARACTERISTICS
1.0 Business Entity Type — Check appropriate box and provide additional information:

a) ] Corporation (including PC) | Date of Incorporation

b) [] Limited Liability Company Date Organized

(LLCorPLLC)

¢) [] Limited Liability Partnership | Date of Registration

d) [] Limited Partnership Date Established

e) [] General Partnership Date Established County (if formed in NYS)

f) [] Sole Proprietor How many years in business?

g) L] Other Date Established
If Other, explain:
1.1 Was the Business Entity formed in New York State? [1Yes [INo

If “No,” indicate jurisdiction where the Business Entity was formed:

] United States State

[] Other Country
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AC 3292-S (Rev. 9/13) NYS VENDOR ID: 000000000

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
FOR-PROFIT CONSTRUCTION (CCA-2)

I. BUSINESS CHARACTERISTICS

1.2 Is the Legal Business Entity publicly traded? [ 1Yes []No

If “Yes,” provide the CIK code or Ticker Symbol:

1.3 Is the Business Entity currently registered to do business in New York State? [ 1Yes []No
Note: Select “Not Required” if the Business Entity is a Sole Proprietor or General Partnership [ ] Not Required

If “No,” explain why the Business Entity is not required to be registered to do business in New York State:

1.4 Is the responding Business Entity a Joint Venture? Note: If the submitting Business Entity is a Joint [1Yes [INo
Venture, also submit a separate questionnaire for each Business Entity comprising the Joint Venture.

1.5 If the Business Entity’s Principal Place of Business is not in New York State, does the Business Entity [1Yes [INo
maintain an office in New York State? CIN/A
(Select “N/A” if Principal Place of Business is in New York State.)

If “Yes,” provide the address and telephone number for one office located in New York State.

1.6 Is the Business Entity a New York State certified Minority-Owned Business Enterprise, or Women-Owned | [ ] Yes []No
Business Enterprise, or New York State Small Business, or federally certified Disadvantaged Business

Enterprise?

If “Yes,” check all that apply:

] New York State certified Minority-Owned Business Enterprise (MBE)
[] New York State certified Women-Owned Business Enterprise (WBE)
[ ] New York State Small Business

[] Federally certified Disadvantaged Business Enterprise (DBE)

1.7 ldentify each person or business entity that is, or has been within the past five (5) years, Principal Owner of 5.0% or more of the
firm’s shares; a Business Entity Official; or one of the five largest shareholders, if applicable. (Attach additional pages if
necessary.)

Joint Ventures: Provide information for all firms involved.

Name (For each person, include Title Percentage of ownership | Employment status with
middle initial) (Enter 0%, if not the firm
applicable)

[ ] Current [] Former

[ ] Current [_] Former

[ ] Current [_] Former

[ ] Current [] Former
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AC 3292-S (Rev. 9/13) NYS VENDOR ID: 000000000

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
FOR-PROFIT CONSTRUCTION (CCA-2)

Il. AFFILIATE and JOINT VENTURE RELATIONSHIPS

2.0 Are there any other construction-related firms in which, now or in the past five years, the submitting [1Yes []No
Business Entity or any of the individuals or business entities listed in question 1.7 either owned or owns
5.0% or more of the shares of, or was or is one of the five largest shareholders or a director, officer, partner
or proprietor of said other firm? (Attach additional pages if necessary.)

Firm/Company Name Firm/Company EIN Firm/Company’s Primary Business
(If available) Activity

Firm/Company Address

Explain relationship with the firm and indicate percent of ownership, if applicable (enter N/A, if not applicable):

Are there any shareholders, directors, officers, owners, partners or proprietors that the submitting Business Entity | [ ] Yes []No
has in common with this firm?

Individual’s Name (Include middle initial) Position/Title with Firm/Company

2.1 Does the Business Entity have any construction-related affiliates not identified in the response to question [lYes []No
2.0 above? (Attach additional pages if necessary.)

Affiliate Name Affiliate EIN (If available) Affiliate’s Primary Business Activity

Affiliate Address

Explain relationship with the affiliate and indicate percent of ownership, if applicable (enter N/A, if not applicable):

Are there any shareholders, directors, officers, owners, partners or proprietors that the submitting Business Entity | [ ] Yes []No
has in common with this affiliate?

Individual’s Name (Include middle initial) Position/Title with Firm/Company
2.2 Has the Business Entity participated in any construction-related Joint Ventures within the past three (3) [lYes []No

years? (Attach additional pages if necessary.)

Joint Venture Name Joint Venture EIN (If available) Identify parties to the Joint Venture
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AC 3292-S (Rev. 9/13) NYS VENDOR ID: 000000000

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
FOR-PROFIT CONSTRUCTION (CCA-2)

I11. CONTRACT HISTORY

3.0 Has the Business Entity completed any construction contracts? [ 1Yes []No

If ““Yes,” list the ten most recent construction contracts the Business Entity has completed using Attachment A — Completed
Construction Contracts, found at www.osc.state.ny.us/vendrep/documents/questionnaire/ac3294s.doc.

If less than ten, include most recent subcontracts on projects up to that number.

3.1 Does the Business Entity currently have uncompleted construction contracts? [ 1Yes []No

If “Yes,” list all current uncompleted construction contracts by using Attachment B — Uncompleted Construction Contracts, found at
www.osc.state.ny.us/vendrep/documents/questionnaire/ac3295s.doc.

Note: Ongoing projects must be included.

IV. INTEGRITY - CONTRACT BIDDING
Within the past five (5) years, has the Business Entity, an affiliate, or any predecessor company or entity:

4.0 Been suspended or debarred from any government contracting process or been disqualified on any [ 1Yes []No
government procurement?

4.1 Been subject to a denial or revocation of a government prequalification? [JlYes [No

4.2 Had any bid rejected by a government entity for lack of qualifications, responsibility or because of the [JlYes [No

submission of an informal, non-responsive or incomplete bid?

4.3 Had a proposed subcontract rejected by a government entity for lack of qualifications, responsibility or [JlYes [No
because of the submission of an informal, non-responsive or incomplete bid?

4.4 Had a low bid rejected on a government contract for failure to make good faith efforts on any Minority- [ 1Yes []No
Owned Business Enterprise, Women-Owned Business Enterprise or Disadvantaged Business Enterprise
goal or statutory affirmative action requirements on a previously held contract?

4.5 Agreed to a voluntary exclusion from bidding/contracting with a government entity? [JYes [No

4.6 Initiated a request to withdraw a bid submitted to a government entity or made any claim of an error on a [JYes [INo
bid submitted to a government entity?

For each “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business
Entity, the government entity involved, project(s), relevant dates, any remedial or corrective action(s) taken and the current status of
the issue(s). Provide answer(s) below or attach additional sheets with numbered responses.

V. INTEGRITY - CONTRACT AWARD
Within the past five (5) years, has the Business Entity, an affiliate, or any predecessor company or entity:

5.0 Defaulted on or been suspended, cancelled or terminated for cause on any contract? [JYes []No

5.1 Been subject to an administrative proceeding or civil action seeking specific performance or restitution [JYes [No
(except any disputed work proceeding) in connection with any government contract?

5.2 Entered into a formal monitoring agreement, consent decree or stipulation settlement as specified by, or [JYes []No
agreed to with, any government entity?

5.3 Had its surety called upon to complete any contract whether government or private sector? [JYes [No

5.4 Forfeited all or part of a standby letter of credit in connection with any government contract? [JYes [No
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AC 3292-S (Rev. 9/13) NYS VENDOR ID: 000000000

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
FOR-PROFIT CONSTRUCTION (CCA-2)

V. INTEGRITY - CONTRACT AWARD
Within the past five (5) years, has the Business Entity, an affiliate, or any predecessor company or entity:

For each “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business
Entity, the government entity/owners involved, project(s), contract number(s), relevant dates, any remedial or corrective action(s)
taken and the current status of the issue(s). Provide answer(s) below or attach additional sheets with numbered responses.

VI. CERTIFICATIONS/LICENSES
Within the past five (5) years, has the Business Entity, an affiliate, or any predecessor company or entity:

6.0 Had a revocation or suspension of any business or professional permit and/or license? [lYes []No

6.1 Had a denial, decertification, revocation or forfeiture of New York State certification of Minority-Owned [ 1Yes []No
Business Enterprise, Women-Owned Business Enterprise or a federal certification of Disadvantaged
Business Enterprise status, for other than a change of ownership?

For each “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business
Entity, the government entity involved, relevant dates, any remedial or corrective action(s) taken and the current status of the issue(s).
Provide answer(s) below or attach additional sheets with numbered responses.

VII. LEGAL PROCEEDINGS/GOVERNMENT INVESTIGATIONS
Within the past five (5) years, has the Business Entity, an affiliate, or any predecessor company or entity:

7.0 Been the subject of a criminal investigation, whether open or closed, or an indictment for any business- [JYes [No
related conduct constituting a crime under local, state or federal law?

7.1 Been the subject of:

(i.) Anindictment, grant of immunity, judgment or conviction (including entering into a plea bargain) [lYes [INo
for conduct constituting a crime; or

(ii.) Any criminal investigation, felony indictment or conviction concerning the formation of, or any [JYes []No
business association with, an allegedly false or fraudulent Minority-Owned Business Enterprise,
Women-Owned Business Enterprise, or a Disadvantaged Business Enterprise?

7.2 Received any OSHA citation, which resulted in a final determination classified as serious or willful? [ 1Yes []No
7.3 Had a government entity find a willful prevailing wage or supplemental payment violation? [lYes [INo
7.4 Had a New York State Labor Law violation deemed willful? [ 1Yes []No
7.5 Entered into a consent order with the New York State Department of Environmental Conservation, or a [ 1Yes []No

federal, state or local government enforcement determination involving a violation of federal, state or local
environmental laws?
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AC 3292-S (Rev. 9/13) NYS VENDOR ID: 000000000

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
FOR-PROFIT CONSTRUCTION (CCA-2)

VII. LEGAL PROCEEDINGS/GOVERNMENT INVESTIGATIONS
Within the past five (5) years, has the Business Entity, an affiliate, or any predecessor company or entity:

7.6 Other than previously disclosed, been the subject of any citations, notices or violation orders; a pending [JYes [No
administrative hearing, proceeding or determination of a violation of:

e  Federal, state or local health laws, rules or regulations;

e  Federal, state or local environmental laws, rules or regulations;

e Unemployment insurance or workers compensation coverage or claim requirements;
e Any labor law or regulation, which was deemed willful;

e Employee Retirement Income Security Act (ERISA);

e  Federal, state or local human rights laws;

® Federal, state or local security laws?

For each “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business
Entity, the government entity involved, relevant dates, any remedial or corrective action(s) taken and the current status of the issue(s).
Provide answer(s) below or attach additional sheets with numbered responses.

Note: Information regarding a determination or finding made in error, which was subsequently corrected or overturned, and/or was
withdrawn by the issuing government entity, is not required.

VIII. LEADERSHIP INTEGRITY
If the Business Entity is a Joint Venture Entity, answer “N/A - Not Applicable” to questions in this section.

Within the past five (5) years has any individual previously identified or any individual currently or formerly having the authority
to sign, execute or approve bids, proposals, contracts or supporting documentation on behalf of the Business Entity with any
government entity been:

8.0 Sanctioned relative to any business or professional permit and/or license? [JYes [No
CIN/A
8.1 Suspended, debarred or disqualified from any government contracting process? [ 1Yes []No
LIN/A
8.2 The subject of a criminal investigation, whether open or closed, or an indictment for any business-related [JYes [No
conduct constituting a crime under local, state or federal law? CIN/A
8.3 Charged with a misdemeanor or felony, indicted, granted immunity, convicted of a crime or subject to a [lYes []No
judgment for: CIN/A
(i.) Any business-related activity, including but not limited to fraud, coercion, extortion, bribe or bribe-
receiving, giving or accepting unlawful gratuities, immigration or tax fraud, racketeering, mail fraud,
wire fraud, price-fixing or collusive bidding; or
(ii.) Any crime, whether or not business-related, the underlying conduct of which related to truthfulness,
including but not limited to the filing of false documents or false sworn statements, perjury or
larceny

For each “Yes,” provide an explanation of the issue(s), the individual involved, the relationship to the submitting Business Entity, the
government entity involved, relevant dates, any remedial or corrective action(s) taken and the current status of the issue(s). Provide
answer(s) below or attach additional sheets with numbered responses.
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AC 3292-S (Rev. 9/13) NYS VENDOR ID: 000000000

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
FOR-PROFIT CONSTRUCTION (CCA-2)

IX. FINANCIAL AND ORGANIZATIONAL CAPACITY

9.0 Within the past five (5) years, has the Business Entity or any affiliate received any formal unsatisfactory [1lYes [No
performance assessment(s) from any government entity on any contract?

If “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business Entity, the
government entity involved, relevant dates, any remedial or corrective action(s) taken and the current status of the issue(s). Provide
answer below or attach additional sheets with numbered responses.

9.1 Within the past five (5) years, has the Business Entity or any affiliate had any liquidated damages assessed | [ ] Yes []No
over $25,000?

If ““Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business Entity,
relevant dates, the contracting party involved, the amount assessed and the current status of the issue(s). Provide answer below or
attach additional sheets with numbered responses.

9.2 Within the past five (5) years, has the Business Entity or any affiliate had any liens, claims or judgments [JYes [No
over $25,000 filed against the Business Entity which remain undischarged or were unsatisfied for more
than 90 days? (Note: Including but not limited to tax warrants or liens. Do not include UCC filings.)

If ““Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business Entity,
relevant dates, the Lien holder or Claimants’ name(s), the amount of the_lien(s) and the current status of the issue(s). Provide answer
below or attach additional sheets with numbered responses.

9.3 Inthe last seven (7) years, has the Business Entity or any affiliate initiated or been the subject of any [JYes [No
bankruptcy proceedings, whether or not closed, or is any bankruptcy proceeding pending?

If “Yes,” provide the Business Entity involved, the relationship to the submitting Business Entity, the bankruptcy chapter number, the
court name and the docket number. Indicate the current status of the proceedings as “Initiated,” “Pending™ or “Closed.” Provide
answer below or attach additional sheets with numbered responses.

9.4 What is the Business Entity’s Bonding Capacity?

a. Single Project b. Aggregate (All Projects)
9.5 List Business Entity’s Gross Sales for the previous three (3)
Fiscal Years:
1st Year (Indicate year ) 2nd Year (Indicate year) 3rd Year (Indicate year )
Gross Sales Gross Sales Gross Sales

9.6 List Business Entity’s Average Backlog for the previous three (3) fiscal years:
(Estimated total value of uncompleted work on outstanding contracts)

1st Year (Indicate year) 2nd Year (Indicate year) 3rd Year (Indicate year )
Amount Amount Amount

9.7 Attach Business Entity’s most recent annual financial statement and accompanying notes or complete Attachment C — Financial
Information, found at www.osc.state.ny.us/vendrep/documents/questionnaire/ac3296s.xls.

(This information must be attached.)
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AC 3292-S (Rev. 9/13) NYS VENDOR ID: 000000000

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
FOR-PROFIT CONSTRUCTION (CCA-2)

X. FREEDOM OF INFORMATION LAW (FOIL)

10.0 Indicate whether any information provided herein is believed to be exempt from disclosure under the [1lYes [No
Freedom of Information Law (FOIL).

Note: A determination of whether such information is exempt from FOIL will be made at the time of any
request for disclosure under FOIL. Attach additional pages if necessary.

If “Yes,” indicate the question number(s) and explain the basis for the claim.
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AC 3292-S (Rev. 9/13) NYS VENDOR ID: 000000000

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
FOR-PROFIT CONSTRUCTION (CCA-2)

Certification

The undersigned: (1) recognizes that this questionnaire is submitted for the express purpose of assisting New
York State government entities (including the Office of the State Comptroller (OSC)) in making responsibility
determinations regarding award or approval of a contract or subcontract and that such government entities will
rely on information disclosed in the questionnaire in making responsibility determinations; (2) acknowledges
that the New York State government entities and OSC may, in their discretion, by means which they may
choose, verify the truth and accuracy of all statements made herein; and (3) acknowledges that intentional
submission of false or misleading information may result in criminal penalties under State and/or Federal Law,
as well as a finding of non-responsibility, contract suspension or contract termination.

The undersigned certifies that he/she:

is knowledgeable about the submitting Business Entity’s business and operations;

has read and understands all of the questions contained in the questionnaire;

has not altered the content of the questionnaire in any manner;

has reviewed and/or supplied full and complete responses to each question;

to the best of his/her knowledge, information and belief, confirms that the Business Entity’s responses

are true, accurate and complete, including all attachments, if applicable;

e understands that New York State government entities will rely on the information disclosed in the
questionnaire when entering into a contract with the Business Entity; and

e s under an obligation to update the information provided herein to include any material changes to the

Business Entity’s responses at the time of bid/proposal submission through the contract award

notification, and may be required to update the information at the request of the New York State

government entities or OSC prior to the award and/or approval of a contract, or during the term of the

contract.

Signature of Owner/Official

Printed Name of Signatory

Title

Name of Business

Address

City, State, Zip

Sworn to before me this day of ,20

Notary Public
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SECTION 004550 — QUALIFICATION OF BIDDERS H2M

TOWN OF RIVERHEAD / RIVERHEAD WATER DISTRICT

SUFFOLK COUNTY NEW YORK

The District may make such investigation as the District deems necessary to determine the responsibility
of any Bidder or to determine the ability of any Bidder to perform the Work. Bidders shall furnish to the
District all information and data required by the District, including complete financial data, within the time
and in the form and manner required by the District. The District reserves the right to reject any bid if the
evidence required by the District is not submitted as required or if the evidence submitted by or the
investigation of any Bidder fails to satisfy the District that the Bidder is responsible, or is able or qualified
to carry out the obligations of the Contract or to complete the Work as contemplated. At the discretion of
the District, any bidder may be required to complete and submit the enclosed New York State Uniform

Contracting Questionnaire to assist in determining the bidder’s qualifications.

The following is a list showing the name of the Owner, Location, Date of Construction, General
Description of Work, Amount of the Contract and Contract Period for projects of similar nature in size,
construction method and construction procedure, which have been completed by the undersigned as the
prime contractor, and which have been in operation for a period of not less than one year (minimum of

five such projects).

Project No.1

Owner:

Contact Name and Phone Number:

Location:

General Description:

Contract Amount:

Contract Period:
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SECTION 004550 — QUALIFICATION OF BIDDERS

Project No.2

Owner:

H2M

Contact Name and Phone Number:

Location:

General Description:

Contract Amount:

Contract Period:

Project No.3

Owner:

Contact Name and Phone Number:

Location:

General Description:

Contract Amount:

Contract Period:

Project No.4

Owner:

Contact Name and Phone Number:

Location:

General Description:

Contract Amount:

Contract Period:

RDWD1754 004550 - 2

Issue Date: 05/16/2018



SECTION 004550 — QUALIFICATION OF BIDDERS H2M

Project No.5

Owner:

Contact Name and Phone Number:

Location:

General Description:

Contract Amount:

Contract Period:

The following is a list of the major areas of construction work under this contract to be performed by
subcontractors to the bidder, showing the Type of Work and the name of the Owner, Location and Date of
Construction for work of similar nature in size, construction method and construction procedure, which
have been completed by the undersigned, and which have been in operation for a period of not less than

one year (minimum of five such projects).

Subcontractor Name:

Type of Work:

Owner Contact Name Phone Number Location Contract Amount
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SECTION 004550 — QUALIFICATION OF BIDDERS H2M

Subcontractor Name:

Type of Work:

Owner Contact Name Phone Number Location Contract Amount

Subcontractor Name:

Type of Work:

Owner Contact Name Phone Number Location Contract Amount
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SECTION 004550 — QUALIFICATION OF BIDDERS H2M

Subcontractor Name:

Type of Work:

Owner Contact Name Phone Number Location Contract Amount

The Riverhead Water District reserves the right to reject any and all bids which do not include a
completed qualifications section and/or do not meet the necessary qualifications criteria, for both prime
contractor and subcontractors, as described within this qualifications section, for construction work to be

performed and completed as required by the contract documents.

BIDDER

FIRM NAME:

ADDRESS:

PREPARED BY:

SIGNED BY:

TITLE:

END OF SECTION 004550

RDWD1754 004550 - 5 Issue Date: 05/16/2018



SECTION 004555 — CONTRACTOR'S RESPONSIBILITY H2M

It is the Contractor's responsibility to inform the Engineer in advance when a situation arises that
forces the Contractor to cancel work for a given day. For example, if the Contractor informs the Engineer
that he will be on the job on a certain day and then has to cancel the appointment because he cannot
obtain certain materials or equipment, it is the Contractor's responsibility to inform the Engineer of these
latest developments and to let him know that construction observation services will not be needed for that
day.

In the event that the Engineer is not given ample warning of such a cancellation and, as a result,
unnecessary time is spent sending field personnel out to the project site to observe the previously
scheduled construction, sufficient funds will be deducted from monies due the Contractor to reimburse
the Engineer for his wasted time.

By the same token, sufficient funds will be deducted from monies due the Contractor to
reimburse the Engineer for any services rendered in the field or in the office regarding work that had to be
performed a second time due to substandard work on the part of the Contractor on the original work.

END OF SECTION 004555
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SECTION 005209 — CONTRACT

CONTRACT IN QUADRUPLICATE FOR

AT TOWN OF RIVERHEAD, SUFFOLK COUNTY, NEW YORK, dated , 20_, BY AND
BETWEEN THE TOWN BOARD OF THE TOWN OF RIVERHEAD, SUFFOLK COUNTY, NEW YORK,
acting for and in behalf of the RIVERHEAD WATER DISTRICT (herein called the TOWN DISTRICT), and

(herein called the CONTRACTOR).

WITNESSETH, that the TOWN DISTRICT and the CONTRACTOR, in consideration of the
premises and of the mutual covenants, considerations and agreements herein contained, agree as
follows:

This Contract is hereby awarded to the CONTRACTOR for the work and material called for under

his bid in the Proposal section of the Contract and designated as Items:

and if required by the District Engineers, Items:

for the sum of:

($ )

for the unit and/or lump sum price(s) as listed in the Proposal herein.
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SECTION 005209 — CONTRACT

1. CONTRACT DOCUMENTS AND DEFINITIONS

The Notice to Bidders, Information for Bidders, Proposal, General Conditions, Contract,
Specifications and Plans, together with any Addenda, shall form part of this Contract, and the provisions
thereof shall be as binding upon the parties hereto as if they were herein fully set forth. The titles,
headings, headlines and marginal notes contained herein are solely to facilitate reference to the various
provisions of the contract documents and in no way affect, limit or cast light upon the interpretation of the
provisions to which they refer. Whenever the term "contract documents" is used, it shall mean and
include this Contract, the Plans, Specifications, any Addenda, and the Notice to Bidders, Information for
Bidders, General Conditions and Proposal. In case of any conflict or inconsistency between the
provisions of the Contract and those of the Specifications, the provisions of the Contract shall govern.

WORK: The term WORK, as used herein, refers to all of the work proposed to be accomplished
at the site of the project and all such other work as is in any manner required to accomplish the
completed project, and includes all plant, labor, materials, supplies, equipment and other facilities and
acts necessary or proper for or incidental to the carrying out and completion of the terms of this Contract.
The term WORK PERFORMED shall be construed to include material delivered to and suitably stored at
the site of the project.

EXTRA WORK: The term EXTRA WORK, as used herein, refers to and includes all work
required by the TOWN DISTRICT which, in the judgment of the Engineer, with the Town's approval,
involves changes in or additions to work required by the Plans, Specifications and any Addenda in their
present form.

SUBCONTRACTOR: The term SUBCONTRACTOR, as used herein, shall mean any person,
firm or corporation applying labor and material for work at the site of the project, but not including the
parties to this Contract.

ENGINEER: In the performance of the work, the TOWN DISTRICT shall be represented by its
Consulting Engineer H2M architects + engineers (herein called the ENGINEER).

NOTICE: The term NOTICE, as used herein, shall mean and include written notice. Written
notice shall be deemed to have been duly served when delivered to, or at the last known business
address of, the person, firm or corporation for whom intended or to his, their, or its duly authorized
agents, representatives or officers, or when enclosed in a postage prepaid wrapper or envelope
addressed to such person, firm, or corporation at his, their, or its last known business address and
deposited in a United States Mail Box.

DIRECTED, REQUIRED, APPROVED, ACCEPTABLE: Whenever they refer to the work, or its
performance, "directed”, "required"”, "permitted"”, "ordered", "designated", "prescribed", and words of like
import shall imply the direction, requirement, permission, order, designation or prescription of the

Engineer, and "approved", "satisfied", or "satisfactory”, "in the judgment of", and words of like import,
shall mean approved or acceptable to, or satisfactory to, in the judgment of the Engineer.

2. SCOPE OF THE WORK

The Contractor will furnish all plant, labor, material, supplies, equipment and other facilities and
things necessary or proper for or incidental to, the work contemplated by this Contract as required by,
and in strict accordance with, the applicable Plans, Specifications and Addenda prepared by the Engineer
and/or required by and in strict accordance with, such changes as are ordered and approved pursuant to
this Contract, and will perform all other obligations imposed on him by the Contract.
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3. COMPENSATION TO BE PAID TO THE CONTRACTOR
A. Adreed Prices: It is understood and agreed that the Contractor will accept as payment in

full the summation of products, of the actual quantities in place upon the completion of the work, as
determined by the Engineer's measurements by the unit prices bid, no allowance being made for
anticipated profit or for reason of variations from the estimated quantities set forth in the Proposal.

B. Extra Work and/or Changes: The TOWN DISTRICT may, at any time, by a written order,
and without notice to the sureties, require the performance of such extra work or changes in the work as it
may find necessary or desirable. The amount of compensation to be paid to the Contractor for any extra
work, as so ordered, shall be determined as follows:

(1) By such applicable unit prices, if any, as set forth in the contract; or

(2) If no such unit prices are set forth, then by unit prices or by a lump sum mutually
agreed upon by the TOWN DISTRICT and the Contractor; or

3) If no such unit prices are set forth, and if the parties cannot agree upon unit
prices or a lump sum, then by actual net cost in money to the Contractor of the
materials, permits, wages, or applied labor, premium for Workers' Compensation
Insurance, payroll taxes required by law, rental for plant and equipment used
(excluding small tools) to which total cost will be added 20 percent as full
compensation for all other items of profit, costs and expenses, including admini-
stration, overhead, superintendence, insurance, insurance other than Workers'
Compensation Insurance, material used in temporary structures, allowances
made by the Contractor to subcontractors, additional premiums upon the
Performance Bond of the Contractor and the use of small tools.

4. TIME OF ESSENCE

Inasmuch as the provisions of this Contract relating to the time for performance and completion
of the work are for the purpose of enabling the TOWN DISTRICT to proceed with the construction of a
public improvement, in accordance with a predetermined program, such provisions are of the essence of
this Contract.

5. COMMENCEMENT OF WORK

The Contractor agrees that he will commence work within ten (10) consecutive calendar days
after signing this Contract, and that the day he commences work shall constitute the first of the
consecutive calendar days allowed for completion of the work.

6. TIME FOR COMPLETION

The time for completion of this Contract shall be within the number of calendar days stated in the
Bid Proposal and the date of such completion shall be the date of the certificate of completion hereinafter
specified.

The TOWN DISTRICT reserves the right to order the Contractor to suspend operations when, in
the opinion of the Engineer, improper weather conditions make such action advisable, and to order the
Contractor to resume operations when weather and ground conditions permit. The days during which
such suspension of work is in force are not chargeable against the specified completion time.
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7. LIQUIDATED DAMAGES FOR DELAY

The time limit being essential to and of the essence of this Contract, the Contractor hereby
agrees that the TOWN DISTRICT shall be, and is hereby authorized to deduct and retain out of the
money which may be due or may become due to said Contractor under this agreement, the sum of FIVE
HUNDRED DOLLARS ($500.00) per day, which amount is hereby agreed upon, fixed and determined by
the parties hereto as the LIQUIDATED DAMAGES, including overhead charges, services, inspector's
wages, and interest on the money invested, that the TOWN DISTRICT will suffer by reason of such
default, for each and every day during which the aforesaid work may be incomplete over and beyond the
time herein stipulated for its completion, provided, however, that the TOWN DISTRICT shall have the
right to extend the time for the completion of said work.

8. EXTENSIONS OF TIME - NO WAIVER

If the Contractor shall be delayed in the completion of his work by reason of unforeseeable
causes beyond his control and without his fault or negligence, including but not restricted to Acts of God
or of any public enemy, acts or neglect of the TOWN DISTRICT, acts or neglect of any other Contractor,
fires, floods, epidemics, quarantine restrictions, strikes, riots, civil commotion or freight embargoes, the
period herein above specified for completion of his work shall be extended by such time as shall be fixed
by the TOWN DISTRICT.

No such extension of time shall be considered a waiver by the TOWN DISTRICT of its right to
terminate the Contract for abandonment or delay by the Contractor as hereinafter provided or relieve the
Contractor from full responsibility for performance of his obligations hereunder.

9. CONTRACT SECURITY

A. The Contractor shall furnish a Performance Bond in an amount equal to one hundred
percent (100%) of the total contract price as security for the faithful performance of this Contract, and for
the payment of all persons performing labor or furnishing materials in connection with this Contract.

B. Additional or Substitute Bond - If, at any time, the TOWN DISTRICT shall be or become
dissatisfied with any surety or sureties, then upon the Performance Bond, or if, for any other reason, such
bond shall cease to be adequate security to the TOWN DISTRICT, the Contractor shall, within five (5)
days after notice from the TOWN DISTRICT, substitute an acceptable bond in such form and sum, and
signed by such other surety as may be satisfactory to the TOWN DISTRICT. The premiums on such
bonds shall be paid by the Contractor. No further payments shall be deemed due, nor shall be made until
the new surety shall have been qualified.

C. Prior to release of the Performance Bond, the Contractor shall deliver to the TOWN
DISTRICT a Maintenance Bond equal to one hundred percent (100%) of the total Contract price,
including all extras. This Maintenance Bond shall remain in full force and effect for a period of one (1)
year after the date of the Engineer's approval of the final payment request and such bond, which shall be
executed by the Contractor and issued by a reliable, solvent surety company authorized to do business in
the State of New York shall guarantee to the TOWN DISTRICT that the Contractor shall promptly remedy
any defects or faults that may occur within twelve (12) months after completion and acceptance of the
work performed by the Contractor pursuant to this Contract.

10. CONTRACTOR'S INSURANCE

The Contractor shall not commence any work until he has obtained and had approved by the
TOWN DISTRICT all of the insurance required under this Contract, as enumerated herein:

Compensation Insurance
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Public Liability and Property Damage Insurance
Contractor's Protective Liability and Property Damage Insurance

Owner's (TOWN DISTRICT) and Engineer's Protective Public Liability
and Property Damage Insurance

Automobile Public Liability and Property Damage Insurance

The Contractor shall not permit any subcontractor to commence any operation on the site until
satisfactory proof of carriage of the above required insurance has been posted with, and approved by, the
TOWN DISTRICT.

A. Compensation Insurance - The Contractor shall take out and maintain, during the life of
this Contract, Workers' Compensation Insurance for all of his employees employed at the site of the
project, and in any case of any of the work being sublet, the Contractor shall require the subcontractor
similarly to provide Workers' Compensation Insurance for all of the latter's employees, unless such
employees are covered by the protection afforded by the Contractor.

B. Public Liability and Property Damage Insurance - The Contractor shall take out and
maintain during the life of this Contract such Public Liability and Property Damage Insurance as shall
protect him and any subcontractor performing work covered by this Contract for claims for damages for
personal injury, including accidental death, as well as from claims for property damage which may arise
from operations under this Contract, whether such operations be by himself or by any subcontractor, or
by any one directly or indirectly employed by either of them, and the amounts of such insurance shall be
as follows:

(1) Public Liability Insurance in the amount not less than FIVE HUNDRED
THOUSAND DOLLARS ($500,000.) for bodily injuries, including wrongful death
to any one person, and subject to the same limit for each person in an amount
not less than ONE MILLION DOLLARS ($1,000,000.) on account of one
accident.

(2) Property Damage Insurance in an amount not less than ONE HUNDRED
THOUSAND DOLLARS ($100,000.) for damages on account of any one accident
and in an amount of not less than TWO HUNDRED THOUSAND DOLLARS
($200,000.) for damages on account of all accidents.

C. Liability and Property Damage Insurance - The above policies for public liability and
property damage insurance must be so written as to include Contractor's Protective Liability and Property
Damage Insurance to protect the Contractor against claims arising from the operations of any
subcontractor.

D. Owner's Protective Public Liability and Property Damage Insurance - (TOWN DISTRICT,
and/or TOWN BOARD, TOWN OF RIVERHEAD as OWNER and/or H2M architects + engineers as
ENGINEERS) - The Contractor shall furnish to the TOWN DISTRICT with respect to the operations he or
any of his subcontractors perform, a regular Protective Public Liability Insurance Policy for and in behalf
of the TOWN DISTRICT and/or TOWN BOARD, TOWN OF RIVERHEAD as OWNER and/or H2M
architects + engineers, as ENGINEERS, providing for a limit of not less than FIVE HUNDRED
THOUSAND DOLLARS ($500,000.) for all damages arising out of bodily injuries to, or death of, one
person and subject to that limit for each person, a total limit of ONE MILLION DOLLARS ($1,000,000.) for
all damages arising out of bodily injuries to, or death of, two or more persons in any one accident; and
regular Protective Property Damage Insurance providing for a limit of not less than ONE HUNDRED
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THOUSAND DOLLARS ($100,000.) for all damages arising out of injury to, or destruction of, property in
any one accident and subject to that limit per accident a total (or aggregate) limit of TWO HUNDRED
THOUSAND DOLLARS ($200,000.) for all damages arising out of injury to, or destruction of property
during the policy period. The insurance must fully cover the legal liability of the TOWN DISTRICT and/or
TOWN BOARD, TOWN OF RIVERHEAD as OWNER and/or H2M architects + engineers, as
ENGINEERS. The coverage provided under this policy must not be affected if the TOWN DISTRICT
performs work in connection with the project either for, or in cooperation with, the Contractor or as an aid
thereto, whether the same be a part of the Contract or separate therefrom, by means of its own
employees or agents, or if the TOWN DISTRICT directs or supervises the work to be performed by the
Contractor.

E. Automobile Public Liability and Property Damage Insurance - The Contractor shall take
out and maintain during the life of the Contract such automobile public liability and property damage
insurance as shall protect him and any subcontractor performing work covered by this Contract from
claims for damages for personal injury, including accidental death as well as from claims for property
damage which may arise from operations under this Contract, whether such operations be by himself or
by any subcontractor, or by any one directly or indirectly employed by either of them and the amounts of
such insurance shall be as follows:

(1) Automobile Public Liability Insurance in an amount not less than FIVE
HUNDRED THOUSAND DOLLARS ($500,000.) for bodily injuries, including
wrong-ful death by any one person, and subject to the same limit for each person
in an amount not less than ONE MILLION DOLLARS ($1,000,000.) on account of
one accident.

(2) Automobile Property Damage Insurance in an amount of not less than ONE
HUNDRED THOUSAND DOLLARS ($100,000.) for damages on account of any
one accident and in an amount of not less than TWO HUNDRED THOUSAND
DOLLARS ($200,000.) for damages on account of all accidents.

11. PROOF OF CARRIAGE OF INSURANCE

The Contractor shall furnish the TOWN DISTRICT with certificates of each insurer insuring the
Contractor or any subcontractor under this Contract, except with respect to subdivision D. of paragraph
10. In respect to this paragraph, the Contractor shall furnish the TOWN DISTRICT with the original
insurance policy and a copy to the Engineer.

Both certificates, as furnished, and the insurance policy, as required, shall bear the policy
numbers, the expiration date of the policy and the limit or limits of liability thereunder. Both the
certificates and the policy shall be further endorsed to provide the TOWN DISTRICT and Engineer with
any notice of cancellation at least ten (10) days prior to the actual date of such cancellation.

12. COMPLIANCE WITH LABOR AND PENAL LAWS

The Contractor hereby expressly agrees to comply with all the provisions of the Labor Law and
any and all amendments thereto, insofar as the same are applicable to this Contract. The Labor Laws, as
amended, provide that no laborer, worker or mechanic in the employ of the Contractor, subcontractor or
other person doing or contracting to do the whole or a part of the work contemplated by this Contract,
shall be permitted or required to work more than eight (8) hours in any one calendar day, except in cases
of extraordinary emergency caused by fire, flood, or danger to life or property; that no such person shall
be employed more than eight (8) hours in any day or more than five (5) days in any week, except in such
emergency; that the wages to be paid for a legal day's work as hereinbefore defined, to laborers,
workers, or mechanics upon the work called for under this Contract, or for any materials used upon or in
connection therewith shall not be less than the prevailing rate for a day's work in the same trade or
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occupation in the locality within the State where such work is to be done and each laborer, worker, or
mechanic employed by the Contractor, subcontractor, or other person about or upon the work shall be
paid the wages herein provided; that employees engaged in the construction outside the limits of cities
and villages are no longer exempt from the provisions of the Labor Laws which required the payment of
the prevailing rate of wages and the eight (8) hour day.

Section 220A of the Labor Law, as amended by Chapter 472 of the Laws of 1932, provides that
before payment is made by or on behalf of the State or any City, County, Town or Village or other civil
division of the State, of any sums due on account of a con-tract for a public improvement, it is the duty of
the Comptroller or the financial officer of the Municipal Corporation to require the Contractor and each
and every subcontractor to file a certified statement in writing, in satisfactory form, certifying to the
amounts then due and owing to any and all laborers for daily or weekly wages on account of labor
performed upon the work of the Contract, setting forth therein the names of the persons whose wages are
unpaid and the amount due each, respectively.

Section 220B of the Labor Law, as amended, provides that any interested person who shall have
previously filed a protest in writing objecting to the payment to any Contractor or subcontractor to the
extent of the amount or amounts due or to become due to him for daily or weekly wages for labor
performed on the public improvement for which the Contract was entered into, or if, for any other reason,
it may be deemed advisable, the Comptroller of the State or other financial officer of the Municipal
Corporation may deduct from the whole amount of any payment on account thereof the sum or sums
admitted by any Contractor or subcontractor in such statement or statements so filed to be due and owing
by him on account of labor performed and may withhold the amount so deducted for the benefit of the
laborers for daily or weekly wages, whose wages are unpaid as shown by the verified statements filed by
any Contractor or subcontractor and may pay directly to any person the amount or amounts so shown to
be due for such wages.

Section 220C of the Labor Law, as amended, provides the penalty for making of a false oath or
verification.

Section 220D of the Labor Law provides that the advertised specifications for every Contract for
the construction, reconstruction, maintenance and/or repair of highways to which the State, County, Town
and/or Village is a party shall contain the provision stating the minimum rate of hourly wage that can be
paid, as shall be designated by the Industrial Commissioner, to the laborers employed in the performance
of the Contract, either by the Contractor, subcontractor or other person doing or contracting to do the
whole or part of the work contemplated by the Contract, and the Contract shall contain a stipulation that
such laborers shall be paid not less than such hourly minimum rate of wage. Any person or corporation
that willfully pays after entering into such Contract less than such stipulated minimum hourly wage scale
shall be guilty of a misdemeanor and, upon conviction, shall be punished for a first offense by a fine of
Five Hundred Dollars ($500.) or by imprisonment for not more than thirty (30) days, or by both fine and
imprisonment for a second offense by a fine of One Thousand Dollars ($1,000.) and, in addition thereto,
the Contract on which the violation has occurred shall be forfeited; and no such person or corporation
shall be entitled to receive any sum or nor shall any officer, agent or employee of the State pay the same
or authorize its payment from the funds under his charge or control to any person or corporation for work
done upon any contract, on which the Contractor has been convicted of second offense in violation of the
provisions of this Section.

The minimum wage rates established by the Industrial Commissioner, State of New York, for this
Contract, are as set forth in the INFORMATION FOR BIDDERS.

All excavation shall be done in compliance with Article 36 of the General Business Law and
notices given as provided by GBL Section 761.
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13. PAYMENT OF EMPLOYEES

The Contractor and each of his subcontractors shall pay each of his employees engaged in work
on this project under this Contract in full (less deductions made mandatory by law) in cash and not less
often than once each week.

14. ESTIMATES AND PAYMENTS

A. Monthly: At the end of each calendar month during the progress of the work, the
Contractor shall submit a payment requisition to the Engineer. The Engineer will review the requisition
and prepare a payment request based on the estimated amount of work performed and the quantity of
materials furnished, based on the prices set forth in the Proposal. In consideration of the work done and
the materials furnished, the TOWN DISTRICT will pay or cause to be paid to the Contractor the amount
estimated by the Engineer as due him less a sum equal to five percent (5%) of such amount and less
such additional amount as may be necessary to satisfy any claims, liens or judgments against the
Contractor which have not been suitable discharged. The making of any such estimate or payment made
thereon shall not be taken or construed as an acceptance by the Engineer or the TOWN DISTRICT of
any work so estimated and paid for. The amount of the monthly estimate remaining unpaid will be
retained by the TOWN DISTRICT as a guarantee that the Contractor will faithfully and completely fulfill all
obligations imposed by the Contract and Specifications, and against any damages incurred by the TOWN
DISTRICT by reason of any failure on the part of the Contractor to fulfill all conditions and obligations
herein contained. All partial payments are subject to correction in any subsequent payment. The
retained amounts shall be paid as set forth in the following subsection B.

B. FEinal: Thirty (30) days after the Contractor shall have substantially completed the work
required of it under the Contract the Engineer will prepare an approval of Final Payment Request.
Thereafter the TOWN DISTRICT will pay to the Contractor the remaining amount of the Contract balance
less a sum equal to two (2) times the value of any remaining items to be completed and less an amount
necessary to satisfy any claims, liens or judgments against the Contractor which have not been suitably
discharged. As the remaining items of work are satisfactorily completed or corrected, the TOWN
DISTRICT shall promptly pay, upon receipt of a requisition for these items less an amount necessary to
satisfy any claims, liens or judgments against the Contractor which have not been suitably discharged.
Any claims, liens and judgments referred to in this section shall pertain to the project and shall be filed in
accordance with the terms of the applicable Contract and/or applicable laws.

C. In order to secure the performance of the covenant of the Contractor, prior to release of
the Performance Bond, the Contractor shall deliver to the TOWN DISTRICT a Maintenance Bond equal
to one hundred percent (100%) of the total Contract price, including all extras. This Maintenance Bond
shall remain in full force and effect for a period of one (1) year after the date of the Engineer's approval of
the Final Payment Request and such bond, which shall be executed by the Contractor and issued by a
reliable, solvent surety company authorized to do business in the State of New York shall guarantee to
the TOWN DISTRICT that the Contractor shall promptly remedy any defects or faults that may occur
within twelve (12) months after completion and acceptance of the work performed by the Contractor
pursuant to this Contract.

D. Measurements for Payment: The Engineer shall make due measurement of the work
done during the progress of the work and his estimate shall be final and conclusive evidence of the
amounts of work performed by the Contractor under, and by virtue of, this agreement, and shall be taken
as the full measure of compensation to be received by the Contractor. When requested by the
Contractor, the Engineer shall measure, re-measure or re-estimate any portion of the work; but the
expense of such re-measurement or re-estimating shall, unless material error be proved, be paid for by
the Contractor.
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E. Should all work not be completed and final payment request not submitted within one (1)
year after the punch list has been issued, the TOWN DISTRICT will be under no obligation to make final
payment.

15. ACCEPTANCE OF FINAL PAYMENT CONSTITUTES RELEASE

The acceptance by the Contractor of the final payment shall be, and shall operate as a release to
the TOWN DISTRICT from all claims and all liabilities to the Contractor for all things done or furnished in
connection with this work, and for every act and neglect of the TOWN DISTRICT and other relating to, or
arising out of, this work, excepting the Contractor's claims for interest upon the final payment, if these
payments be improperly delayed. No payment, however, final or otherwise, shall operate to release the
Contractor or his sureties from any obligations under this Contract or the Performance Bond.

16. CONSTRUCTION REPORTS

The Contractor shall submit to the Engineer prior to the commencing of any work under this
Contract a detailed schedule and plan of operation, indicating the manner in which the Contractor
proposes to prosecute the work, and a time schedule therefore. Such schedules are not intended to bind
the Contractor to a predetermined plan or procedure, but rather to enable the Engineer to coordinate the
work of the Contractor with work required of and to be performed by others.

The Contractor shall furnish the Engineer with periodic estimates for partial payments as required
elsewhere in the contract documents and, in addition thereto, will furnish the Engineer with a detailed
estimate for final payment. Prior to being eligible to receive final payment under this Contract, the
Contractor shall furnish the Engineer with substantial proof that all bills for services rendered and
materials supplied have been paid. The enumeration of the above reports in no way relieves the
Contractor of his responsibility under existing Federal or State laws of filing such other reports with
agencies other than the TOWN DISTRICT as may be required by such existing laws or regulations.

17. INSPECTION AND TESTS

All material and workmanship shall be subject to inspection, examination and test by the
Engineer and other representatives of the TOWN DISTRICT at any time during the construction and at
any and all places where manufacturing of materials used and/or construction is carried on.

Without additional charge, the Contractor shall furnish promptly all reasonable facilities, labor and
materials necessary to make tests so required safe and convenient.

If, at any time, before final acceptance of the entire work, the Engineer, with the TOWN
DISTRICT's approval, considers necessary or advisable an examination of any portion of the work
already completed, by removing or tearing out the same, the Contractor shall, upon request, furnish
promptly all necessary facilities, labor and materials for such examination. If such work is found to be
defective in any material respect, due to the fault of the Contractor or any subcontractor, or if any work
shall be covered over without the approval or consent of the Engineer, with the TOWN DISTRICT's
approval, whether or not the same shall be defective, the Contractor shall be liable for the expenses of
such examination and of satisfactory reconstruction.

If, however, such approval and consent shall have been given, and such work is found to meet
the requirements of this Contract, the Contractor shall be recompensed for the expense of such
examination and reconstruction in the manner herein provided for the payment of costs of extra work
pursuant to a Change Order signed by the TOWN DISTRICT and the Contractor.

The selection of laboratories and/or agencies for the inspection and tests of supplies, materials or
equipment shall be subject to the approval of the Engineer. Satisfactory documentary evidence that the
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material has passed the required inspection and test must be furnished the Engineer prior to the incor-
poration of the material in the work.

Any rejected work shall be removed from the site of the project completely at the expense of the
Contractor.

18. PLANS AND SPECIFICATIONS - INTERPRETATIONS

The Contractor shall keep at the site of the work one (1) copy of the Plans and Specifications
signed and identified by the Engineer. Anything shown on the Plans and not mentioned in the
Specifications or mentioned in the Specifications and not shown on the Plans shall have the same effect
as if shown or mentioned respectively in both. In case of any conflict or inconsistency between the Plans
and Specifications, the Plans shall govern. Any discrepancy between the figures and drawings shall be
submitted to the Engineer, whose decision therein shall be conclusive.

19. SUBSURFACE CONDITIONS FOUND DIFFERENT

Should the Contractor encounter subsurface conditions at the site materially differing from those
shown on the Plans or indicated in the Specifications, he shall immediately give notice to the Engineer of
such conditions before they are disturbed; the Engineer shall thereupon promptly investigate the
conditions and if he finds that they materially differ from those shown on the Plans or indicated in the
Specifications, he shall at once make such changes in the Plans and/or Specifications as he may find
necessary.

Any increase or decrease of cost resulting from such changes will be adjusted in the manner
provided herein for adjustment as to extra and/or additional work and changes shall be by Change Order
executed by the TOWN DISTRICT and Contractor.

20. CONTRACTOR'S TITLE TO MATERIALS

No material or supplies for the work shall be purchased by the Contractor or by any subcontractor
subject to any chattel mortgage or under a conditional sale or other agreement by which an interest is
retained by the seller. The Contractor warrants that he has good title to all materials and supplies used
by him in the work.

21. SUPERINTENDENCE BY CONTRACTOR

At the site of the work the Contractor shall employ a Construction Superintendent or Foreman
who shall have full authority to act for the Contractor. It is understood that such representative shall be
acceptable to the Engineer and shall be one who can be continued in that capacity for the particular job
involved unless he ceases to be on the Contractor's payroll.

22. PROTECTION OF WORK, PERSONS AND PROPERTY

Precaution shall be exercised at all times for the proper protection of all persons, property and
work. The safety provisions of applicable laws, building and construction codes shall be observed.
Machinery equipment and all hazards shall be guarded or eliminated in accordance with the safety
provisions of the Manual of Accident Prevention in Construction, published by the Associated General
Contractors of America, to the extent that such provisions are not in contravention of applicable law. The
Contractor shall furnish entirely at his own expense any and all additional safety measures deemed
necessary by the TOWN DISTRICT or its Engineer to adequately safeguard the traveling public. The
Contractor shall give notice to the owners of all utilities which may serve the area and request their
assistance in predetermining the location and depth of the various pipes, conduits, manholes and other
underground facilities.
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The Contractor shall, at all hours of the day, safely guard and protect his own work and adjacent
property from any damage and shall replace or make good any such damage, loss or injury unless such
be caused directly by errors contained in the contract documents, or by the TOWN DISTRICT or its duly
authorized representatives.

The Contractor shall provide and maintain such watchers, barriers, lights, flares and other
signals, at his own expense, as will effectively prevent any accident in consequence of his work for which
the TOWN DISTRICT might be liable. The Contractor shall be liable for all injury or damage caused by
his act or neglect, or that of his employees.

23. PATENT RIGHTS

As part of his obligation hereunder and without any additional compensation, the Contractor will
pay for any patent fees or royalties required in respect to the work or any part thereof and will fully
indemnify the TOWN DISTRICT for any loss on account of any infringement of any patent rights, unless
prior to his use in the work of a particular process or a product of a particular manufacturer, he notifies the
TOWN DISTRICT in writing that such process or product is an infringement of a patent.

24. REPRESENTATIONS OF CONTRACTOR

The Contractor represents and warrants:

A. That he is financially solvent and that he is experienced in and competent to perform the
type of work involved under this Contract and able to furnish the plan, materials, supplies and/or
equipment to be furnished for the work; and

B. That he is familiar with all Federal, State and Municipal Laws, ordinances and regulations
which may in any way affect the work of those employed hereunder, including but not limited to any
special acts relating to the work; and

C. That such work required by these contract documents as is to be done by him can be
satisfactorily constructed and used for the purpose for which it is intended and that such construction will
not injure any person or damage any property; and

D. That he has carefully examined the Plans, Specifications, and the site of the work, and
that from his own investigation he has satisfied himself as to the nature and location of the work, the
character, location, quality and quantity of surface and subsurface materials, structures and utilities likely
to be encountered, the character of equipment, and other facilities needed for the performance of the
work, the general local conditions which may in any way affect the work or its performance.

25. AUTHORITY OF THE ENGINEER

In the performance of the work, the Contractor shall abide by all orders and directions and
requirements of the Engineer and shall perform all work to the satisfaction of the Engineer, at such time
and places, by such methods, and in such manner and sequence as he may require. The Engineer shall
determine the amount, quality, acceptability and fitness of all parts of the work, shall interpret the plans,
specifications, contract documents and any extra work orders and shall decide all other questions in
connection with the work. Upon request, the Engineer shall confirm in writing any oral orders, directions,
requirements or determinations. The enumeration herein or else-where in the contract documents of
particular instances in which the opinion, judgment, discretion or determination of the Engineer shall
control, or in which work shall be performed to his satisfaction or subject to his approval, or inspection,
shall not imply that only matters similar to those enumerated shall be so governed and so performed, but
without exception all the work shall be governed and so performed. Nothing herein shall be construed to
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give the Contractor a claim for extra work unless prior thereto an appropriate Change Order has been
executed by the TOWN DISTRICT and Contractor for such work.

26. SURVEYS

The Contractor shall provide all layouts, measurements, lines, and grades necessary for the
execution of the work, and will furnish the necessary stakes and spikes for laying out such lines and
grades and the unskilled labor necessary to place same and/or assist in measuring.

27. CHANGES AND ALTERATIONS

The TOWN DISTRICT reserves the right to make alterations in the location, line, grade, plans,
form or dimensions of the work, or any part thereof, either before or after the commencement of the
construction. If such alterations diminish the amount of work to be done, no claim for damages or
anticipated profits will be warranted on the work which may be dispensed with. If such alterations
increase the amount of work, such increases shall be paid for according to the quantity of work actually
done and at the unit prices for such work as contained in the schedule of prices.

If such alterations decrease the amount of work, such decreases shall be a credit to the TOWN
DISTRICT based on the quantity of work not performed as agreed to by the TOWN DISTRICT and the
Contractor and at the unit prices for such work as contained in the Schedule of Prices.

28. CORRECTION OF WORK

All work and all materials, whether incorporated into the work or not, all processes of
manufacture and all methods of construction shall be, at all times and places, subject to the inspection of
the Engineer who shall be the final judge of quality, materials, processes of manufacture and methods of
construction suitable for the purpose for which they are used. Should they fail to meet his approval they
shall be forthwith reconstructed, made good and replaced and/or corrected as the case may be, by the
Contractor at his own expense. Rejected materials shall immediately be removed from the site.

If, in the opinion of the Engineer, it is not desirable to replace any defective or damaged materials
or to reconstruct or correct any portion of the work injured or not performed in accordance with the
contract documents, the compensation to be paid to the Contractor hereunder shall be reduced by such
amount as, in the judgment of the Engineer, shall be equitable.

The Contractor expressly warrants that his work shall be free from any defects in materials or
workmanship, and agrees to correct any defects, settlements, or shrinkages which may appear within
one (1) year following the date of the final payment request. Neither the acceptance of the completed
work nor payment therefor shall operate to release the Contractor or his sureties from any obligations
under or upon this Contract or the Performance Bond.

29. WEATHER CONDITIONS

The Contractor will and will cause his subcontractors to protect carefully his and their work and
materials against damage or injury from the weather. If any work or materials shall have been damaged
or injured by reason of the failure on the part of the Contractor or any of his subcontractors to protect his,
or their work, such work and materials shall be removed and replaced at the expense of the Contractor.
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30. THE TOWN DISTRICT'S RIGHT TO WITHHOLD PAYMENTS

The TOWN DISTRICT may withhold from the Contractor so much of any approved payments due
him as may, in the judgment of the TOWN DISTRICT, be necessary:

A. To assure the payment of just claims then due and unpaid of any persons supplying labor
or materials for the work;

B. To protect the TOWN DISTRICT from loss due to defective work not remedied; or

C. To protect the TOWN DISTRICT from loss due to injury to persons or damage to the
work or property of other contractors or subcontractors or others, caused by the act or neglect of the
Contractor or any of his subcontractors. The TOWN DISTRICT shall have the right, as agent for the
Contractor, to apply any such amount so withheld in such manner as the TOWN DISTRICT may deem
proper to satisfy such claims or to secure such protection. Such application of such money shall be
deemed payments for the account of the Contractor.

31. THE TOWN DISTRICT'S RIGHT TO STOP WORK OR TERMINATE CONTRACT

If:

A. The Contractor shall file for any form of bankruptcy relief or make an assignment for the
benefit of creditors; or

B. A receiver or liquidator shall be appointed for the Contractor for any of his property and
shall not be dismissed within twenty (20) days after such appointment, or the proceedings in connection
therewith shall not be stayed on appeal within the said twenty (20) days; or

C. The Contractor shall violate any provision of this Contract; or

D. The Contractor shall fail or refuse to regard laws, ordinances, regulations, or the
instructions of the Engineer and/or the TOWN DISTRICT;

then, and in any such event, the TOWN DISTRICT without prejudice to any other rights or remedy it may
have, and after seven (7) days written notice to the Contractor and Contractor's Surety may terminate the
employment of the Contractor and take possession of the premises and all material, tools and appliances
therein, and complete the work by contract or otherwise, as the TOWN DISTRICT solely may deem
expedient. In such case, the Contractor shall not be entitled to receive any further payment until the work
is finished.

If the unpaid balance of the compensation to be paid the Contractor hereunder shall exceed the
expense of so completing the work (including compensation for additional managerial, engineering,
administration, legal, testing and observation services and any damages for delay), such excess shall be
paid to Contractor.

If the expense shall exceed the unpaid balance, the Contractor and his sureties shall be liable to
the TOWN DISTRICT for such excess.

32. CONTRACTOR'S RIGHT TO STOP WORK OR TERMINATE CONTRACT

If the work shall be stopped by order of the Court or any public authority, Federal or State
agency, for a period of three (3) months through no act or fault of the Contractor or any of his agents,
servants, employees, materialmen, or subcontractors, the Contractor may, upon ten (10) days notice to
the TOWN DISTRICT, discontinue his performance of the work and/or terminate the Contract.
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Upon termination by the Contractor the TOWN DISTRICT may take possession of the work and
complete the work by Contract or otherwise, as the TOWN DISTRICT solely may deem expedient.

If the Contract is terminated by the Contractor, the liability of the TOWN DISTRICT to the
Contractor shall be for all work executed and for any proven loss sustained upon any materials,
equipment, tools, construction equipment, including reasonable profit and damages.

33. RESPONSIBILITY OF WORK

The Contractor agrees to be responsible for the entire work embraced in this Contract until its
completion and final acceptance, and that any unfaithful or imperfect work that may become damaged
from any cause, either by act or commission or omission to properly guard and protect the work that may
be discovered at any time before the completion and acceptance shall be removed and replaced by good
and satisfactory work without any charge to the TOWN DISTRICT and that such removal and
replacement will be performed immediately on the requirement of the Engineer, notwithstanding the fact
that it may have been overlooked by the proper inspector, and partial payment made thereon. It is fully
understood by the Contractor that the inspection of the work shall not relieve him of any obligation to do
sound and reliable work as herein prescribed, and that any omission to disapprove of any work by the
Engineer at or before the time of a partial payment or other estimate shall not be construed to be an
acceptance of any defective work.

34. USES OF PREMISES AND REMOVAL OF DEBRIS

The Contractor expressly undertakes at his own expense:
A. To take every precaution against injury to persons or damages to property;

B. To store his apparatus, materials, supplies and equipment in such orderly fashion at the
site of the work as will not unduly interfere with the progress of his work or the work of any of his
subcontractors, or other contractors;

C. To place upon any of the completed work only such superimposed loads as are
consistent with the safety of that portion of the work;

D. To frequently clean up all refuse, rubbish, scrap materials and debris caused by the
operations to the end that at all times the site of the work shall present a neat and orderly and
workmanlike appearance;

E. Before the Engineer's approval of the Final Payment Request, to remove all surplus
material, temporary structures, plants of any description and debris of any and every nature resulting from
his operations and to put the site in a neat and orderly condition.

35. POWER OF THE CONTRACTOR TO ACT IN AN EMERGENCY

In case of an emergency which threatens loss or injury to property and/or safety to life, the
Contractor will be permitted to act as he sees fit without previous instructions from the TOWN DISTRICT.
He shall notify the TOWN DISTRICT thereof immediately thereafter and any compensation claimed by
the Contractor due to extra work made necessary because of his acts in such emergency shall be
submitted to the TOWN DISTRICT for approval and Change Order executed by the TOWN DISTRICT
and the Contractor.

Where the Contractor has not taken action but has notified the Engineer of an emergency
indicating injury to persons or damage to adjoining property or to the work being accomplished under this
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Contract, then upon authorization from the Engineer to prevent such threatened injury or damage, he
shall act as instructed by the Engineer. The amount of reimbursement claimed by the Contractor on
account of any such action shall be deter-mined in the manner provided herein for the payment of extra
work and shall be incorporated into a Change Order executed by the TOWN DISTRICT and Contractor.

36. SUITS AT LAW

The Contractor shall indemnify and save harmless the TOWN DISTRICT from and against all
suits, claims, demands or actions for any injury sustained or alleged to be sustained by any party or
parties in connection with the construction of the work or any part thereof, or any commission or omission
of the Contractor, his employees or agents or any subcontractors and in case any such action shall be
brought against the TOWN DISTRICT, the Contractor shall immediately take care of and defend the
same at his own cost and expense.

37. PROVISIONS REQUIRED BY LAW DEEMED INSERTED

Each and every provision of law and clause required by law to be inserted in this Contract shall
be deemed to be inserted herein and the Contract shall be read and enforced as though it were included
herein, and, if through mistake or otherwise, any such provision is not inserted or is not correctly inserted,
then upon the application of either party, the Contract shall forthwith be physically amended to make such
insertion.

38. SUBLETTING, SUCCESSOR AND ASSIGNS

The Contractor shall not sublet any part of the work under this Contract, nor assign any money
due him hereunder without first obtaining the written consent of the TOWN DISTRICT. This Contract
shall inure to the benefit of and shall be binding upon the parties hereunder and upon their respective
successors and assigns, but neither party shall assign or transfer his interest herein in whole or in part
without consent of the other.
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IN WITNESS WHEREOF, the parties hereto have set their hands and seals the day and year first
above written.

RIVERHEAD WATER DISTRICT

BY: (TOWN SEAL)
LAURA JENS-SMITH, SUPERVISOR

CONTRACTOR
BY:

TITLE: (SEAL)

STATE OF NEW YORK )
) ss:
COUNTY OF SUFFOLK )

Onthe ___ day of , 20__, before me personally came LARUA JENS-SMITH, to me
known, who being by me duly sworn, did depose and say that she is the duly elected SUPERVISOR of
the TOWN OF RIVERHEAD, COUNTY OF SUFFOLK, NEW YORK, and that at a meeting of the Town
Board of the Town of Riverhead, duly held on the ____ day of , 20__, the said Board, also
acting in its capacity as the Governing Body of the Riverhead Water District, authorized the said
SUPERVISOR to execute all and any contracts on behalf of the Board; that she knows the seal of said
Town, and that the said Water District seal is also the seal of the Town of Riverhead,; that the seal affixed
to the foregoing instrument is its corporate seal; that it was affixed thereto by order of the said Board, and
that she signed her name thereto and executed the said instrument on behalf of the said Water District by

like order and authority.

NOTARY PUBLIC
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ACKNOWLEDGMENT OF CONTRACTOR, IF A CORPORATION

STATE OF NEW YORK )

) ss:
COUNTY OF )
On this day of , 20__, before me personally came and appeared

, to me known, who by me being duly sworn, did depose and say that he resides at

that he is the

of , the Corporation described in and

which executed the foregoing instrument, that he knows the seal of said corporation, that one of the seals
affixed to said instrument is such seal, that it was so affixed by order of the Directors of said Corporation,

and that he signed his name thereto by like order.

NOTARY PUBLIC
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ACKNOWLEDGMENT OF CONTRACTOR, IF A PARTNERSHIP

STATE OF NEW YORK )
) ss:
COUNTY OF )

On this ___ day of , 20__, before me personally came and appeared
, to me known, and known to me to be one of the members of the firm of

, described in and who executed the foregoing instrument, and he

acknowledged to me that he executed the same as and for the act and deed of said form.

NOTARY PUBLIC

END OF SECTION 005209
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IRAN DIVESTMENT ACT CERTIFICATION

By submission of this bid, each bidder and each person signing on behalf of any bidder certifies, and in
the case of a joint bid each party thereto certifies as to its own organization, under penalty of perjury,
that to the best of its knowledge and belief that each bidder is not on the list created pursuant to
paragraph (b) of subdivision 3 of section 165-a of the state finance law.

Dated:

(Name of corporation or partnership) (Signature of Individual)

(Officer stating title) (Partner) (Print Name of Individual)

END OF SECTION 006295

RDWD1754 004547 -1 Issue Date: 05-16-2019



SECTION 007305 — GENERAL CONDITIONS H2M

1. GENERAL CONDITIONS

The "General Conditions" are hereby made a part of these specifications and are attached herein.

Where any article of the General Conditions is supplemented hereby, the provisions of such article shall
remain in effect. All the supplemental provisions shall be considered as added thereto. Where any such
article is amended, voided or superseded thereby, the provisions of such article not so specifically
amended, voided or superseded shall remain in effect.

Work, materials, plant, labor and other requirements of the General Conditions shall be furnished by the
contractor. No direct payment shall be made for these General Conditions, and payment shall be
deemed to be included in the Contract price or various items of the entire Contract.

2. CONTRACT DOCUMENTS

The Contract Documents include, but are not limited to, the General Conditions, General Specifications,
Detailed Specifications, Plans, Proposal Form, Contract and other sections as either cited on the Index
page(s) or actually included in the bound documents.

Each section of the Contract Documents is intended to be complementary to the other sections. It is
intended that they include all items of labor and materials and everything required and necessary to
complete the work, even though some items of work or materials may not be particularly mentioned in
every section or may have been inadvertently omitted from the Drawings or Specifications or both.

3. APPROVAL OF SUBCONTRACTORS AND MATERIALS

Prior to commencing any work under this Contract, the contractor shall submit to the Engineer for
approval a list of all the subcontractors and material suppliers it proposes to use for this Contract. No
subcontractor or material supplier will be permitted to deliver materials or perform any work on this
Contract until it has been approved by the Engineer.

4. INTERPRETATION OF DRAWINGS, ETC.

In the event of discrepancies between the Drawings and the Specifications, the following order shall be
given preference when making interpretations:

a. Addenda (later dates to take precedence over earlier dates).

b. Drawings (schedules or notes to take precedence over other data shown on Drawings).
C. Technical Specifications

d. General Specifications

e. General Conditions

On all Plans, Drawings, etc., the figure dimensions shall govern in the case of discrepancy between the
scales and figures.

The contractor shall take no advantage of any error or omission in the Plans, or of any discrepancy
between the Plans and Specifications, and the Engineer shall make such corrections and interpretations
as may be deemed necessary for the fulfilment of the intent of the Specifications and of the Plans as
construed by him, and his decision shall be final.
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All work that may be called for in the Specifications and not shown on the Plans, or shown on the Plans
and not called for in the Specifications, shall be furnished and executed by the contractor as if designated
in both. Should any work or material be required which is not denoted in the Plans and Specifications,
either directly or indirectly, but which is, nevertheless, necessary for the proper carrying out of the intent
thereof, it is understood and agreed that the same is implied and required, and that the contractor shall
perform such work and furnish such materials as if they were completely delineated and described.

5. ADDITIONAL WORK

Additional work, if required to be performed under this Contract, will be in accordance with the applicable
paragraphs of the Contract. The Engineer shall be the sole judge as to whether such work was intended
as part of the Contract or is in addition thereto.

6. SAFETY PROVISIONS

The contractor shall take every precaution and shall provide such equipment and facilities as are
necessary or required for the safety of its employees. In case of an accident, first aid shall be
administered to any who may be injured in the progress of the work. In addition, the contractor shall also
be prepared for the removal to the hospital for treatment of any employee either seriously injured or ill.

7. SANITARY REGULATIONS

In addition to compliance with the Occupational Safety and Health Act, the contractor shall erect and
maintain necessary sanitary conveniences for the use of employees on the work. Such conveniences
shall be properly secluded from observation, and their use shall be strictly enforced. Such sanitary
conveniences shall be constructed in compliance with all laws, ordinances or regulations governing these
facilities. The contents of same shall be removed with sufficient frequency to prevent nuisance, and
disposed of to the satisfaction of the Engineer.

The contractor shall obey and enforce such other sanitary regulations and orders and shall take such
precautions against infectious diseases as may be deemed necessary. In case any infectious diseases
occur among its employees, it shall arrange for the immediate removal of the patient from the work and
his isolation from all persons connected with the work.

8. RESPONSIBILITY OF ENGINEER AND CONTRACTOR DURING CONSTRUCTION

By means of the on-site observations of the work in progress, the Engineer will endeavor to provide
protection for the Owner against defects and deficiencies in the contractor's work, but the furnishing of
such services shall not include construction review of the contractor's construction means, methods,
techniques, sequences or procedures, or of any safety precautions and programs in connection with the
work.

The contractor is responsible for complete conformance to the Plans and Specifications, proper
construction procedures, coordination with subcontractors, other contractors and utilities, and safe
working conditions for its employees.

9. LABOR

All contractors and subcontractors employed upon the work shall and will be required to conform to the
Labor Laws of the State of New York and the various acts amendatory and supplementary thereto; and to
all other laws, ordinances and legal requirements applicable thereto. All contractors and subcontractors
shall submit original copies of certified payroll records for each period worked at the site. In addition all
contractors and subcontractors shall provide a completed Affidavit of Labor Form 220 and Riverhead
Town Wage Disclaimer Form for each payroll week prior to issuance of any partial or final payment.
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All labor shall be performed in the best and most workmanlike manner by mechanics skilled in their
respective trades. The standards of the work required throughout shall be of such grade as will bring
results of the first class only.

Pursuant to Section 816-(b) of the New York Labor Law, the Riverhead Water District has adopted a
Resolution relating to approved apprenticeship programs. If the successful bidder’s bid hereunder
exceeds the sum of $250,000.00, such bidder shall, prior to entering into a contract with the District, be
required to have an appropriate apprenticeship agreement that has been registered with and approved by
the Commissioner of the New York State Department of Labor pursuant to the requirements found in
Article 23 of the New York Labor Law. Any subcontractors under this contract shall also, in all respects,
comply with these provisions.

10. CLAIMS OR PROTESTS

If the contractor considers any work required of him to be outside the requirements of the Contract, or
considers any record or ruling of the Engineers or Inspectors as unfair, he shall ask for written instructions
or decisions immediately, and then file a written protest with the Owner against the same within five days
thereafter, or be considered as having accepted the record or ruling.

11. NOTIFICATION, INTERFERENCE AND INJURY TO UTILITIES

The contractor shall cooperate in every way with the utility companies. All excavation shall be done in
compliance with Article 36 of the General Business Law and notices given as provided by GBL, Section
761.

All conduits, water mains and gas mains encountered in the construction shall be properly and safely
taken care of by the contractor, who shall, upon encountering same, notify the public corporation to whom
they belong, in order that they may be changed in such a manner as not to interfere with the final con-
struction.

In case any damage shall result to any service pipe for water or gas, or any private or public sewer or
conduit by reason of negligence on the part of the contractor, he shall, without delay and at his own
expense, repair same to the satisfaction of the Engineer, and in case such repairs are not made promptly
or satisfactorily, the Owner may have the repairs made by another contractor or otherwise, and deduct
the cost of same from any monies due or to become due the contractor.

12. INFRINGEMENT OF PATENTS

The contractor further agrees to hold himself responsible for any claims made against the Owner for any
infringement of patents by the use of patented articles in any one phase of construction of the work and
the completion of same, or any process connected with the work agreed to be performed under this Con-
tract, or of any materials used upon said work and to save harmless and indemnify the Owner from all
costs, expenses and damages which the Owner shall be obliged to pay by reason of any infringement or
patents used in the construction and completion of the work.

13. DAMAGES

All damage, direct or indirect, of whatever nature resulting from either the performance of, or resulting to
the work under, this Contract during its progress from whatever cause, shall be borne and sustained by
the contractor, and all work shall be solely at his risk until the date of the final payment request.

14. GUARANTEE/WARRANTY

This contractor shall guarantee and warrant his work and that of his subcontractors against defects in
workmanship and/or materials for a period of one (1) year from the date of final payment request by the
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Engineer, except as otherwise specified. Upon written notification from the Engineer, the contractor shall
repair, replace or reconstruct such defects to the satisfaction of the Engineer at no cost to the Owner.

15. STANDARDIZATION

The general items specified with the Technical Specifications indicate specific manufacturers and/or
catalog numbers etc., for the purpose of standardization within the District in order to minimize the
stockpiling of replacement parts.

END OF SECTION 007305
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SCOPE

The work under this Contract includes furnishing all materials, equipment, labor, etc., for the installation of
cement-lined ductile iron water mains and appurtenances, as shown on the Plans and Specifications and
as directed by, and to the approval of, the Engineer.

GENERAL SPECIFICATIONS

The General Specifications are hereby made a part of the contract.

Where any article of the General Specifications is supplemented hereby, the provision of such article
shall remain in effect. The supplemental provisions shall be considered as added thereto. Where any
such article is amended, voided or superseded thereby, the provisions of such article not so specifically
amended, voided or superseded shall remain in effect.

NO DIRECT PAYMENT

No direct payment will be made for work done or for materials furnished under these General
Specifications. Compensation shall be deemed to have been included in the contract price of the entire
work.

WORKMANSHIP

It is the intent of these specifications to describe definitely and fully the character of materials and
workmanship required with regard to ordinary features and to require first-class work and materials.

For any unexpected features arising during the progress of the work and not fully covered herein, the
specifications shall be interpreted by the Engineer to require first-class work and materials, and such
interpretation shall be accepted by the Contractor.

PROPER METHOD OF WORK AND PROPER MATERIALS

The Engineer shall have the authority to direct the order and sequence of the work, which shall be such
as to permit the entire work under this contract to be begun and to proceed as rapidly as possible, and
such as to bring the several parts of the work to a successful completion at about the same time.

If at any time before the commencement or during the progress of the work, the materials and appliances
used or to be used appear to the Engineer as insufficient or improper for assuring the quality of work
required or the required rate of progress, he may order the Contractor to increase its efficiency or to
improve the character of the materials and appliances. The failure of the Engineer to demand any
increase of such efficiency or improvement shall not release the Contractor from its obligation to secure
the quality of work or the rate of progress specified.

During freezing or inclement weather, no work shall be done except such as can be done satisfactorily
and in a manner to secure first-class construction throughout. Work shall be done in such a manner as
will properly protect and support existing permanent structures, pipe lines, etc.

CONSTRUCTION MONITORING

The Contractor shall, at all times, provide convenience of access and safe and proper facilities for the
observation of all parts of the work. No work, except such shop work as may be so permitted, shall be
done except in the presence of the Engineer or his assistants.
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The Contractor shall notify the Engineer 24 hours in advance as to when he intends to start or resume the
work.

No material of any kind shall be used upon the work until it has been monitored and accepted by the
Engineer. Rejected materials shall be immediately removed from the work and not again offered for use.

Any materials or workmanship found at any time to be defective shall be remedied at once, regardless of
previous monitoring. The observation of the work by the Engineer is intended to aid the Contractor in
applying labor and materials in accordance with the contract, but such observation shall not operate to
release the Contractor from any of its contract obligations.

COOPERATION

All contractors and subcontractors shall coordinate their work with adjacent work and with other trades so
as to facilitate the general progress of the work. Each trade shall afford other trades every reasonable
opportunity for the installation of their work and for the storage of their material.

PROTECTION OF WORK

The Contractor shall place a sufficiency of yellow, Type C steady burn lights on or near any work
accessible to the public, and keep them burning sunset to sunrise. It shall erect suitable railings or
barriers, and shall provide watchmen on the work by day or night, as required and deemed necessary for
the safety of the work on public or adjoining property.

The District reserves the right to remedy any neglect on the part of the Contractor regarding the
protection of the work which may come to its attention, after 24 hours notice in writing; except that in
cases of emergency, it shall have the right to remedy any neglect without notice; and, in either case, to
deduct the cost of such remedy from any money due the Contractor.

REPRESENTATIVE ALWAYS PRESENT

The Contractor, in case of its absence from the work, shall have a competent representative or
foreman present, who shall follow, without delay, all instructions of the Engineer or his assistants in the
prosecution and completion of the work in conformity with this Contract, and shall have full authority to
supply labor and materials immediately. The Contractor shall also have a competent representative
available to receive telephone messages and provide a reasonable reply as soon as possible, but not
later than 24 hours.

SIGNS

No signs or advertisements will be allowed to be displayed unless a permit is obtained from the Town
Building Department and the sign is approved by the Engineer.

PERMITS AND REGULATIONS

The Water Main Contractor shall obtain and pay for all permits necessary to conduct the work and
complete this contract. Work shall be performed in strict accordance with the regulations and
requirements of the various civil agencies having jurisdiction. Upon completion of the work provided for in
this Contract, and before final payment shall be made, the Contractor shall furnish the Engineer with any
necessary certificates of approval issued by these various agencies.
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LABOR

All contractors and subcontractors employed upon the work shall and will be required to conform to the
Labor Laws of the State of New York and the various acts amendatory and supplementary thereto, and to
all other laws, ordinances and legal requirements applicable thereto.

All labor shall be performed in the best and most workmanlike manner by mechanics skilled in their
respective trades. The standards of the work required throughout shall be of such grade as will bring
results of the first class only.

TEMPORARY LIGHTS, WATER, ETC.

The Water Main Contractor shall provide its own temporary light, power and water supply. The
Contractor shall pay for all current for temporary power and lighting. The District will not charge for water
used.

GRADES, LINES, LEVELS AND SURVEYS

The Developer will establish the lines and grades for the water mains and appurtenances. All grades,
lines, levels and bench marks shall be maintained by this Contractor, who shall be responsible for same.

The Contractor shall verify grades, lines, levels and dimensions shown on the plans, and he shall report
any errors or inconsistencies in the above to the Engineer before commencing work.

BOUNDARIES OF WORK AND CONTIGUOUS WORK

The District will obtain from the Developer rights-of-way for the work specified in this Contract, and the
Contractor shall not enter or occupy with men, tools or materials any private ground outside the
easements and rights-of-way without the consent of the property owner and the approval of the Engineer.
Other contractors of the District may, for all purposes required by their contracts, enter upon the work and
premises used by the Contractor, and the Contractor shall give to other contractors of the District all
reasonable facilities and assistance for the completion of adjoining work.

Where the work called for extends upon or through private property, the Developer shall procure all
necessary rights and deeds for access to the property for the District. The Contractor shall not proceed
with this part of the work until the Developer has completed its negotiations with the property holders and
all necessary papers are in the hands of the District.

CLEANING AND FINAL INSPECTION

All pipelines and other structures shall be kept clean during construction. As work approaches
completion, the Contractor shall systematically and thoroughly clean the site and structures and make
any needed repairs.

The Contractor shall furnish, at its own expense, suitable tools and labor for cleaning out all dirt, mortar
and foreign substances from the structures, and the water for cleaning by flushing. Any leakage of water
into any structure exceeding the limits specified, or any deviation from the proper grade for alignment to
the structure, or any other defect such as to make the work, in the opinion of the Engineer, fall short of
first-class work, shall be properly corrected by the Contractor at its own expense.

Cleaning and repairs shall be arranged, so far as practicable, to be completed upon finishing the

construction work. Notice to begin this cleaning and repairing, if such is needed, will be given in due
season by the Engineer who, at the same time, will make his final inspection of the work.
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The Engineer will not prepare the Contractor's final payment request until after the final inspection is
made. During this final inspection, the Contractor, at its own expense, shall furnish suitable provisions as
to needed drainage, workers and appliances.

CHANGE ORDERS

During the construction period of this Contract, the Engineer may order, in writing, changes in sizes of
(prior to release of water mains and appurtenances from the manufacturer) and/or changes in locations of
(prior to delivery of materials) and/or additional water mains and appurtenances. The prices as bid for the
respective sizes installed shall also be applicable to any such changes or additions ordered by the
Engineer. The total cost of additional water mains and appurtenances shall be limited to not more than
10 percent of the total bid (including alternate bids) of all items.

END OF SECTION 007306
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SECTION 007343 — WAGE RATES H2M
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Andrew M. Cuomo, Governor Roberta Reardon, Commissioner

Town of Riverhead Schedule Year 2018 through 2019

John Collins, District Engineer Date Requested  05/12/2019
H2M Grou PRC# 2019006073
538 Broadhollow Road

4th Floor East

Melville NY 11747

Location south of
Project ID#
Project Type Install Water Mains & Appurtenances

PREVAILING WAGE SCHEDULE FOR ARTICLE 8 PUBLIC WORK PROJECT

Attached is the current schedule(s) of the prevailing wage rates and prevailing hourly
supplements for the project referenced above. A unique Prevailing Wage Case Number
(PRC#) has been assigned to the schedule(s) for your project.

The schedule is effective from July 2018 through June 2019. All updates, corrections, posted
on the 1st business day of each month, and future copies of the annual determination are
available on the Department's website www.labor.ny.gov. Updated PDF copies of your
schedule can be accessed by entering your assigned PRC# at the proper location on the
website.

It is the responsibility of the contracting agency or its agent to annex and make part, the
attached schedule, to the specifications for this project, when it is advertised for bids and /or
to forward said schedules to the successful bidder(s), immediately upon receipt, in order to
insure the proper payment of wages.

Please refer to the "General Provisions of Laws Covering Workers on Public Work
Contracts" provided with this schedule, for the specific details relating to other
responsibilities of the Department of Jurisdiction.

Upon completion or cancellation of this project, enter the required information and mail OR
fax this form to the office shown at the bottom of this notice, OR fill out the electronic
version via the NYSDOL website.

NOTICE OF COMPLETION / CANCELLATION OF PROJECT

Date Completed: Date Cancelled:

Name & Title of Representative:

Phone: (518) 457-5589 Fax: (518) 485-1870
W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

www.labor.ny.gov. PW 200 Ask.PWAsk@labor.ny.gov
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General Provisions of Laws Covering Workers on Article 8 Public Work Contracts
Introduction

The Labor Law requires public work contractors and subcontractors to pay laborers, workers, or mechanics employed in
the performance of a public work contract not less than the prevailing rate of wage and supplements (fringe benefits) in the
locality where the work is performed.

Responsibilities of the Department of Jurisdiction

A Department of Jurisdiction (Contracting Agency) includes a state department, agency, board or commission: a county,
city, town or village; a school district, board of education or board of cooperative educational services; a sewer, water, fire,
improvement and other district corporation; a public benefit corporation; and a public authority awarding a public work
contract.

The Department of Jurisdiction (Contracting Agency) awarding a public work contract MUST obtain a Prevailing Rate
Schedule listing the hourly rates of wages and supplements due the workers to be employed on a public work project.

This schedule may be obtained by completing and forwarding a "Request for wage and Supplement Information" form (PW
39) to the Bureau of Public Work. The Prevaliling Rate Schedule MUST be included in the specifications for the contract to
be awarded and is deemed part of the public work contract.

Upon the awarding of the contract, the law requires that the Department of Jurisdiction (Contracting Agency) furnish the
following information to the Bureau: the name and address of the contractor, the date the contract was let and the
approximate dollar value of the contract. To facilitate compliance with this provision of the Labor Law, a copy of the
Department's "Notice of Contract Award" form (PW 16) is provided with the original Prevailing Rate Schedule.

The Department of Jurisdiction (Contracting Agency) is required to notify the Bureau of the completion or cancellation of
any public work project. The Department's PW 200 form is provided for that purpose.

Both the PW 16 and PW 200 forms are available for completion online.
Hours

No laborer, worker, or mechanic in the employ of a contractor or subcontractor engaged in the performance of any public
work project shall be permitted to work more than eight hours in any day or more than five days in any week, except in
cases of extraordinary emergency. The contractor and the Department of Jurisdiction (Contracting Agency) may apply to
the Bureau of Public Work for a dispensation permitting workers to work additional hours or days per week on a particular
public work project.

There are very few exceptions to this rule. Complete information regarding these exceptions is available on the "4 Day /
10 Hour Work Schedule” form (PW 30.1).

Wages and Supplements

The wages and supplements to be paid and/or provided to laborers, workers, and mechanics employed on a public work
project shall be not less than those listed in the current Prevailing Rate Schedule for the locality where the work is
performed. If a prime contractor on a public work project has not been provided with a Prevailing Rate Schedule, the
contractor must notify the Department of Jurisdiction (Contracting Agency) who in turn must request an original Prevailing
Rate Schedule form the Bureau of Public Work. Requests may be submitted by: mail to NYSDOL, Bureau of Public Work,
State Office Bldg. Campus, Bldg. 12, Rm. 130, Albany, NY 12240; Fax to Bureau of Public Work (518) 485-1870; or
electronically at the NYSDOL website www.labor.ny.gov.

Upon receiving the original schedule, the Department of Jurisdiction (Contracting Agency) is REQUIRED to provide
complete copies to all prime contractors who in turn MUST, by law, provide copies of all applicable county schedules to
each subcontractor and obtain from each subcontractor, an affidavit certifying such schedules were received. If the original
schedule expired, the contractor may obtain a copy of the new annual determination from the NYSDOL website
www.labor.ny.gov.

The Commissioner of Labor makes an annual determination of the prevailing rates. This determination is in effect from
July 1st through June 30th of the following year. The annual determination is available on the NYSDOL website
www.labor.ny.gov.

Payrolls and Payroll Records

Every contractor and subcontractor MUST keep original payrolls or transcripts subscribed and affirmed as true under
penalty of perjury. Payrolls must be maintained for at least three (3) years from the project's date of completion. At a
minimum, payrolls must show the following information for each person employed on a public work project: Name,
Address, Last 4 Digits of Social Security Number, Classification(s) in which the worker was employed, Hourly wage rate(s)
paid, Supplements paid or provided, and Daily and weekly number of hours worked in each classification.


https://apps.labor.ny.gov/wpp/showFindProject.do?method=showIt
https://labor.ny.gov/workerprotection/publicwork/PWFormsOnWeb.shtm
https://labor.ny.gov/workerprotection/publicwork/PWFormsOnWeb.shtm
https://www.labor.ny.gov/home/
https://www.labor.ny.gov/home/
https://www.labor.ny.gov/home/

The filing of payrolls to the Department of Jurisdiction is a condition of payment.Every contractor and subcontractor shall
submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance of its first payroll and
every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of
perjury. The Department of Jurisdiction (Contracting Agency) shall collect, review for facial validity, and maintain such
payrolls.

In addition, the Commissioner of Labor may require contractors to furnish, with ten (10) days of a request, payroll records
sworn to as their validity and accuracy for public work and private work. Payroll records include, by are not limited to time
cards, work description sheets, proof that supplements were provided, cancelled payroll checks and payrolls. Failure to
provide the requested information within the allotted ten (10) days will result in the withholding of up to 25% of the
contract, not to exceed $100,000.00. If the contractor or subcontractor does not maintain a place of business in New York
State and the amount of the contract exceeds $25,000.00, payroll records and certifications must be kept on the project
worksite.

The prime contractor is responsible for any underpayments of prevailing wages or supplements by any subcontractor.

All contractors or their subcontractors shall provide to their subcontractors a copy of the Prevailing Rate Schedule
specified in the public work contract as well as any subsequently issued schedules. A failure to provide these schedules
by a contractor or subcontractor is a violation of Article 8, Section 220-a of the Labor Law.

All subcontractors engaged by a public work project contractor or its subcontractor, upon receipt of the original schedule
and any subsequently issued schedules, shall provide to such contractor a verified statement attesting that the
subcontractor has received the Prevailing Rate Schedule and will pay or provide the applicable rates of wages and
supplements specified therein. (See NYS Labor Laws, Article 8 . Section 220-a).

Determination of Prevailing Wage and Supplement Rate Updates Applicable to All Counties

The wages and supplements contained in the annual determination become effective July 1st whether or not the new
determination has been received by a given contractor. Care should be taken to review the rates for obvious errors. Any
corrections should be brought to the Department's attention immediately. It is the responsibility of the public work
contractor to use the proper rates. If there is a question on the proper classification to be used, please call the district
office located nearest the project. Any errors in the annual determination will be corrected and posted to the NYSDOL
website on the first business day of each month. Contractors are responsible for paying these updated rates as well,
retroactive to July 1st.

When you review the schedule for a particular occupation, your attention should be directed to the dates above the
column of rates. These are the dates for which a given set of rates is effective. To the extent possible, the Department
posts rates in its possession that cover periods of time beyond the July 1st to June 30th time frame covered by a
particular annual determination. Rates that extend beyond that instant time period are informational ONLY and may be
updated in future annual determinations that actually cover the then appropriate July 1st to June 30th time period.

Withholding of Payments

When a complaint is filed with the Commissioner of Labor alleging the failure of a contractor or subcontractor to pay or
provide the prevailing wages or supplements, or when the Commissioner of Labor believes that unpaid wages or
supplements may be due, payments on the public work contract shall be withheld from the prime contractor in a sufficient
amount to satisfy the alleged unpaid wages and supplements, including interest and civil penalty, pending a final
determination.

When the Bureau of Public Work finds that a contractor or subcontractor on a public work project failed to pay or provide
the requisite prevailing wages or supplements, the Bureau is authorized by Sections 220-b and 235.2 of the Labor Law to
so notify the financial officer of the Department of Jurisdiction (Contracting Agency) that awarded the public work contract.
Such officer MUST then withhold or cause to be withheld from any payment due the prime contractor on account of such
contract the amount indicated by the Bureau as sufficient to satisfy the unpaid wages and supplements, including interest
and any civil penalty that may be assessed by the Commissioner of Labor. The withholding continues until there is a final
determination of the underpayment by the Commissioner of Labor or by the court in the event a legal proceeding is
instituted for review of the determination of the Commissioner of Labor.

The Department of Jurisdiction (Contracting Agency) shall comply with this order of the Commissioner of Labor or of the
court with respect to the release of the funds so withheld.

Summary of Notice Posting Requirements

The current Prevailing Rate Schedule must be posted in a prominent and accessible place on the site of the public work
project. The prevailing wage schedule must be encased in, or constructed of, materials capable of withstanding adverse
weather conditions and be titled "PREVAILING RATE OF WAGES" in letters no smaller than two (2) inches by two (2)
inches.

The "Public Work Project" notice must be posted at the beginning of the performance of every public work contract, on
each job site.


https://labor.ny.gov/formsdocs/wp/pw101.pdf

Every employer providing workers. compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers. Compensation Board in a conspicuous place on the jobsite.

Every employer subject to the NYS Human Rights Law must conspicuously post at its offices, places of employment, or
employment training centers, notices furnished by the State Division of Human Rights.

Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the NYS Department of Labor.

Apprentices

Employees cannot be paid apprentice rates unless they are individually registered in a program registered with the NYS
Commissioner of Labor. The allowable ratio of apprentices to journeyworkers in any craft classification can be no greater
than the statewide building trade ratios promulgated by the Department of Labor and included with the Prevailing Rate
Schedule. An employee listed on a payroll as an apprentice who is not registered as above or is performing work outside
the classification of work for which the apprentice is indentured, must be paid the prevailing journeyworker's wage rate for
the classification of work the employee is actually performing.

NYSDOL Labor Law, Article 8, Section 220-3, require that only apprentices individually registered with the NYS
Department of Labor may be paid apprenticeship rates on a public work project. No other Federal or State Agency of
office registers apprentices in New York State.

Persons wishing to verify the apprentice registration of any person must do so in writing by mail, to the NYSDOL Office of
Employability Development / Apprenticeship Training, State Office Bldg. Campus, Bldg. 12, Albany, NY 12240 or by Fax
to NYSDOL Apprenticeship Training (518) 457-7154. All requests for verification must include the name and social
security number of the person for whom the information is requested.

The only conclusive proof of individual apprentice registration is written verification from the NYSDOL Apprenticeship
Training Albany Central office. Neither Federal nor State Apprenticeship Training offices outside of Albany can provide
conclusive registration information.

It should be noted that the existence of a registered apprenticeship program is not conclusive proof that any person is

registered in that program. Furthermore, the existence or possession of wallet cards, identification cards, or copies of
state forms is not conclusive proof of the registration of any person as an apprentice.

Interest and Penalties
In the event that an underpayment of wages and/or supplements is found:
- Interest shall be assessed at the rate then in effect as prescribed by the Superintendent of Banks pursuant to
section 14-a of the Banking Law, per annum from the date of underpayment to the date restitution is made.
- A Civil Penalty may also be assessed, not to exceed 25% of the total of wages, supplements, and interest due.
Debarment

Any contractor or subcontractor and/or its successor shall be ineligible to submit a bid on or be awarded any public work
contract or subcontract with any state, municipal corporation or public body for a period of five (5) years when:

- Two (2) willful determinations have been rendered against that contractor or subcontractor and/or its successor
within any consecutive six (6) year period.

- There is any willful determination that involves the falsification of payroll records or the kickback of wages or
supplements.

Criminal Sanctions

Willful violations of the Prevailing Wage Law (Article 8 of the Labor Law) may be a felony punishable by fine or
imprisonment of up to 15 years, or both.

Discrimination

No employee or applicant for employment may be discriminated against on account of age, race, creed, color, national
origin, sex, disability or marital status.

No contractor, subcontractor nor any person acting on its behalf, shall by reason of race, creed, color, disability, sex or
national origin discriminate against any citizen of the State of New York who is qualified and available to perform the work
to which the employment relates (NYS Labor Law, Article 8, Section 220-e(a)).

No contractor, subcontractor, nor any person acting on its behalf, shall in any manner, discriminate against or intimidate
any employee on account of race, creed, color, disability, sex, or national origin (NYS Labor Law, Article 8, Section 220-



e(b) ).
The Human Rights Law also prohibits discrimination in employment because of age, marital status, or religion.

There may be deducted from the amount payable to the contractor under the contract a penalty of $50.00 for each
calendar day during which such person was discriminated against or intimidated in violation of the provision of the contract
(NYS Labor Law, Article 8, Section 220-e(c) ).

The contract may be cancelled or terminated by the State or municipality. All monies due or to become due thereunder
may be forfeited for a second or any subsequent violation of the terms or conditions of the anti-discrimination sections of
the contract (NYS Labor Law, Article 8, Section 220-e(d) ).

Every employer subject to the New York State Human Rights Law must conspicuously post at its offices, places of
employment, or employment training centers notices furnished by the State Division of Human Rights.

Workers' Compensation

In accordance with Section 142 of the State Finance Law, the contractor shall maintain coverage during the life of the
contract for the benefit of such employees as required by the provisions of the New York State Workers' Compensation
Law.

A contractor who is awarded a public work contract must provide proof of workers' compensation coverage prior to being
allowed to begin work.

The insurance policy must be issued by a company authorized to provide workers' compensation coverage in New York
State. Proof of coverage must be on form C-105.2 (Certificate of Workers' Compensation Insurance) and must name this
agency as a certificate holder.

If New York State coverage is added to an existing out-of-state policy, it can only be added to a policy from a company
authorized to write workers' compensation coverage in this state. The coverage must be listed under item 3A of the
information page.

The contractor must maintain proof that subcontractors doing work covered under this contract secured and maintained a
workers' compensation policy for all employees working in New York State.

Every employer providing worker's compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers' Compensation Board in a conspicuous place on the jobsite.

Unemployment Insurance

Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the New York State Department of Labor.



Andrew M. Cuomo, Governor Roberta Reardon, Commissioner

Town of Riverhead Schedule Year 2018 through 2019
John Collins, District Engineer Date Requested  05/12/2019
H2M Grou PRC# 2019006073

538 Broadhollow Road
4th Floor East
Melville NY 11747

Location south of
Project ID#
Project Type Install Water Mains & Appurtenances

Notice of Contract Award

New York State Labor Law, Article 8, Section 220.3a requires that certain information
regarding the awarding of public work contracts, be furnished to the Commissioner of Labor.
One "Notice of Contract Award" (PW 16, which may be photocopied), MUST be completed
for EACH prime contractor on the above referenced project.

Upon notifying the successful bidder(s) of this contract, enter the required information and
mail OR fax this form to the office shown at the bottom of this notice, OR fill out the
electronic version via the NYSDOL website.

Contractor Information
All information must be supplied

Federal Employer Identification Number:

Name:
Address:
City: State: Zip:
Amount of Contract: $ Contract Type:

[ 1 (01) General Construction
Approximate Starting Date: [ [ [ ] (02)Heating/Ventilation

(03) Electrical

Approximate Completion Date: / /

(04) Plumbing
(05) Other

,_|,_|,_,
_ e

Phone: (518) 457-5589 Fax: (518) 485-1870
W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

www.labor.ny.gov. PW 16 Ask.PWAsk@labor.ny.gov
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IMPORTANT NOTICE

FOR

CONTRACTORS &
CONTRACTING AGENCIES

Social Security Numbers on Certified Payrolls

The Department of Labor is cognizant of the concerns of the potential for misuse or
inadvertent disclosure of social security numbers. Identity theft is a growing problem
and we are sympathetic to contractors’ concerns with regard to inclusion of this
information on payrolls if another identifier will suffice.

For these reasons, the substitution of the use of the last four _digits of the social
security number on certified payrolls submitted to contracting agencies on public
work projects is now acceptable to the Department of Labor.

NOTE: This change does not affect the Department’s
ability to request and receive the entire social
security number from employers during the course
of its public work / prevailing wage investigations.



To all State Departments, Agency Heads and Public Benefit Corporations
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

Budget Policy & Reporting Manual

B-610

Public Work Enforcement Fund

effective date December 7, 2005

1. Purpose and Scope:

This Item describes the Public Work Enforcement Fund (the Fund, PWEF) and its
relevance to State agencies and public benefit corporations engaged in construction or
reconstruction contracts, maintenance and repair, and announces the recently-enacted
increase to the percentage of the dollar value of such contracts that must be deposited into
the Fund. Thisitem also describes the roles of the following entities with respect to the
Fund:

- New York State Department of Labor (DOL),
- The Office of the State of Comptroller (OSC), and
- State agencies and public benefit corporations.

2. Background and Statutory References:

DOL uses the Fund to enforce the State's Labor Law as it relates to contracts for
construction or reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law. State agencies and public benefit corporations participating
in such contracts are required to make payments to the Fund.

Chapter 511 of the Laws of 1995 (as amended by Chapter 513 of the Laws of 1997,
Chapter 655 of the Laws of 1999, Chapter 376 of the Laws of 2003 and Chapter 407 of the
Laws of 2005) established the Fund.

3. Procedures and Agency Responsibilities:

The Fund is supported by transfers and deposits based on the value of contracts for
construction and reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law, into which all State agencies and public benefit corporations
enter.

Chapter 407 of the Laws of 2005 increased the amount required to be provided to this fund
to .10 of one-percent of the total cost of each such contract, to be calculated at the time
agencies or public benefit corporations enter into a new contract or if a contract is amended.
The provisions of this bill became effective August 2, 2005.



To all State Departments, Agency Heads and Public Benefit Corporations
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

OSC will report to DOL on all construction-related ("D") contracts approved during the
month, including contract amendments, and then DOL will bill agencies the appropriate
assessment monthly. An agency may then make a determination if any of the billed
contracts are exempt and so note on the bill submitted back to DOL. For any instance
where an agency is unsure if acontract is or is not exempt, they can call the Bureau of
Public Work at the number noted below for a determination. Payment by check or journal
voucher is due to DOL within thirty days from the date of the billing. DOL will verify the
amounts and forward them to OSC for processing.

For those contracts which are not approved or administered by the Comptroller, monthly
reports and payments for deposit into the Public Work Enforcement Fund must be provided
to the Administrative Finance Bureau at the DOL within 30 days of the end of each month
or on a payment schedule mutually agreed upon with DOL.

Reports should contain the following information:

- Name and billing address of State agency or public
benefit corporation;

- State agency or public benefit corporation contact and
phone number;

- Name and address of contractor receiving the award;

- Contract number and effective dates;

- Contract amount and PWEF assessment charge (if
contract amount has been amended, reflect increase or
decrease to original contract and the adjustment in the
PWEF charge); and

- Brief description of the work to be performed under each
contract.

Checks and Journal Vouchers, payable to the "New Y ork State Department of Labor"
should be sent to:

Department of Labor
Administrative Finance Bureau-PWEF Unit
Building 12, Room 464
State Office Campus
Albany, NY 12240

Any questions regarding billing should be directed to NY SDOL 's Administrative Finance
Bureau-PWEF Unit at (518) 457-3624 and any questions regarding Public Work Contracts
should be directed to the Bureau of Public Work at (518) 457-5589.



Construction Industry

Fair Play Act

Required Posting For Labor Law
Article 25-B § 861-d

Construction industry employers must post the
YConstruction Industry Fair Play Act" notice in a
prominent and accessible place on the job site.

Failure to post the notice can result in penalties of
up to $1,500 for a first offense and up to $5,000 for
a second offense.

The posting is included as part of this wage
schedule. Additional copies may be obtained from
the NYS DOL website, www.labor.ny.gov.

If you have any questions concerning

the Fair Play Act, please call the State Labor
Department toll-free at 1-866-435-1499 or email us
at: dol.misclassified@labor.state.ny.us .




New York State Department of Labor
Required Notice under Article 25-B of the Labor Law

ATTENTION ALL EMPLOYEES, CONTRACTORS AND SUBCONTRACTORS:
YOU ARE COVERED BY THE
CONSTRUCTION INDUSTRY FAIR PLAY ACT

The law says that you are an employee unless:
e You are free from direction and control in performing your job AND
e You perform work that is not part of the usual work done by the business that hired you AND
e You have an independently established business
Your employer cannot consider you to be an independent contractor unless all three of these facts
apply to your work.

IT IS AGAINST THE LAW FOR AN EMPLOYER TO MISCLASSIFY EMPLOYEES AS
INDEPENDENT CONTRACTORS OR PAY EMPLOYEES OFF-THE-BOOKS.

Employee rights. If you are an employee:
e You are entitled to state and federal worker protections such as
o0 unemployment benefits, if unemployed through no fault of your own, able to work, and
otherwise qualified
workers’ compensation benefits for on-the-job injuries
payment for wages earned, minimum wage, and overtime (under certain conditions)
prevailing wages on public work projects
the provisions of the National Labor Relations Act and
a safe work environment
e Itis a violation of this law for employers to retaliate against anyone who asserts their rights
under the law. Retaliation subjects an employer to civil penalties, a private lawsuit or both.

O O0OO0OO0Oo

Independent Contractors: If you are an independent contractor:
e You must pay all taxes required by New York State and Federal Law.

Penalties for paying off-the-books or improperly treating employees as independent contractors:

e Civil Penalty First Offense: up to $2,500 per employee.
Subsequent Offense(s): up to $5,000 per employee.

e Criminal Penalty First Offense: Misdemeanor - up to 30 days in jail, up to a $25,000 fine
and debarment from performing Public Work for up to one year.
Subsequent Offense(s): Misdemeanor - up to 60 days in jail, up to a
$50,000 fine and debarment from performing Public Work for up to 5
years.

If you have questions about your employment status or believe that your employer may have
violated your rights and you want to file a complaint, call the Department of Labor at
1(866)435-1499 or send an email to dol.misclassified@labor.state.ny.us. All complaints of
fraud and violations are taken seriously and you can remain anonymous.

Employer Name:

IA 999 (09/10)



WORKER NOTIFICATION

(Labor Law 8220, paragraph a of subdivision 3-a)

Effective February 24, 2008

This provision is an addition to the existing prevailing wage rate
law, Labor Law §220, paragraph a of subdivision 3-a. It requires
contractors and subcontractors to provide written notice to all
laborers, workers or mechanics of the prevailing wage rate for
their particular job classification on each pay stub*. It also requires
contractors and subcontractors to post a notice at the beginning of
the performance of every public work contract on each job site that
includes the telephone number and address for the Department of
Labor and a statement informing laborers, workers or mechanics of
their right to contact the Department of Labor if he/she is not
receiving the proper prevailing rate of wages and/or supplements
for his/her particular job classification. The required notification
will be provided with each wage schedule, may be downloaded
from our website www.labor.ny.gcov or made available upon
request by contacting the Bureau of Public Work at 518-457-5589.

* In the event that the required information will not fit on the pay stub,
an accompanying sheet or attachment of the information will suffice.




New York State Department of Labor
Bureau of Public Work

Attention Employees

THIS IS A:

Chapter 629 of
the Labor Laws
of 2007:

Contractor Name:

Project Location:

PW 101 (4.15)

PUBLIC WORK
PROJECT

If you are employed on this project as a

worker, laborer, or mechanic you are entitled to
receive the prevailing wage and supplements rate
for the classification at which you are working.

These wages are set by law and must be posted
at the work site. They can also be found at:
www.labor.ny.qov

If you feel that you have not received proper wages or benefits,
please call our nearest office.*

Albany (518) 457-2744 Patchogue (631) 687-4882
Binghamton (607) 721-8005 Rochester (585) 258-4505
Buffalo (716) 847-7159 Syracuse (315) 428-4056
Garden City (516) 228-3915 Utica (315) 793-2314
New York City  (212) 932-2419 White Plains  (914) 997-9507
Newburgh (845) 568-5156

* For New York City government agency construction projects, please
contact the Office of the NYC Comptroller at (212) 669-4443, or
www.comptroller.nyc.gov — click on Bureau of Labor Law.







OSHA 10-hour Construction
Safety and Health Course — S1537-A

Effective July 18, 2008

This provision is an addition to the existing prevailing wage rate
law, Labor Law 8220, section 220-h. It requires that on all public
work projects of at least $250,000.00, all laborers, workers and
mechanics working on the site, be certified as having successfully
completed the OSHA 10-hour construction safety and health course.
It further requires that the advertised bids and contracts for every
public work contract of at least $250,000.00, contain a provision of

this requirement.

NOTE: The OSHA 10 Legidlation only applies to workers
on a public work project that are required, under

Article 8, to receive the prevailing wage.

Page 1 of 2




Whereto find OSHA 10-hour Construction Course

1. NYS Department of Labor website for scheduled outreach training at:

https://labor.ny.gov/workerprotection/safetvhealth/dosh training.shtm

2. OSHA Training Institute Education Centers:

Rochester Institute of Technology OSHA Education Center
Rochester, NY

Donna Winter

Fax (585) 475-6292

e-mail: diwtpo@rit.edu

(866) 385-7470 Ext. 2919
www.rit.edu/~outreach/course.php3?Coursel D=54

Atlantic OSHA Training Center

UMDNJ - School of Public Hedlth

Piscataway, NJ

Janet Crooks

Fax (732) 235-9460

e-mail: crooksie@umdnj.edu

(732) 235-9455

https.//ophp.umdnj .edu/wconnect/ShowSchedul e.awp?~~GROUP~-AOTCON~10~

Atlantic OSHA Training Center

University at Buffalo

Buffalo, New Y ork

Joe Syracuse

Fax (716) 829-2806

e-mail:mailto:japs@buffalo.edu

(716) 829-2125
http://www.smbs.buffalo.edu/CENTERS/trc/schedule OSHA .php

Keene State College

Manchester, NH

Leslie Singleton

e-mail: |singletin@keene.edu

(800) 449-6742
www.keene.edu/courses/print/courses osha.cfm

3. List of trainers and training schedules for OSHA outreach training at:

www.QutreachTrainers.orq
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Requirements for OSHA 10 Compliance

Chapter 282 of the Laws of 2007, codified as Labor Law 220-h took effect on July
18, 2008. The statute provides as follows:

The advertised specifications for every contract for public work of $250,000.00 or
more must contain a provision requiring that every worker employed in the
performance of a public work contract shall be certified as having completed an
OSHA 10 safety training course. The clear intent of this provision is to require that
all employees of public work contractors, required to be paid prevailing rates, receive
such training “prior to the performing any work on the project.”

The Bureau will enforce the statute as follows:

All contractors and sub contractors must attach a copy of proof of completion of the
OSHA 10 course to the first certified payroll submitted to the contracting agency and
on each succeeding payroll where any new or additional employee is first listed.

Proof of completion may include but is not limited to:

e Copies of bona fide course completion card (Note: Completion cards do not have
an expiration date.)

e Training roster, attendance record of other documentation from the certified
trainer pending the issuance of the card.

e Other valid proof

**A certification by the employer attesting that all employees have completed such a
course is not sufficient proof that the course has been completed.

Any questions regarding this statute may be directed to the New York State
Department of Labor, Bureau of Public Work at 518-485-5696.
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WICKS Reform 2008

(For all contracts advertised or solicited for bid on or after 7/1/08)

Raises the threshold for public work projects subject to the Wicks Law requiring
separate specifications and bidding for the plumbing, heating and electrical work.
The total project’s threshold would increase from $50,000 to: $3 million in Bronx,
Kings, New York, Queens and Richmond counties; $1.5 million in Nassau,
Suffolk and Westchester counties; and $500,000 in all other counties.

For projects below the monetary threshold, bidders must submit a sealed list
naming each subcontractor for the plumbing, HVAC and electrical work and the
amount to be paid to each. The list may not be changed unless the public owner
finds a legitimate construction need, including a change in specifications or costs
or use of a Project Labor Agreement (PLA), and must be open to public
inspection.

Allows the state and local agencies and authorities to waive the Wicks Law and
use a PLA if it will provide the best work at the lowest possible price. If a PLA is
used, all contractors shall participate in apprentice training programs in the
trades of work it employs that have been approved by the Department of Labor
(DOL) for not less than three years. They shall also have at least one graduate
in the last three years and use affirmative efforts to retain minority apprentices.
PLA’s would be exempt from Wicks, but deemed to be public work subject to
prevailing wage enforcement.

The Commissioner of Labor shall have the power to enforce separate
specification requirements on projects, and may issue stop-bid orders against
public owners for non-compliance.

Other new monetary thresholds, and similar sealed bidding for non-Wicks
projects, would apply to certain public authorities including municipal housing
authorities, NYC Construction Fund, Yonkers Educational Construction Fund,
NYC Municipal Water Finance Authority, Buffalo Municipal Water Finance
Authority, Westchester County Health Care Association, Nassau County Health
Care Corp., Clifton-Fine Health Care Corp., Erie County Medical Center Corp.,
NYC Solid Waste Management Facilities, and the Dormitory Authority.

Reduces from 15 to 7 days the period in which contractors must pay
subcontractors.



IMPORTANT INFORMATION

Regarding Use of Form PW30.1
(Previously 30R)

“Employer Registration for Use of 4 Day / 10 Hour Work Schedule”

To use the ‘4 Day / 10 Hour Work Schedule’:

There MUST be a Dispensation of Hours (PW30) in place on the
project

AND
You MUST register your intent to work 4 / 10 hour days, by
completing the PW30.1 Form.

REMEMBER...

The ‘4 Day / 10 Hour Work Schedule’ applies ONLY to Job Classifications
and Counties listed on the PW30.1 Form.

Do not write in any additional Classifications or Counties.

(Please note : For each Job Classification check the individual wage

schedule for specific details regarding their 4/10 hour day posting.)

PW30.1-Notice (03.17) NYSDOL Bureau of Public Work lof1l



Instructions for Completing Form PW30.1
(Previously 30R)
“Employer Registration for Use of 4 Day / 10 Hour Work Schedule”

Before completing Form PW30.1 check to be sure ...

e There is a Dispensation of Hours in place on the project.
e The 4 Day/ 10 Hour Work Schedule applies to the Job Classifications you will be using.

e The 4 Day /10 Hour Work Schedule applies to the County / Counties where the work will take
place.

Instructions (Type or Print legibly):

Contractor Information:
e Enter the Legal Name of the business, FEIN, Street Address, City, State, Zip Code; the Company’s
Phone and Fax numbers; and the Company’s email address (if applicable)

e Enter the Name of a Contact Person for the Company along with their Phone and Fax numbers,
and the personal email address (if applicable)

Project Information:
e Enter the Prevailing Rate Case number (PRCH) assigned to this project

e Enter the Project Name / Type (i.e. Smithtown CSD — Replacement of HS Roof)

e Enter the Exact Location of Project (i.e. Smithtown HS, 143 County Route #2, Smithtown,NY;
Bldgs. 1 & 2)

e If you are a Subcontractor, enter the name of the Prime Contractor for which you work

e On the Checklist of Job Classifications -
o Go to pages 2 and 3 of the form
o Place a checkmark in the box to the right of the Job Classification you are choosing
o Mark all Job Classifications that apply
***Do not write in any additional Classifications or Counties. ***

Requestor Information:
e Enter the name of the person submitting the registration, their title with the company, and the
date the registration is filled out

Return Completed Form:
e Mail the completed PW30.1 form to: NYSDOL Bureau of Public Work, SOBC — Bldg.12 —
Rm.130, Albany, NY 12240 -OR -
e Fax the completed PW30.1 form to: NYSDOL Bureau of Public Work at (518)485-1870

PW30.1-Instructions (03.17) NYSDOL Bureau of Public Work lof1l




NEW YORK Department

STATE OF

OPPORTUNITY. Of Labor

Bureau of Public Work Harriman
State Office Campus
Building 12, Room 130
Albany, New York 12240
Phone: (518) 457-5589 | Fax: (518) 485-1870
www.labor.ny.gov

Employer Registration for Use of 4 Day / 10 Hour Work Schedule

Before completing this form, make sure that:
e There is a Dispensation of Hours in place on the project.
e The 4 Day/ 10 Hour Work Schedule applies to the Job Classifications you will be using.
e The 4 Day/ 10 Hour Work Schedule applies to the County / Counties where the work will take place.

Please type or print the requested information and then mail or fax to the address above.

Contractor Information

Company Name: FEIN:
Address:

City: State: Zip Code:
Phone No: Fax No: Email:

Contact Person:

Phone No: Fax No: Email:

Project Information

Project PRC#: Project Name/Type:

Exact Location
of Project: County:

(If you are Subcontractor)
Prime Contractor Name:

Job Classification(s) to Work 4/10 Schedule: (Choose all that apply on Job Classification Checklist - Pages 3-8)
*** Do not write in any additional Classifications or Counties***

Requestor Information

Name:

Title: Date:

PW 30.1 (06/17) 10f7



Please use the list below with the number assigned to each county as a reference to the corresponding numbers listed
in the following pages under Entire Counties & Partial Counties.

1. Albany County 33. Oneida County
2. Allegany County 34. Onondaga County
3. Bronx County 35. Ontario County
4. Broome County 36. Orange County
5. Cattaraugus County 37. Orleans County
6. Cayuga County 38. Oswego County
7. Chautauqua County 39, Otsego County
8. Chemung County 40. Putnam County
9. Chenango Count
9 Y 41. Queens County

10. Clinton County

42. Rensselaer County
11. Columbia County

43. Richmond County (Staten Island)
12. Cortland County

44, Rockland County
13. Delaware County

45, Saint Lawrence County
14. Dutchess County

46. Saratoga County
15. Erie County

47. Schenectady County
16. Essex County
17 Frankiin County 48. Schoharie County
18 Fulton County 49. Schuyler County

50. S Count
19. Genesee County eneca-ounty
20. Greene County 51 Steuben County
21. Hamilton County 52. Suffolk County
22. Herkimer County 53. Sullivan County
23. Jefferson County 4. Tioga County
24. Kings County (Brooklyn) 55. Tompkins County
25. Lewis County 56. Ulster County
26. Livingston County 57. Warren County
27. Madison County 58. Washington County
28. Monroe County 59. Wayne County
29. Montgomery County 60. Westchester County
30. Nassau COUnty 61. Wyommg County
31. New York County (Manhattan) 62. Yates County
32. Niagara County

PW 30.1(06/17) 20f7



Job Classification Checklist

(Place a checkmark by all classifications that will be using the 4/10 schedule)

*** Do not write in any additional Classifications or Counties***

Job Classification Tag # Entire Counties Partial Counties C;zik
Carpenter — Building 276B-All 7 2,5
Carpenter — Building 276B-Cat | 15 5
Carpenter — Building 276-B-LIV | 26, 28, 35, 59 61
Carpenter — Building 276B-Gen | 19, 32, 37 61
Carpenter — Heavy & Highway 276HH-AIl | 2,5,7
Carpenter — Heavy & Highway 276HH-Erie | 15
Carpenter — Heavy & Highway 276HH- Gen | 19, 32, 37, 61
Carpenter — Heavy & Highway 276HH-Liv | 26, 28, 35, 59
Carpenter — Residential 276R-All 7 2,5
Carpenter — Building 277B-Bro 4,54
Carpenter — Building 277B-CAY |6, 50, 62
Carpenter — Building 277B-CS 8, 12,49, 51,55 2
Carpenter — Building 277 JLS 23, 25, 45
Carpenter — Building 277 omh 22,27, 33
Carpenter — Building 277 On 34
Carpenter — Building 277 Os 38
Carpenter — Building 27;850 9,13, 39
Carpenter — Heavy & Highway 27L%DO 9,13, 39
Carpenter — Heavy & Highway 277HH-BRO g364g 13 ’5202,’521?‘5245?,:57,‘6323, 34,
Carpenter — Building 291B-Alb | 1, 18, 20, 29, 42, 47, 48
Carpenter — Building 291B-Cli 10, 16, 17
Carpenter — Building 291B-Ham | 21, 57, 58
Carpenter — Building 291B-Sar | 46
Carpenter — Heavy & Highway 291HH-Alb 1’7,125’12*7,1;;8' 20,21, 29, 42, 46,
Electrician 25m 30, 52
Electrician — Teledata Cable Splicer 43 12, 22, 27, 33, 38 6,9, 34, 39, 55, 59
3of7
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Job Classification Checklist

(Place a checkmark by all classifications that will be using the 4/10 schedule)

*** Do not write in any additional Classifications or Counties***

Job Classification Tag # Entire Counties Partial Counties ngﬁk
Electrician 86 26, 28 19, 35, 37, 59, 61
Electrician S:r? dT;'l‘(*)d;a 62 6, 34, 35, 50, 59
Electrician 910 10, 16, 17, 23, 25, 45
Electrical Lineman 1049Line/Gas | 30, 41, 52

1,2,4,5,6,7,8,9,10, 11,12, 13,

14,15, 16, 17, 18, 19, 20, 21, 22,
Electrical Lineman 1249a gg gg g? gg gg 421?) ig 22 ig

47, 48, 49, 50, 45, 51, 53, 54, 55,

56, 57, 58, 59, 61, 62
Electrical Lineman 1249a West | 60

1,2,4,5,6,7,8,9, 10, 12, 13, 15,

16, 17, 18, 19, 20, 21, 22, 23, 25,
Electrical Lineman 1249a-LT | 26, 27, 28, 29, 32, 33, 34, 35, 37,

38, 39, 42, 46, 47, 48, 49, 50, 45,

51, 53, 54, 55, 57, 58, 59, 61, 62
Electrical Lineman 1249aREGS8LT| 11, 14, 36, 40, 44, 56
Electrical Lineman 1249aWestLT | 60
Elevator Constructor 138 11, 14, 20, 36, 40, 53, 56 13, 44, 60
Elevator Constructor 14 2,5,7,15,19, 32, 37, 61
Elevator Constructor 27 8, 26, 28, 35, 49, 50, 51, 59, 62
Elevator Constructor 35 171281271 2521’ 22,29, 39,42,46,
Elevator Constructor 62.1 35653 ;g 23, 25,27, 33,34, 38, 13
Giaior 201 | 110117817, 18.20,21.29,42,
Glazier 660r 2,5,7,15,19, 32, 37, 61
Glazier 660 2,5,7,15,19, 32, 37, 61
Glazier 677.1 23, 25, 26, 28, 35, 45, 50, 59, 62
Glazier 6772-2 6,12, 22, 27, 33, 34, 38
Glazier 67723 4,8,9,13, 39,49, 51,54, 55
Glazier 677r.2 6, 12, 22, 27, 33, 34, 38
Insulator — Heat & Frost 30-Syracuse 38632 291 2022522422527 33, 34,
Laborer — Building 621b 2,7 5
Laborer — Building 633 bON 34
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Job Classification Checklist
(Place a checkmark by all classifications that will be using the 4/10 schedule)

*** Do not write in any additional Classifications or Counties***

Job Classification Tag # Entire Counties Partial Counties | oo
Laborer — Building 633b Cay 6
Laborer — Building 633b0OS 38
Laborer — Building 785(7) 4 9,13, 54
Laborer — Building 785B-CS 8, 51 49
Laborer — Building 7-785b 12, 55 49, 54
Laborers — Heavy & Highway 157h/h 47 18, 29, 46
Laborers — Heavy & Highway 190 h/h 1,42, 58 11, 20, 46
Laborers — Heavy & Highway 35/2h 21,22, 27, 33 18, 29
Laborer — Residential 621r 2,7 5
Laborers — Tunnel 157 47 18, 29, 46
Laborers — Tunnel 35T 21, 22, 27, 33 18, 29
Laborers — Tunnel 190 1, 42,58 11, 20, 46
Mason — Building 2TS 1 121261 14’;’%;75;71‘8&_;820’ 21,29,
Mason — Building 2TS.2 22,23, 25, 33,45 27
Mason — Building 2TS.3 6, 34, 38 27
Mason — Building 2b-on 34
Mason — Building 2b.1 ;é”’ 18,20, 21, 29, 42, 46, 47, 48, 57
Mason — Building 2b.2 22,33 25
Mason — Building 2b.3 6, 34 27
Mason — Building 2b.4 38
Mason — Building 2b.5 23 25
Mason — Building 2b.6 45
Mason — Building 2b.8 10, 16, 17 57
| Mason — Building 3b-Co-Z2 8, 49, 51 2
Mason — Building 3B-Z1 19, 26, 28, 35, 50, 59, 61, 62
Mason — Building — Residential 3B-Z1R 19, 26, 28, 35, 50, 59, 61, 62
Mason — Building 3B-Bing-Z2 | 4,9, 13, 39, 54
Mason — Building 3B-1th-Z2 12, 55
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Job Classification Checklist

(Place a checkmark by all classifications that will be using the 4/10 schedule)

*** Do not write in any additional Classifications or Counties***

Job Classification Tag # Entire Counties Partial Counties ng;"
Mason — Building 3B-dJam-Z22 |7 2,5
Mason — Building — Residential 3B-Jamz2R | 2,4 8 7 9,12,39,13,49,51, 54, 1 5
Mason — Building 3B-Z3 15, 32 5
Mason — Building 3B-Z3.0Orleans| 37
Mason — Residential 3B-Z3R 15, 32 5

. . 3B-
Mason — Residential 23R.Orleans 37
. 2,4,8,7,9,12,13, 19, 26, 28, 35,
Mason - Heavy & Highway 3h 37,39, 49, 50, 51, 54, 55, 59, 61, 62 5,15, 32
Mason — Tile Finisher 3TF-Z1 19, 26, 28, 35, 50, 59, 61, 62
Mason — Tile Finisher 3TF-22 2’54’ 8,7,9,12,13,39,49,51,54, | g
Mason — Tile Finisher 3TF-Z3 15, 32, 37 5
Mason — Tile Finisher 3TF-Z1R 19, 26, 28, 35, 50, 59, 61, 62
Mason — Tile Finisher 3TF-Z2R 2,4,7,9,12,13,39,49,51,54,55 | 5
Mason — Tile Finisher 3TF-Z3R 15, 32, 37 5
Mason — Tile Setter 3TS-Z1 19, 26, 28, 35, 50, 59, 61, 62
Mason — Tile Setter Residential 3TS-Z1R 19, 26, 28, 35, 50, 59, 61, 62
Mason — Tile Setter arsz2 | 34789 1213,39,49,51,54, 1 4
Mason — Tile Setter Residential aTszor |24 789 12.19,39,49,51,54 ) 4
Mason — Tile Setter 3TS-Z3 15, 32, 37 5
Mason — Tile Setter Residential 3TS-Z3R 15, 32, 37 5
Mason — Building/Heavy & Highway 780 3, 24, 30, 31, 41, 43, 52
Operating Engineer - Heavy & 137H/H 40, 60 14
Highway
Operating Engineer — Heavy & 158-832H | 2, 8, 26, 28, 35, 49, 51, 59, 62 19
Highway
0 ting Eni H & 1,4,9,10, 11, 14, 16, 17, 18, 20,
perating Engineer — Heavy 158-H/H | 21, 22, 29, 39, 42, 46, 47, 48, 54,
Highway
57,58
Operating Engineer — Heavy & 158-545h | 6, 12, 23, 25, 27, 33, 38, 45, 50, 55
Highway
1,3,10, 11, 14, 16, 17, 18, 20, 21,
Painter 1456-LS 24, 29, 30, 31, 36, 40, 41, 42, 43,
44,46, 47, 48, 52, 53, 56, 57, 58, 60
Painter 150 28, 59, 62 26, 35
6of 7
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Job Classification Checklist

(Place a checkmark by all classifications that will be using the 4/10 schedule)

*** Do not write in any additional Classifications or Counties***

Job Classification Tag # Entire Counties Partial Counties ng;"
Painter 178 B 4,9, 54
Painter 178 E 8, 49 51
Painter 178 1 12, 55
Painter 178 O 13, 39
Painter 31 6, 22, 27, 33, 34, 50 25, 35, 38
Painter 38.0 38
Painter 38.W 23,45 25
. 4-
Painter Buf Nia,Olean 2,15,19, 32, 37, 61 5,7, 26, 51
Painter 4-Jamestown 57
Sheetmetal Worker 46 26, 28, 35, 50, 59, 62
Sheetmetal Worker 46r 26, 28, 35, 50, 59, 62
Teamsters — Heavy & Highway 294h/h 1, 11, 18, 20, 29, 42, 46, 47, 48, 58 | 57
Teamsters — Heavy & Highway 317bhh 6, 12, 50, 51, 55, 62 2
Tgamsters - Building/Heavy & 456 40, 60
Highway
PW 30.1 (06/17) 7of7




Prevailing Wage Rates for 07/01/2018 - 06/30/2019 Published by the New York State Department of Labor
Last Published on May 01 2019 PRC Number 2019006073

Introduction to the Prevailing Rate Schedule

Information About Prevailing Rate Schedule

This information is provided to assist you in the interpretation of particular requirements for each classification of worker contained in the
attached Schedule of Prevailing Rates.

Classification

It is the duty of the Commissioner of Labor to make the proper classification of workers taking into account whether the work is heavy and
highway, building, sewer and water, tunnel work, or residential, and to make a determination of wages and supplements to be paid or
provided. It is the responsibility of the public work contractor to use the proper rate. If there is a question on the proper classification to be
used, please call the district office located nearest the project. District office locations and phone numbers are listed below.

tF)’revailintg ?)Nage Schedules are issued separately for "General Construction Projects" and "Residential Construction Projects" on a county-
y-county basis.

General Construction Rates apply to projects such as: Buildings, Heavy & Highway, and Tunnel and Water & Sewer rates.

Residential Construction Rates generally apply to construction, reconstruction, repair, alteration, or demolition of one family, two family, row
housing, or rental type units intended for residential use.

Some rates listed in the Residential Construction Rate Schedule have a very limited applicability listed along with the rate. Rates for
occupations or locations not shown on the residential schedule must be obtained from the General Construction Rate Schedule. Please
contact the local Bureau of Public Work office before using Residential Rate Schedules, to ensure that the project meets the required criteria.

Payrolls and Payroll Records

Contractors and subcontractors are required to establish, maintain, and preserve for not less that six (6) years, contemporaneous, true, and
accurate payroll records.

Every contractor and subcontractor shall submit to the Department of Jurisdiction (Contracting A%ency), within thirty (30) days after issuance
of its first payroll and every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of

perjury.
Paid Holidays

Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
worl}ks onda day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.

Overtime

At a minimum, all work performed on a public work project in excess of eight hours in any one day or more than five days in any workweek is
overtime. However, the specific overtime requirements for each trade or occupation on a public work project may differ. Specitic overtime
requirements for each trade or occupation are contained in the prevailing rate schedules.

Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee
actually performs work on such holidays.

The ap_lplicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for these covered holidays can be found in the
OVERTIME PAY section listings for each classification.

Supplemental Benefits

Particular attention should be given to the suEpIementaI benefit requirements. Although in most cases the payment or provision of
supplements is straight time for all hours worked, some classifications require the payment or provision of supplements, or a portion of the
supplements, to be paid or provided at a premium rate for premium hours worked. Supplements may also be required to be paid or provided
on paid holidays, regardless of whether the day is worked. The Overtime Codes and Notes listed on the particular wage classification will
indicate these conditions as required.

Effective Dates

When you review the schedule for aParticuIar occupation, your attention should be directed to the dates above the column of rates. These
are the dates for which a given set of rates is effective. The rate listed is valid until the next effective rate change or until the new annual
determination which takes effect on July 1 of each year. All contractors and subcontractors are required to ﬁay the current prevailing rates
of wages and supplements. If you have any questions please contact the Bureau of Public Work or visit the New York State Department of
Labor website (www.labor.ny.gov) for current wage rate information.

Apprentice Training Ratios
The following are the allowable ratios of registered Apprentices to Journey-workers.

For example, the ratio 1:1,1:3 indicates the allowable initial ratio is one Apprentice to one Journeyworker. The Journeyworker must be in
place on the project before an Apprentice is allowed. Then three additional Journeyworkers are needed before a second Apprentice is
all%wed. The last ratio repeats indefinitely. Therefore, three more Journeyworkers must be present before a third Apprentice can be hired,
and so on.

Please call Apprentice Training Central Office at (518) 457-6820 if you have any questions.
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Prevailing Wage Rates for 07/01/2018 - 06/30/2019
Last Published on May 01 2019

Published by the New York State Department of Labor
PRC Number 2019006073

Title (Trade) Ratio

Boilermaker (Construction) 1:1,1:4
Boilermaker (Shop) 1:1,1:3
Carpenter (Bldg.,H&H, Pile Driver/Dockbuilder) 1:1,1:4
Carpenter (Residential) 1:1,1:3
Electrical (Outside) Lineman 1:1,1:2
Electrician (Inside) 1:1,1:3
Elevator/Escalator Construction & Modernizer 1:1,1:2
Glazier 1:1,1:3
Insulation & Asbestos Worker 1:1,1:3
Iron Worker 1:1,1:4
Laborer 1:1,1:3
Mason 1:1,1:4
Millwright 1:1,1:4
Op Engineer 1:1,1:5
Painter 1:1,1:3
Plumber & Steamfitter 1:1,1:3
Roofer 1:1,1:2
Sheet Metal Worker 1:1,1:3
Sprinkler Fitter 1:1,1:2

If you have any questions concerning the attached schedule or would like additional information, please contact the nearest BUREAU of
PUBLIC WORK District Office or write to:

New York State Department of Labor
Bureau of Public Work
State Office Campus, Bldg. 12

Albany, NY 12240

District Office Locations:

Bureau of Public Work - Albany
Bureau of Public Work - Binghamton
Bureau of Public Work - Buffalo
Bureau of Public Work - Garden City
Bureau of Public Work - Newburgh
Bureau of Public Work - New York City
Bureau of Public Work - Patchogue
Bureau of Public Work - Rochester
Bureau of Public Work - Syracuse
Bureau of Public Work - Utica
Bureau of Public Work - White Plains

Bureau of Public Work - Central Office

Telephone #

518-457-2744
607-721-8005
716-847-7159
516-228-3915
845-568-5287
212-932-2419
631-687-4882
585-258-4505
315-428-4056
315-793-2314
914-997-9507

518-457-5589
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FAX #

518-485-0240
607-721-8004
716-847-7650
516-794-3518
845-568-5332
212-775-3579
631-687-4902
585-258-4708
315-428-4671
315-793-2514
914-997-9523

518-485-1870



Prevailing Wage Rates for 07/01/2018 - 06/30/2019 Published by the New York State Department of Labor
Last Published on May 01 2019 PRC Number 2019006073 Suffolk County

Suffolk County General Construction

Asbestos Worker 05/01/2019

JOB DESCRIPTION Asbestos Worker DISTRICT 4

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2018
Abestos Worker $44.00

Removal & Abatement Only*

NOTE: *On Mechanical Systems that are NOT to be SCRAPPED.

SUPPLEMENTAL BENEFITS
Per Hour:

Abestos Worker $8.70
Removal & Abatement Only

OVERTIME PAY
See (B, B2, *E, J) on OVERTIME PAGE

Hours worked on Saturdays are paid at time and one half only if forty hours have been worked during the week.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8) on HOLIDAY PAGE

REGISTERED APPRENTICES
Apprentice Removal & Abatement Only:
1000 hour terms at the following percentage of Journeyman's rates.

1st 2nd 3rd 4th

78% 80% 83% 89%
SUPPLEMENTAL BENEFIT
Per Hour:
Apprentice
Removal & Abatement $8.70

4-12a - Removal Only

Boilermaker 05/01/2019
JOB DESCRIPTION Boilermaker DISTRICT 4

ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Sullivan, Ulster, Westchester

WAGES

Per Hour: 07/01/2018 01/01/2019
Boilermaker $57.17 $59.17
Repairs & Renovations $57.17 $59.17
SUPPLEMENTAL BENEFITS

Per Hour: 07/01/2018 01/01/2019
Boilermaker 32% of hourly 32% of hourly
Repair $ Renovations Wage Paid Wage Paid

+$25.32 +$25.35
NOTE: "Hourly Wage Paid" shall include any and all premium(s) pay.

Repairs & Renovation Includes replacement of parts and repairs & renovation of existing unit.

OVERTIME PAY
See (D, O) on OVERTIME PAGE

Repairs & Renovation see (B,E,Q)
HOLIDAY
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Paid: See (8, 16, 23, 24) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 12, 15, 16, 22, 23, 24, 25) on HOLIDAY PAGE

NOTE: *Employee must work in pay week to receive Holiday Pay.
**Employee gets 4 times the hourly wage rate for working Labor Day.

REGISTERED APPRENTICES
Wage per hour:
(1/2) Year Terms at the following pecentage of Boilermaker's Wage

1st 2nd 3rd 4th 5th  6th  7th
65% 70% 75% 80% 85% 90% 95%

Supplemental Benefits Per Hour:

07/01/2018
Apprentice(s) 32% of Hourly
Wage Paid Plus
Amount Below

01/01/2019
32% of Hourly
Wage Paid Plus
Amount Below

1st Term $19.37 $19.38
2nd Term 20.22 20.24
3rd Term 21.06 21.08
4th Term 21.92 21.94
5th Term 22.77 22.79
6th Term 23.62 23.65
7th Term 24.46 24.49
NOTE: "Hourly Wage Paid" shall include any and all premium(s)
4-5
Carpenter 05/01/2019
JOB DESCRIPTION Carpenter DISTRICT 8
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Rockland, Suffolk, Westchester
WAGES
Per hour: 07/01/2018
Piledriver $53.63
Dockbuilder $ 53.63
SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker $50.62
OVERTIME PAY
See (B, E2, O) on OVERTIME PAGE
HOLIDAY
Paid: See (1) on HOLIDAY PAGE.
Paid: for 1st & 2nd yr.
Apprentices See (5,6,11,13,25)
Overtime: See (5,6,11,13,25) on HOLIDAY PAGE.
REGISTERED APPRENTICES
Wages per hour
(1)year terms:
1st 2nd 3rd 4th
$21.45 $26.82 $34.86 $42.90

Supplemental benefits per hour:
All Terms: $ 33.49

8-1556 Db

Page 33



Prevailing Wage Rates for 07/01/2018 - 06/30/2019 Published by the New York State Department of Labor

Last Published on May 01 2019 PRC Number 2019006073 Suffolk County
Carpenter 05/01/2019
JOB DESCRIPTION Carpenter DISTRICT 8

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES
Per hour: 07/01/2018

Carpet/Resilient
Floor Coverer $50.50

INCLUDES HANDLING & INSTALLATION OF ARTIFICIAL TURF AND SIMILAR TURF INDOORS/OUTDOORS.

SUPPLEMENTAL BENEFITS
Per hour:
$ 45.85

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY

Paid: See (18, 19) on HOLIDAY PAGE.

Paid for 1st & 2nd yr.

Apprentices See (5,6,11,13,16,18,19,25)

Overtime: See (5,6,11,13,16,18,19,25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wage per hour - (1) year terms:
1st 2nd 3rd 4th
$20.20 $25.25 $32.83 $40.40

Supplemental benefits per hour - all apprentice terms:

$31.11
8-2287

Carpenter 05/01/2019

JOB DESCRIPTION Carpenter DISTRICT 8

ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES
Per Hour: 07/01/2018

Marine Construction:

Marine Diver $67.94
Marine Tender 48.24

SUPPLEMENTAL BENEFITS
Per Hour:

Journeyman $50.62

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (18, 19) on HOLIDAY PAGE
Overtime: See (5, 6, 10, 11, 13, 16, 18, 19) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
One (1) year terms.

1st year $21.45
2nd year 26.82
3rd year 34.86
4th year 42.90

Page 34



Prevailing Wage Rates for 07/01/2018 - 06/30/2019
Last Published on May 01 2019

Published by the New York State Department of Labor

PRC Number 2019006073 Suffolk County

Supplemental Benefits

Per Hour:
All terms $ 33.49

8-1456MC
Carpenter 05/01/2019
JOB DESCRIPTION Carpenter DISTRICT 8
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Rockland, Suffolk, Westchester
WAGES
Per hour: 07/01/2018
Building
Millwright $52.70
SUPPLEMENTAL BENEFITS
Per hour:
Millwright $ 53.16
OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE
HOLIDAY
Paid: See (18,19) on HOLIDAY PAGE.
Overtime See (5,6,8,11,13,18,19,25) on HOLIDAY PAGE.
REGISTERED APPRENTICES
Wages per hour:
One (1) year terms:

1st. 2nd. 3rd. 4th.
$28.33 $33.48 $38.63 $48.93
Supplemental benefits per hour:
One (1) year terms:
1st. 2nd. 3rd. 4th.
$34.23 $37.83 $42.08 $48.64
8-740.1

Carpenter 05/01/2019
JOB DESCRIPTION Carpenter DISTRICT 8

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Per Hour:

07/01/2018
Timberman $49.10

SUPPLEMENTAL BENEFITS
Per Hour:
07/01/2018

$49.92

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE.
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Paid: for 1st & 2nd yr.
Apprentices See (5,6,11,13,25)

Overtime: See (5,6,11,13,25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wages per hour:
One ( 1) year terms:

1st 2nd 3rd 4th
$19.64 $24.55 $31.92 $39.28
Supplemental benefits per hour:
All terms $33.14
8-1556 Tm
Carpenter 05/01/2019

JOB DESCRIPTION Carpenter
ENTIRE COUNTIES

Bronx, Kings, Nassau, New York, Queens, Richmond, Rockland, Westchester

PARTIAL COUNTIES

DISTRICT 8

Orange: South of but including the following, Waterloo Mills, Slate Hill, New Hampton, Goshen, Blooming Grove, Mountainville, east to the

Hudson River.

Putnam: South of but including the following, Cold Spring, TompkinsCorner, Mahopac, Croton Falls, east to Connecticut border.

Suffolk: West of Port Jefferson and Patchogue Road to Route 112 to the Atlantic Ocean.

WAGES

Per hour: 07/01/2018
Core Drilling:

Driller $39.69
Driller Helper 31.62

Note: Hazardous Waste Pay Differential:
For Level C, an additional 10% above wage rate per hour
For Level B, an additional 10% above wage rate per hour
For Level A, an additional 10% above wage rate per hour
Note: When required to work on water: an additional $ 0.50 per hour.

SUPPLEMENTAL BENEFITS

Per hour: 07/01/2018

Driller and Helper $2545

OVERTIME PAY

OVERTIME: See (B,E,K*,P,R**) on OVERTIME PAGE.
HOLIDAY

Paid: See (5,6) on HOLIDAY PAGE.

Overtime: * See (5,6) on HOLIDAY PAGE.

** See (8,10,11,13) on HOLIDAY PAGE.

8-1536-CoreDriller

Carpenter - Building / Heavy&Highway

05/01/2019

JOB DESCRIPTION Carpenter - Building / Heavy&Highway

ENTIRE COUNTIES
Nassau, Suffolk

WAGES

Per Hour: 07/01/2018
Carpenter

(Building) $49.38
Carpenter

(Heavy Highway) $49.38

DISTRICT 4

"NOTE" ADD 15% to straight time hourly wage for NEW YORK STATE D.O.T. and other GOVERMENTAL MANDATED Off-Shift Work.
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Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday, with one-half (1/2) hour allowed for a
lunch period.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,’ form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per Hour:

Both Carpenter
Categories $32.11

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
One(1) Year Terms at the following:
Per Hour:

1st 2nd 3rd 4th
$23.73 $27.86 $29.93 $ 34.06

Supplemental Benefits

Per Hour:
All Terms: $18.10

4-Reg.Council Nass/Suff
Electrician 05/01/2019
JOB DESCRIPTION Electrician DISTRICT 4

ENTIRE COUNTIES
Nassau, Suffolk

WAGES

Per Hour: 07/01/2018 03/30/2019
Electrician

Electrical Maintenance $43.20 $43.70
Traffic Signal $44.10 $ 44.60

"PLEASE NOTE"
Applicable to "EXISTING ELECTRICAL SYSTEMS" including, but not limited to TRAFFIC SIGNALS & STREET LIGHTING. Not used for
addons.

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday, with one-half (1/2) hour allowed for a
lunch period.

NOTE - In order to use the '4 Day/10 Hour Work schedule’, as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per Hour:

Electrician 12% of Hourly 12% of Hourly
Wage Paid + $17.61 Wage Paid + $18.37
NOTE: "Hourly Wage Paid" shall include any and all premium(s) pay

OVERTIME PAY
See (B, E2, K, P) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
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One(1) Year Term(s) at the following Percentage
of Journeyman(s) Wage:

1st 2nd 3rd 4th 5th 6th
40% 50% 60% 70% 80% 90%

Supplemental Benefits:

07/01/2018 03/30/2019
1st 3% + $3.50 3% +$3.50
2nd 8% + $4.04 8% +$4.04
3rd 9% + $5.05 9% +$5.05
4th 10% + $ 6.81 10% + $ 6.81
5th 11% + $10.76 11% + $10.76
6th 12% + $13.86 12% + $13.86

NOTE: Percentages are on "Hourly Wage Paid"
NOTE: "Hourly Wage Paid" shall include any and all premium(s) pay

4-25m

Electrician

05/01/2019

JOB DESCRIPTION Electrician

ENTIRE COUNTIES
Nassau, Suffolk

WAGES

Per Hour: 07/01/2018
Tree Trimmer/Remover

Line Clearance Specialist $32.72
Groundman* $19.63

DISTRICT 4

These rates apply to all tree trimming/removal contracts including but not limited to "Electrical Line Clearance"/"Long Island Railroad Right of

Ways".

All tree removal for heavy highway or building construction contracts MUST use Heavy Highway Laborer and Operating Engineer

classifications.

* Note: Groundman is not to exceed 20% of the total company workforce
SUPPLEMENTAL BENEFITS

Per Hour: 07/01/2018
Tree Trimmer/Remover 19.75% of Hourly
Line Clearance Specialist Wage Paid +
and Groundman $9.82

NOTE: "Hourly Wage Paid" shall include any and all premium(s) paid

OVERTIME PAY
See (B, E, P, S) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 8, 16, 23,
Overtime: See (5,6, 8

, 25, 26) on HOLIDAY PAGE
, 8,16, 23, 24, 25, 26) on HOLIDAY PAGE

4-1049/Tree

Electrician

05/01/2019

JOB DESCRIPTION Electrician

ENTIRE COUNTIES
Nassau, Suffolk

WAGES
Per Hour: 07/01/2018

Electrician/Wireman $51.75
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HVAC Controls
Fire Alarms

SUPPLEMENTAL BENEFITS
Per Hour:

Electrcian/Wireman
(all catagories)

NOTE: "Hourly Wage Paid" shall include any and all premium[s]

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY

51.75
51.75

07/01/2018

16% of Hourly
Wage Paid + $25.26

Paid: See (1) on HOLIDAY PAGE

Overtime: See (5, 6, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES

One(1) Year Terms at the following Percetage of Journeyman(s) Wage:

1st 2nd 3rd
35% 35% 40%

Supplemental Benefits Per Hour:

4th 5th
45% 60%

52.00
52.00

10/27/2018

16% of Hourly
Wage Paid + $25.83

07/01/2018
1st 3% + $2.71
2nd 8% + $4.68
3rd 9% + $5.85
4th 10% + $7.99
5th 13% + $10.82
6th 14% + $17.08

10/27/2018

3% + $2.71

8% + $4.68

9% + $5.85
10% + $7.99
13% + $10.82
14% + $17.08

NOTE: Percentages are on "Hourly Wage Paid"
NOTE: "Hourly Wage Paid" shall include any and all premium(s).

4-25

Electrician

05/01/2019

JOB DESCRIPTION Electrician DISTRICT 4

ENTIRE COUNTIES
Nassau, Suffolk

WAGES

Per Hour: 07/01/2018

Electrician

Pump & Tank $41.65

SUPPLEMENTAL BENEFITS

Per Hour:

Electrician

Pump & Tank 65.25%
of *Wage
Paid

*Wage Paid includes any and all Premiums

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
1 Year Terms at the Following:

Per Hour:
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1st Term $12.50

2nd Term $14.58

3rd Term $ 16.66

4th Term $18.74

5th Term $24.99

6th Term $29.16

SUPPLEMENTAL BENEFITS

Per Hour:

All Terms 65.25%
of *Wage
Paid

*Wage Paid includes any and all Premiums

4-25 Pump & Tank

Electrician

05/01/2019

JOB DESCRIPTION Electrician

ENTIRE COUNTIES
Nassau, Suffolk

WAGES

Per Hour: 07/01/2018 04/27/2019
Telephone and

Intergrated Tele-Data

System Electrician $37.48 $37.83

DISTRICT 4

This rate classification applies to ALL Voice, Data & Video work.: Excluding Fire Alarm Systems and Energy Managment Systems (HVAC
Controls), in those cases the regular Electrician rate applies. To ensure proper use of this rate please call Nassau Offices at (516)228-3912

or Suffolk Offices at (631)687-4882.
SUPPLEMENTAL BENEFITS

Per Hour:

Tele-Data

Electrican 16% of 16% of
Hourly Wage Hourly Wage
Paid + $18.49 Paid + $19.01

NOTE: "Hourly Wage Paid" shall include any and all premium(s) pay

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 16, 25) on HOLIDAY PAGE
4-25tela
Electrician Lineman 05/01/2019

JOB DESCRIPTION Electrician Lineman

ENTIRE COUNTIES
Nassau, Queens, Suffolk

WAGES

For Utility Distribution & Transmission Line Construction:

Per Hour: 07/01/2018 04/01/2019
Lineman/Splicer $ 55.60 $57.41
Material Man 48.37 49.95
Heavy Equip. Operator 44.48 45.93
Groundman 33.36 34.45
Flagman 25.02 25.83
For Natural Gasline Construction:

Per Hour: 07/01/2018 06/01/2019
Journeyman U.G.Mech. $46.99 $48.52
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Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per Hour:
Utility Distribution & Transmission Line Construction:

07/01/2018 04/01/2019
All Classifications 32% of Hourly 32% of Hourly
Wage Paid + Wage Paid +
$12.43 $13.09

NOTE: "Hourly Wage Paid" shall include any and all premium(s) pay

Natural Gasline Construction:

Per Hour: 07/01/2018 06/01/2019
Journeyman U.G.Mech. 26.0% of Hourly 27% of Hourly
Wage Paid + Wage Paid +
$12.62 $13.28

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

OVERTIME for Natural Gas Mechanic:(B,G,P)

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 16, 23, 25, 26) on HOLIDAY PAGE

Same as Above for Natural Gas Mechanic.

REGISTERED APPRENTICES
1000 hour Terms at the following Percentage of Journeyman's Wage.
(Lineman Only)

1st 2nd 3rd 4th 5th 6th 7th
60% 65% 70% 75% 80% 85% 90%

SUPPLEMENTAL BENEFIT: 07/01/2018 04/01/2019
All Terms 31% of Hourly 31% of Hourly
Wage Paid + Wage Paid +
$12.43 $13.09
4-1049 Line/Gas
Elevator Constructor 05/01/2019
JOB DESCRIPTION Elevator Constructor DISTRICT 4

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

PARTIAL COUNTIES

Rockland: Entire County except for the Township of Stony Point

Westchester: Entire County except for the Townships of Bedford, Lewisboro, Cortland, Mt. Kisco, North Salem, Pound Ridge, Somers and
Yorktown.

WAGES
Per hour:

07/01/2018
Elevator Constructor $64.48
Modernization &
Service/Repair 50.49
SUPPLEMENTAL BENEFITS
Per Hour:
Elevator Constructor $ 39.922
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Modernization & 38.966
Service/Repair

OVERTIME PAY
Constructor. See ( D, M, T ) on OVERTIME PAGE.

Modern./Service See ( B, F, S ) on OVERTIME PAGE.

HOLIDAY
Paid: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES

WAGES PER HOUR:

*Note:1st Term is based on Average wage of Constructor & Modernization.
Terms 2 thru 4 Based on Journeyman's wage of classification Working in.

1 YEAR TERMS:

1st Term* 2nd Term 3rd Term 4th Term
50% 55% 65% 75%

SUPPLEMENTAL BENEFITS
Elevator Constructor

1st Term $32.04
2nd Term 32.80
3rd Term 34.038
4th Term 35.277

Modernization &
Service/Repair

1st Term $ 31.965
2nd Term 32.406
3rd Term 33.578
4th Term 34.745

4-1
Glazier 05/01/2019
JOB DESCRIPTION Glazier DISTRICT 8

ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Sullivan, Ulster, Westchester

WAGES

Per hour: 7/01/2018 11/01/2018 5/01/2019
Glazier $54.75 $ 55.25 +additional
*Scaffolding 55.75 56.25 $1.25
Glass Tinting & 28.16 28.16

Window Film

**Repair & Maintenance 28.16 28.16

*Scaffolding includes swing scaffold, mechanical equipment, scissor jacks, man lifts, booms & buckets 24' or more, but not pipe scaffolding.

**Repair & Maintenance- All repair & maintenance work on a particular building,whenever performed, where the total cumulative contract
value is under $100,000. All Glass tinting, window film, regardless of material or intended use, and all affixing of decals to windows or glass.

SUPPLEMENTAL BENEFITS

Per hour: 7/01/2018 11/01/2018
Journeyworker $32.39 $33.14
Glass tinting & 18.64 18.64
Window Film

Repair & Maintenance 18.64 18.64

OVERTIME PAY
See (C*,D* E2, O) on OVERTIME PAGE. (Premium is applied to the respective base wage only.)
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* If an optional 8th hour is required to complete the entire project, the same shall be paid at the regular rate of pay. If a 9th hour is worked,

then both hours or more (8th & 9th or more) will be paid at double time rate of pay.

For 'Repair & Maintenance' see (B, B2, F, P) on overtime page.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (4, 6, 16, 25) on HOLIDAY PAGE

For 'Repair & Maintenance' see (5, 6, 16, 25)

REGISTERED APPRENTICES
Wage per hour:
(1) year terms at the following wage rates:

7/01/2018 11/01/2018 5/01/2019
1st term $ 18.54 $18.94 TBD
2nd term 26.84 27.09
3rd term 32.45 32.75
4th term 43.57 43.97
Supplemental Benefits:
(Per hour)
1st term $15.76 $15.86
2nd term 21.61 21.99
3rd term 23.81 24.26
4th term 27.96 28.56
8-1281 (DC9 NYC)
Insulator - Heat & Frost 05/01/2019
JOB DESCRIPTION Insulator - Heat & Frost DISTRICT 4

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES

Per Hour: 07/01/2018 01/01/2019
Insulators

Heat & Frost $67.11 $67.86
SUPPLEMENTAL BENEFITS

Per Hour:

Insulators $ 33.56 $ 34.06

Heat & Frost

OVERTIME PAY

See (*C, **O, V) on OVERTIME PAGE
* 8th Hour paid at time and one half

** Triple time for Labor Day (If worked)

HOLIDAY

Paid: See (1) on HOLIDAY PAGE

Overtime: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE
REGISTERED APPRENTICES

Wages:

1 year terms Per Hour:

Hired prior to 8/21/2017

1st 2nd 3rd 4th
7/1/2018 $26.84 $33.55 $40.27 $50.33
1/1/2019 $27.14 $33.93 $40.72 $50.90
Hired after 8/21/2017
7/1/2018 $23.49 $30.20 $36.91 $43.62
1/1/2019 $23.75 $30.54 $37.32 $44.11

Supplemental Benefits:

Hired prior to 8/21/2017
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7/1/2018 $13.42 $16.78 $20.14 $25.17
1/1/2019 $13.62 $17.03 $20.44 $25.55
Hired after 8/21/2017
7/1/2018 $11.75 $15.10 $18.45 $21.81
1/1/2019 $11.92 $15.33 $18.73 $22.14
4-12
Ironworker 05/01/2019
JOB DESCRIPTION Ironworker DISTRICT 9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester
WAGES
Per Hour: 07/01/2018
Ironworker Rigger $62.84
Ironworker Stone
Derrickman $62.84
SUPPLEMENTAL BENEFITS
Per hour: $39.79
OVERTIME PAY
See (B, D1, *E, Q, **V) on OVERTIME PAGE
*Time and one-half shall be paid for all work on Saturday up to eight (8) hours and double time shall be paid for all work thereafter.
** Benefits same premium as wages on Holidays only
HOLIDAY
Paid: See (18) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 25) on HOLIDAY PAGE
*Work stops at schedule lunch break with full day's pay.
REGISTERED APPRENTICES
Wage per hour:
1/2 year terms at the following hourly wage rate:
1st 2nd 3rd 4th 5th 6th

07/01/2018 $31.42 $31.42 $44.54 $43.07 $54.41 $54.41
Supplemental benefits:
Per hour: $19.97 $19.97 $30.02 $30.02 $30.02 $30.02

9-197D/R
Ironworker 05/01/2019
JOB DESCRIPTION Ironworker DISTRICT 4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester
WAGES
Per Hour: 07/01/2018 01/01/2019
Ornamental $44.65 $1.25/hr.
Chain Link Fence 44.65 to be Allocated
Guide Rail 44.65
SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker: $54.05

OVERTIME PAY
See (B, B1, E2, Q, V) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES

1st term represents first 1-10 months, thereafter (1/2) year terms at the following percentage of Journeyman's wage.
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1st 2nd 3rd 4th 5th
50% 55% 60% 70% 80%

Supplemental Benefits per hour:

1st Term $41.37
2nd Term 42.67
3rd Term 43.91
4th Term 46.44
5th Term 48.98
4-580-Or
Ironworker 05/01/2019

JOB DESCRIPTION Ironworker
ENTIRE COUNTIES

Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
PER HOUR:

07/01/2018 01/01/2019

Ironworker:

Structural $50.70 $51.05
Bridges

Machinery

SUPPLEMENTAL BENEFITS

PER HOUR:

Journeyman $73.93 $77.40

OVERTIME PAY
See (B, B1, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 18, 19) on HOLIDAY PAGE

REGISTERED APPRENTICES
WAGES PER HOUR:

6 month terms at the following rate:

DISTRICT 4

07/01/2019

Additional
$1.93/Hr.
to be allocated

1st $ 26.44 $22.62
2nd 27.04 27.22
3rd - 6th 27.65 27.83
Supplemental Benefits
PER HOUR:
All Terms 52.68 53.60
4-40/361-Str
Ironworker 05/01/2019

JOB DESCRIPTION Ironworker
ENTIRE COUNTIES

Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

PARTIAL COUNTIES

Rockland: Southern section - south of Convent Road and east of Blue Hills Road.

WAGES

Per hour: 07/01/2018
Reinforcing &

Metal Lathing $ 56.28
"Basic" Wage $ 54.65**

**Qvertime to be calculated on "Basic" wage
SUPPLEMENTAL BENEFITS

DISTRICT 4

to be Allocated
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Per hour:
Reinforcing & $ 35.30
Metal Lathing

OVERTIME PAY

See (B, E, Q, *X) on OVERTIME PAGE

*Only $22.00 per Hour for non worked hours
HOLIDAY
Paid:
Overtime:
REGISTERED APPRENTICES

(1) year terms at the following wage rates:
Wages Per Hour:

See (1) on HOLIDAY PAGE

See (5, 6, 11, 13, 18, 19, 25) on HOLIDAY PAGE

1st term 2nd term 3rd term 4th Term

$ 26.38 $30.38 $ 35.38 $ 37.38
SUPPLEMENTAL BENIFITS
Per Hour:

1st term 2nd term 3rd term 4th Term

$15.37 $17.37 $19.33 $20.33

4-46Reinf

Laborer - Building 05/01/2019
JOB DESCRIPTION Laborer - Building DISTRICT 4
ENTIRE COUNTIES
Nassau, Suffolk
WAGES
WAGES
Per Hour: 07/01/2018
Building Laborer $39.40
Asbestos Abatement Workers 36.00
(Re-Roofing Removal see Roofer)
SUPPLEMENTAL BENEFITS
Per Hour:
Building Laborer $ 29.56
Asbestoes Abatment Worker 16.45

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

See also(H)for Fire Watch on OVERTIME PAGE
Asbestos Worker See (B, H)

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 25) on HOLIDAY PAGE

Asbestos Worker see (5,6,8 & 28)

REGISTERED APPRENTICES
Regular Hours Work Terms

Term #1 1 hrto 1000hrs
Term #2 1001hrs to 2000hrs
Term #3 2001hrs to 3000hrs
Term #4 3001hrs to 4000hrs
Wages per hour:

1st Term

2nd Term

3rd Term

4th Term

Benifits per hour
1st Term

$17.46
20.55
2543
30.41

$19.65
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2nd Term 22.44
3rd Term 22.44
4th Term 22.44
4-66
Laborer - Heavy&Highway 05/01/2019
JOB DESCRIPTION Laborer - Heavy&Highway DISTRICT 4

ENTIRE COUNTIES

Nassau, Suffolk

WAGES

Laborer (Heavy/Highway):

GROUP # 1: Asphalt Rakers, Concrete Curb Formsetters.

GROUP # 2: Asphalt Shovelers, Roller Boys and Tampers.

GROUP # 3: Basic Laborer, Power Tool(Jackhammer), Landscape Construction, Traffic Control Personnel(flaggers)

WAGES PER HOUR:

07/01/2018 06/01/2019
GROUP # 1
Total Wage Paid $51.43 Additional
"Base Wage" 44.68 $2.45
GROUP # 2
Total Wage Paid $50.11 Additional
"Base Wage" 43.36 $2.45
GROUP # 3
Total Wage Paid $46.10 Additional
"Base Wage" 39.35 $2.29

NOTE: "Base Wage" for Premium/Overtime calculation Only. $6.75 is differance between "Base" and "Total"

SUPPLEMENTAL BENEFITS
Per Hour:
ALL GROUPS $29.87

After Forty (40)paid hours in a work week
OVERTIME PAY $18.74

OVERTIME PAY

OVERTIME PAY

See (B, E2, F) on OVERTIME PAGE

NOTES: Premium/Overtime Pay to be calculated on "Base Wage" ONLY

Example Group# 3: $39.35 X Time and One Half = $59.02 + $6.75 = $65.77

Premium Pay of 30% of base wage for all Straight time hours on all New York State, D.O.T. and other Goverment Mandated Off-Shift Work.
Hazardous Material Work add an Additional 10% of base wage

HOLIDAY

HOLIDAY

Paid: See (1) on HOLIDAY PAGE
Overtime: See (1) on HOLIDAY PAGE

REGISTERED APPRENTICES
1000 hour(s) Terms at the following Pecentage of the "Base Wage" except
4th Term calculate at Total Wage Paid.

1st 0-1000/Hrs. 60%
2nd 1001-2000/Hrs. 70%
3rd 2001-3000/Hrs. 80%
4th 3001-4000/Hrs. 90%

Supplemental Benefits per hour:

All APPRENTICES $29.87
After Forty(40) paid hours in a work Week

$18.74
4-1298
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Mason 05/01/2019
JOB DESCRIPTION Mason DISTRICT 4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk
WAGES
Per Hour: 07/01/2018
Brick/Blocklayer $61.12
SUPPLEMENTAL BENEFITS
Per Hour:
Brick/Block Layer $27.30
OVERTIME PAY
See (A, E, E2, Q) on OVERTIME PAGE
HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 25) on HOLIDAY PAGE
REGISTERED APPRENTICES
(800 hour) Terms at the following Percentage of Journeyworkers Wage:
1st 2nd 3rd 4th 5th
50% 60% 70% 80% 90%
Supplemental Benefits per hour:
All Apprentices $16.90
4-1Brk
Mason - Building 05/01/2019
JOB DESCRIPTION Mason - Building DISTRICT 9
ENTIRE COUNTIES
Nassau, Rockland, Suffolk, Westchester
WAGES
Per hour: 07/01/2018
Tile Setters $56.13
SUPPLEMENTAL BENEFITS
Per Hour:
$33.29
OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE
* This portion of benefits subject to same premium rate as shown for overtime wages.
Work beyond 10 hours on Saturday shall be paid at double the hourly wage rate.
HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25) on HOLIDAY PAGE
REGISTERED APPRENTICES
Wage per hour:
Tile Setters:
(750 hour) term at the following wage rate:
Term:
1st 2nd 3rd 4th 5th 6th 7th 8th
1- 751- 1501- 2251- 3001- 3751- 4501- 5251
750 1500 2250 3000 3750 4500 5250 6000
$29.13 $33.57 $36.69 $40.13 $43.77 $47.22 $50.15 $53.93
Supplemental Benefits per hour:
1st 2nd 3rd 4th 5th 6th 7th 8th
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$15.70 $15.75 $17.70 $18.15 $18.98 $20.03

$21.57 $26.76
9-7/52A

Mason - Building

05/01/2019

JOB DESCRIPTION Mason - Building

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester
WAGES
Building:

07/01/2018
Wages per hour:

Mosaic & Terrazzo Mechanic $ 52.46
Mosaic & Terrazzo Finisher $ 50.86

SUPPLEMENTAL BENEFITS
Per hour:

Mosaic & Terrazzo Mechanic $ 34.06
Mosaic & Terrazzo Finisher $ 34.04

OVERTIME PAY
See (A, *E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE

DISTRICT 9

Easter Sunday is an observed holiday.Holidays falling on a Saturday will be observed on that Saturday. Holidays falling on a Sunday will be

celebrated on the Monday.

REGISTERED APPRENTICES
Wages per hour:
(750 Hour) terms at the following wage rate.

1st 2nd 3rd 4th 5th 6th 7th 8th
07/01/2018 $26.23 $28.85 $31.48 $34.10 $36.72 $39.35 $ 44.59 $49.84
Supplemental benefits per hour:
07/01/2018 $17.05 $18.74 $20.43 $22.15 $23.85 $ 25.55 $28.96 $32.37
9-7/3
Mason - Building 05/01/2019

JOB DESCRIPTION Mason - Building

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Per hour: 07/01/2018

Building-Marble Restoration:

Marble, Stone & $40.99
Terrazzo Polisher, etc

SUPPLEMENTAL BENEFITS
Per Hour:
Journeyworker:

Building-Marble Restoration:
Marble, Stone &
Polisher $ 26.59

OVERTIME PAY
See (B, *E, Q, V) on OVERTIME PAGE

DISTRICT 9

*ON SATURDAYS, 8TH HOUR AND SUCCESSIVE HOURS PAID AT DOUBLE HOURLY RATE.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 25) on HOLIDAY PAGE

1ST TERM APPRENTICE GETS PAID FOR ALL OBSERVED HOLIDAYS.
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REGISTERED APPRENTICES
WAGES per hour:

2701 hour term at the following wage:

1st 2nd 3rd 4th
1- 901- 1801- 2701
900 1800 2700
07/01/2018
$28.63 $32.75 $36.87 $40.99
Supplemental Benefits Per Hour:
07/01/2018
$24.24 $25.02 $ 25.81 $ 26.59
9-7/24-MP
Mason - Building 05/01/2019
JOB DESCRIPTION Mason - Building DISTRICT 9

ENTIRE COUNTIES

Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Sullivan, Ulster, Westchester

WAGES

Wages: 07/01/2018
Marble Cutters & Setters $ 58.63
SUPPLEMENTAL BENEFITS

Per Hour:

Journeyworker $36.12

OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage Per Hour:

7500 hour terms at the following wage.

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
1- 751- 1501- 2251- 3001- 3751- 4501- 5251- 6001- 6751-
750 1500 2250 3000 3750 4500 5250 6000 6751 7500
07/01/2018

$23.34 $26.29 $29.22 $32.16 $35.11 $38.05 $40.98 $43.93 $49.82 $55.68

Supplemental Benefits per hour:
1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
$25.69 $26.55 $27.44 $28.30 $29.16 $30.03 $30.91 $31.77 $33.50 $35.26
9-7/4

Mason - Building 05/01/2019
JOB DESCRIPTION Mason - Building DISTRICT 9

ENTIRE COUNTIES
Nassau, Rockland, Suffolk, Westchester

WAGES

Per hour: 07/01/2018
Tile Finisher $43.36
SUPPLEMENTAL BENEFITS

Per Hour:
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$28.99

OVERTIME PAY
See (B, E, Q, *V) on OVERTIME PAGE

Work beyond 10 hours on a Saturday shall be paid at double the hourly wage rate.

HOLIDAY

Paid: See (1) on HOLIDAY PAGE

Overtime: See (5, 6, 11, 15, 16, 25) on HOLIDAY PAGE

9-7/88A-tf

Mason - Building 05/01/2019

JOB DESCRIPTION Mason - Building DISTRICT 9

ENTIRE COUNTIES

Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES

Per hour: 07/01/2018

Marble, Stone,etc.

Maintenance Finishers: $22.77

Note 1: An additional $2.00 per hour

for time spent grinding floor using

"60 grit" and below.

Note 2: Flaming equipment operator

shall be paid an additional $25.00 per day.

SUPPLEMENTAL BENEFITS

Per Hour:

Marble, Stone, etc

Maintenance Finishers: $13.24

OVERTIME PAY

See (B, *E, Q, V) on OVERTIME PAGE

*Double hourly rate after 8 hours on Saturday

HOLIDAY

Paid: See (5, 6, 8, 11, 15, 25) on HOLIDAY PAGE

Overtime: See (5, 6, 8, 11, 15, 25) on HOLIDAY PAGE

1st term apprentice gets paid for all observed holidays.

REGISTERED APPRENTICES

WAGES per hour:

(750 hour)terms at the 07/01/2018

following percentage

of journeyman"s wage

rate:

1st term $15.90

2nd term $16.82

3rd term $17.73

4th term $18.65

5th term $20.02

6th term $21.85

7th term $22.77

Supplemental Benefits:

Per hour:

1st term $13.14

2nd term $13.15

3rd term $13.17

4th term $13.18

5th term $13.20

6th term $13.20

7th term $13.24
9-7/24M-MF
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Mason - Building / Heavy&Highway 05/01/2019
JOB DESCRIPTION Mason - Building / Heavy&Highway DISTRICT 9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester
WAGES
Per hour: 07/01/2018
Marble-Finisher $46.76
SUPPLEMENTAL BENEFITS
Journeyworker:
per hour
Marble- Finisher $33.93
OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE
HOLIDAY
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE
* Work beyond 8 hours on a Saturday shall be paid at double the rate.
** When an observed holiday falls on a Sunday, it will be observed the next day.

9-7/20-MF
Mason - Building / Heavy&Highway 05/01/2019
JOB DESCRIPTION Mason - Building / Heavy&Highway DISTRICT 4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk
WAGES
Per Hour: 07/01/2018
Cement Mason $51.97
SUPPLEMENTAL BENEFITS
Per Hour:
Cement Mason $33.71
Overtime Rate* $54.42
OVERTIME PAY
See (*B1, Q, V) on OVERTIME PAGE
* Applies to 9th and 10th hours and up to the 10th hour on Saturday
HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 13, 25) on HOLIDAY PAGE
REGISTERED APPRENTICES
(1) year terms at the following Percentage of Journeyworkers Wage.
1st Term 50%
2nd Term 60%
3rd Term 70%
Supplement Benefits per hour paid:
1st Term $16.86 OT Rate $ 27.22
2nd Term $20.23 OT Rate $ 32.66
3rd Term $ 23.60 OT Rate $ 38.10

4-780

Mason - Building / Heavy&Highway 05/01/2019
JOB DESCRIPTION Mason - Building / Heavy&Highway DISTRICT 4

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
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NOTE: Shall include but not limited to Precast concrete slabs (London Walks)Marble and Granite pavers 2'x 2' or larger.
Per Hour:

07/01/2018
Stone Setter $64.42
Stone Tender $ 44.89
SUPPLEMENTAL BENEFITS
Per Hour:
Stone Setter $33.30
Stone Tender $19.40

OVERTIME PAY
See (*C, **E, Q) on OVERTIME PAGE

* On weekdays the eighth (8th) and ninth (9th) hours are time and one-half all work thereafter is paid at double the hourly rate.
** The first nine (9) hours on Saturday is paid at time and one-half all work thereafter is paid at double the hourly rate.

HOLIDAY
Paid: See (*18) on HOLIDAY PAGE
Overtime: See (5, 6, 10) on HOLIDAY PAGE

Paid: *Must work first 1/2.

REGISTERED APPRENTICES
Per Hour:

Stone Setter(800 hour) terms at the following Percentage of Stone Setters wage rate per hour:

1st 2nd 3rd 4th 5th 6th
50% 60% 70% 80% 90% 100%
Supplemental Benefits:
All Apprentices $20.44

4-1Stn
Mason - Heavy&Highway 05/01/2019
JOB DESCRIPTION Mason - Heavy&Highway DISTRICT 4

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2018

Pointer, Caulkers & $53.67
Cleaners

SUPPLEMENTAL BENEFITS
Per Hour:

Pointer, Cleaners & $27.14
Caulkers

OVERTIME PAY
See (B, E2, H) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One (1) year terms at the following wage rates.

1st 2nd 3rd 4th
$ 26.36 $29.42 $34.80 $41.93

Apprentices Supplemental Benefits:
(per hour paid)
$14.30 $18.24 $20.99 $21.99
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4-1PCC
Operating Engineer - Building 05/01/2019
JOB DESCRIPTION Operating Engineer - Building DISTRICT 4

ENTIRE COUNTIES
Nassau, Suffolk

WAGES
BUILDING CATEGORIES:

CLASS " AA "CRANES:
ABI Machine (150,000Ibs and over or 149,999Ibs and under when driving steel sheet piles),Crane, Truck Crane, Derrick, Dragline, Dredge,
Crawler Crane, Tower Crane & Pile Driver, Vertical Drill Rig (115,000Ibs and over and 114,999Ibs and under).

CLASS "A™:

ABI Machine (149,999 and under used for augering and drilling), Asphalt Spreader, Backhoe Crawler(360 swing), Barrier Machine, CAP (ice
machine), Cherrypicker CAP (over 70 tons), CMI or Maxim Spreader, Concrete Pump, Directional Boring, GradAll, Grader, Hydraulic
Cherrypicker/Crane (2seats), Hoist (3drum or multi platform), Laser Screed, Loading Machine (Bucket/CAP 10yrds or more), Milling Machine
(Large), Pipeline Welder, Plant Engineer, Power Winch (stone setting/structural steel), Powerhouse, Scoop Carry-All Scraper (in tandem),
Sideboom Tractor (includes tank work), Track Alignment Machine, Stone Spreader (self propelled), Striping Machine (long line/truck
mounted), Tree Grapple, Zamboni.

CLASS "B":

Backhoe (other than 360), Belt Screte, Boom Truck, Bulldozer, Boring Machine/Auger, Cherry Picker(under 70 Tons), Conveyor-Multi, Curb
Machine (asphalt or concrete), Dinky Locomotive, Drill Rig (dowels)Fork Lift, Hoist (2 Drum), Loading Machine & Front End Loader,
Mechanical Compactors (machine drawn), Mulch Machine(Machine Fed), Post Hole/Auger, Power Wincher (Not Included in Class "A"),
Asphalt Roller, Hydraulic Pump with Boring Machine, Scoop, Carryall/Scaper, Skid Loader/Skid Steer/Bobcat, Trenching Machine, Vermeer
Cutter, Work Boat, Inspection/Safety Boat.

CLASS "C™:
Concrete Finish/Saw/Spreader, Dirt Roller, Hoist (1 drum), Interior Hoist, Milling Machine (small), Oiler Truck Crane (pile work), Power
Broom, Vactor Truck, VacAll.

CLASS "D":

Boiler (thermoplastic), Concrete Breaker, Conveyer, Curing Machine, Fork Lift or Walk Behind (power operated), Generator, Hydra Hammer,
Compactors (mechanical or hand operated), Maintenance Engineer (small equipment/well point/welding & burning), Mechanic (field man),
Micro-Trap with Compressor, Oiler (Truck Crane Boom 100ft or more) Power Winch Truck Mounted (Stone Setter/Struct.Steel), Pin Puller,
Portable Heaters, Power Buggies, Pump (double action diaphragm), Pump (4 inch or over), Pump (hydraulic/submersible) Jet Pump, Pulvi-
Mixer, Ridge Cutter, Shot Blaster.

CLASS "E™

Batching Plant, Compressor (structural steel/2 or more battery), Generator (small), Grinder, Ground Heater, Power Grinder, Mixer with Skip,
Mulching Machine (hand fed), Oiler, Pipeline Welder Helper, Power Washer, Pumps (up to 3 inch/single action 1 to 3 inches), Pump
(gypsum), Root Cutter, Stump Chipper, Track Tamper, Tractor (caterpillar or wheel), Trenching Machine (hand), Welding Machine (pile
work/structural steel), Deckhand on Work/Inspection/Safety Boat.

07/01/2018
Class "AA" $75.40
Cranes: Boom length over 100 feet add $ 1.00 per hour
nnw 150 nn $ 150 nu
nnn 250 nn $ 2.00 "nn
nnw 350 nn $ 300 nu
Class "A" $62.53
Add $3.50 for Hazardous Waste Work
Class "B" $59.27
Add $2.50 for Hazardous Waste Work
Class "C" $ 57.09
Add $1.50 for Hazardous Waste Work
Class "D" $42.98
Add $1.00 for Hazardous Waste Work
Class "E" $41.03
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SUPPLEMENTAL BENEFITS

Per Hour:
All Classes $ 37.80
Overtime Rate 32.35

OVERTIME PAY
See (D, O) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 15, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 16, 25) on HOLIDAY PAGE

"NOTE" Employee must be Employed day before
and day after Holiday to recieve Holiday Pay.

REGISTERED APPRENTICES
One(1) Year Terms at the following Rate:

1st Term $21.94
2nd Term 22.80
3rd Term 23.48

Supplemental Benefits per hour:

All Apprentices $ 15.64
Overtime Rate 5.60

4-138
Operating Engineer - Building / Heavy&Highway 05/01/2019

JOB DESCRIPTION Operating Engineer - Building / Heavy&Highway

ENTIRE COUNTIES
Nassau, Suffolk

WAGES

Per Hour: 07/01/2018 08/01/2018
Well Driller $ 36.07 $37.33
Well Driller

Helper $31.39 $32.49

Hazardous Waste Differential
Added to Hourly Wage:

Level A $3.00 $3.00
Level B 2.00 2.00
Level C 1.00 1.00

Monitoring Well Work
Add to Hourly Wage:

Level A $3.00 $3.00

Level B 2.00 2.00
SUPPLEMENTAL BENEFITS

Per Hour: 07/01/2018 08/01/2018

Well Driller 10% of straight 10% of straight

& Helper time rate plus $ 12.20 time rate plus $ 12.20

Additional $ 4.00 for Premium Time

OVERTIME PAY
See (B, E, G, P) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 16, 23) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 23) on HOLIDAY PAGE

REGISTERED APPRENTICES
Apprentices at 12 Month Terms

Wages Per Hour: 07/01/2018 08/01/2018
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1st Term $21.94 $21.94
2nd Term $22.80 $22.80
3rd Term $23.48 $23.48
SUPPLEMENTAL BENIFITS
Per Hour:
1st Term 10% of Wage + $ 5.10
2nd Term 10% of Wage + $ 5.60
3rd Term 10% of Wage + $ 6.60
BENEFITS AT PREMIUM TIME
Per Hour:
1st Term 10% of Wage + $ 5.85
2nd Term 10% of Wage + $ 6.60
3rd Term 10% of Wage + $ 8.10
4-138well
Operating Engineer - Heavy&Highway 05/01/2019
JOB DESCRIPTION Operating Engineer - Heavy&Highway DISTRICT 4

ENTIRE COUNTIES
Nassau, Suffolk

WAGES
HEAVY and HIGHWAY CATEGORIES:

CLASS "AA" CRANES:
ABI Machine (150,000Ibs and over), ABI Machine (149,000Ibs and under driving steel sheets), Crane, Truck Crane, Derrick, Dragline,
Dredge, Crawler Crane, Tower Crane, Pile Driver.

CLASS "A™:

ABI Machine (149,000Ibs and under for Augering or Drilling), Asphalt Spreader, Backhoe Crawler (360 Swing & over 150,000Ibs), Backhoe
Crawler (360 Swing & under 149,000Ibs), Barrier Machine, Cherrypicker Cap (over 70 tons), CMI or Maxim Spreader, Concrete Pump,
Directional Boring, Grader, Gradall, Hoist (3 drum or multi-platform), Hydraulic Cherrypicker/crane (2 seats), Loading Machine (bucket 10
yds. or more), Laser Screed, Milling Machine (Large), Pipeline Welder, Plant Engineer. Power Winch-Stone Setting/Structural Steel or Truck
Mounted, Powerhouse, Scoop-Carryall-Scaper in Tandem, Side Boom Tractor, Side Boom Tractor (Tank Work), Stone Spreader(self
propelled), Striping Machine (long line/truck mounted), Tree Graple, Tank Work, Track Alignment Machine.

CLASS "B":

Backhoe (other than 360), Belt Screte, Boom Truck, Bulldozer, Boring Machine/Auger, Cherry Picker (under 70 tons), Convetor-Multi, Curb
Machine Asphalt/Concrete, Dinky Locomotive, Drill Rig for Dowels, Field Mechanic, Fork Lift, Hoist (2 Drum), Loading Machine, Loading
Machine (Front End), Mechanical Compactors (Machine Drawn), Mulching Machine (Machine Fed), Post Hole/Auger, Power Winch (other
than structural steel), Pump Hydraulic (with boring machine), Asphalt Roller, Scoop (carry-all, scraper), Skid Loader/Steer, Vermeer Cutter,
Work Boat, Inspection & Safety Boat.

CLASS "C™
Concrete Finish/Saw/Spreader Machines, Dirt Roller, Hoist (1 drum), Interior Hoist, Oiler Truck Crane(Pile work), Power Broom, Small Milling
Machine, Vactor Truck/VacAll Truck.

CLASS "D":

Boiler (Thermoplastic), Concrete Breaker, Conveyor, Curing Machine, Fireman, Fork lift (walk behind), Generator, Hydra Hammer,
Maintenance Engineer (small equipment/Well Point/Welding & Burning), Compactors (hand operated), Pin Puller, Portable Heaters, Power
Buggies, Pulvi Mixer, Pumps (double action/4 inch and over/Hydraulic/Submersible & Jet), Ridge Cutter, Robotic Unit Operator(Trenchless
Pipe Rehab-Cleaning & Television of Sewers/CCTV Inspection), Shotblaster.

CLASS "E™

Batching Plant (On Job Site), Compressor (structural steel/2 or more in battery), Generator(small), Grinder, Ground Heater(boilers), Power
Grinder, Mixer (with skip), Mulching Machine (hand feed), Oiler, Pipeline Welder Helper, Power Washer, Pump(up to 3
inches/Gypsum/Single action 1 to 3 inches), Root Cutter, Stump Grinder, Track Tamper, Tractor (caterpillar or wheel), Trenching Machine
(hand), Welding Machine (Pile Work/Structural Steel), Deckhand (on Work/Inspection/Safety Boat).

07/01/2018
Class "AA" $74.69
Cranes: Boom Length over 100 feet add $ 1.00 per hour

nww 150 nn $ 150 n"n
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nun 250 nn $ 200 "n
nun 350 nn $ 300 n"n
Class "A" $ 66.00*

*Add $3.50 for Hazardous Waste Work.

Class "B" $61.00*
*Add $2.50 for Hazardous Waste Work.

Class "C" $ 59.37*
*Add $1.50 for Hazardous Waste Work

Class "D" $ 44.88
*Add $1.00 for Hazardous Waste Work

Class "E" $42.92

"NOTE": ADD 30% to straight time hourly wage for NEW YORK STATE
D.O.T. and other GOVERNMENTAL MANDATED off-shift work.

SUPPLEMENTAL BENEFITS

Per Hour:
ALL CLASSES $ 38.05
Note: OVERTIME AMOUNT $32.35

OVERTIME PAY
See (D, O) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 7, 8) on HOLIDAY PAGE
Overtime: See (5, 6, 7, 8) on HOLIDAY PAGE

"Note" Employee must be employed day before and day after
a holiday to receive holiday pay.

REGISTERED APPRENTICES

Wage per hour:

REGISTERED APPRENTICES

One(1) Year Terms at the following Rate:

1st Term $21.94
2nd Term 22.80
3rd Term 23.48

SUPPLEMENTAL BENEFITS:

APPRENTICES $15.64
Note: Overtime Amount $ 5.60

4-138
Operating Engineer - Heavy&Highway 05/01/2019

JOB DESCRIPTION Operating Engineer - Heavy&Highway

ENTIRE COUNTIES
Nassau, Suffolk

WAGES

Party Chief - One who directs a survey party

Instrument Man - One who runs the instrument and assists Party Chief
Rodman - One who holds the rod and in general, assists the survey party
Categories cover GPS & Under Ground Surveying

Per Hour: 07/01/2018
Heavy Highway/Building

Party Chief $67.76
Instrument Man 51.66
Rodman 44.30

SUPPLEMENTAL BENEFITS
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Per Hour:

Heavy Highway/Building $34.23
Premium*:

Heavy Highway/Building $43.40
Premium™**:

Heavy Highway/Building $52.56

* Applies to instances where 1-1/2 regular rate are paid
**Applies to instances where 2 times the rate are paid.

OVERTIME PAY
See (B, *E, Q) on OVERTIME PAGE

* Doubletime paid on the 9th hour on Saturday.

HOLIDAY
Paid: See (5, 6, 9, 11, 12, 15, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 9, 11, 12, 15, 25) on HOLIDAY PAGE
4-15D-N/S co.
Operating Engineer - Marine Dredging 05/01/2019

JOB DESCRIPTION Operating Engineer - Marine Dredging
ENTIRE COUNTIES

DISTRICT 4

Albany, Bronx, Cayuga, Chautauqua, Clinton, Columbia, Dutchess, Erie, Essex, Franklin, Greene, Jefferson, Kings, Monroe, Nassau, New
York, Niagara, Orange, Orleans, Oswego, Putnam, Queens, Rensselaer, Richmond, Rockland, St. Lawrence, Suffolk, Ulster, Washington,

Wayne, Westchester
WAGES

These wages do not apply to Operating Engineers on land based construction projects. For those projects, please see the Operating
Engineer Heavy/Highway Rates. The wage rates below for barge mounted cranes and other equipment are only for marine dredging work in

navigable waters found in the counties listed above.

Per Hour:

DREDGING OPERATIONS 07/01/2018

CLASS A

Operator, Leverman, $38.18

Lead Dredgeman

CLASS A1 To conform to Operating Engineer
Dozer,Front Loader Prevailing Wage in locality where work
Operator is being performed including benefits.
CLASS B

Barge Operator $ 33.02

Spider/Spill

Tug Operator(over1000hp),
Operatorll, Fill Placer,
Derrick Operator, Engineer,
Chief Mate, Electrician,
Chief Welder,

Maintenance Engineer

Certified Welder, $31.09
Boat Operator(licensed)

CLASS C

Drag Barge Operator, $30.24

Steward, Mate,
Assistant Fill Placer,

Welder (please add)$ 0.06

Boat Operator $29.26
CLASS D

Shoreman, Deckhand, $24.30
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Rodman, Scowman, Cook,
Messman, Porter/Janitor

Oiler(please add)$ 0.09

SUPPLEMENTAL BENEFITS
Per Hour:
THE FOLLOWING SUPPLEMENTAL BENEFITS APPLY TO ALL CATEGORIES

07/01/2018
All Classes A & B $11.23 plus 8%
of straight time
wage, Overtime hours
add $ 0.63

All Class C $10.93 plus 8%
of straight time
wage, Overtime hours
add $ 0.48

All Class D $10.63 plus 8%
of straight time
wage, Overtime hours

add $ 0.33
OVERTIME PAY
See (B, F, R) on OVERTIME PAGE
HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 15, 26) on HOLIDAY PAGE
4-25a-MarDredge
Operating Engineer - Survey Crew - Consulting Engineer 05/01/2019
JOB DESCRIPTION Operating Engineer - Survey Crew - Consulting Engineer DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Suffolk, Westchester

PARTIAL COUNTIES
Dutchess: That part in Duchess County lying South of the North City line of Poughkeepsie.

WAGES
Feasibility and preliminary design surveying, any line and grade surveying for inspection or supervision of construction.

Per hour: 07/01/2018
Survey Classifications

Party Chief $43.10
Instrument Man 36.01
Rodman 31.54

SUPPLEMENTAL BENEFITS
Per Hour:

All Crew Members: $18.50

OVERTIME PAY
OVERTIME..... See ( B, E*, Q, V) ON OVERTIME PAGE.
*Doubletime paid on the 9th hour on Saturday.

HOLIDAY
Paid: See (5, 6, 7, 11, 16) on HOLIDAY PAGE
Overtime: See (5, 6, 7, 11, 16) on HOLIDAY PAGE
9-15dconsult
Operating Engineer - Trenchless Pipe Rehab 05/01/2019
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JOB DESCRIPTION Operating Engineer - Trenchless Pipe Rehab DISTRICT 4

ENTIRE COUNTIES
Nassau, Suffolk

WAGES

IMPORTANT NOTE: This Category & Classifications are now located in
Operating Engineers/Heavy Highway & Laborers/ Heavy Highway.

Per Hour:
07/01/2018
(SEE)
Robotic Unit Operator Operator(class D)
Technician/Boiler, Generator Operator(classes C&D)
AM Liner/Hydra Seal Laborer(Grp#3)
Hobas Pipe, Polyethyene Pipe or
Pull and Inflate Liner Laborer(Grp#3)
OVERTIME PAY
HOLIDAY
4-138TrchPReh
Painter 05/01/2019
JOB DESCRIPTION Painter DISTRICT 8

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Suffolk, Westchester

WAGES

Per hour: 07/01/2018
Brush $ 46.85*
Abatement/Removal of lead based 46.85*

or lead containing paint on
materials to be repainted.

Spray & Scaffold $ 49.85*
Fire Escape 49.85*
Decorator 49.85*
Paperhanger/Wall Coverer 50.03*

*Subtract $ 0.10 to calculate premium rate.
SUPPLEMENTAL BENEFITS

Per hour: 07/01/2018
Paperhanger $28.19
All others 26.72
Premium 29.22**

**Applies only to "All others" catergory,not paperhanger journeyman.

OVERTIME PAY
See (A, H) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
One ( 1) year terms at the following wage rate.

Per hour: 07/01/2018
Appr 1st term... $ 17.85*
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Appr 2nd term...
Appr 3rd term...
Appr 4th term...
*Subtract $ 0.10 to calculate premium rate.

Supplemental benefits:

23.26*
28.14*
37.52*

Per Hour: 07/01/2018

Appr 1st term...
Appr 2nd term...
Appr 3rd term...
Appr 4th term...

8-NYDC9-B/S

Painter

05/01/2019

JOB DESCRIPTION Painter

ENTIRE COUNTIES
Putnam, Suffolk, Westchester

PARTIAL COUNTIES

DISTRICT 8

Nassau: All of Nassau except the areas described below: Atlantic Beach, Ceaderhurst, East Rockaway, Gibson, Hewlett, Hewlett Bay,
Hewlett Neck, Hewlett Park, Inwood, Lawrence, Lido Beach, Long Beach, parts of Lynbrook, parts of Oceanside, parts of Valley Stream, and
Woodmere. Starting on the South side of Sunrise Hwy in Valley Stream running east to Windsor and Rockaway Ave., Rockville Centre is the
boundary line up to Lawson Blvd. turn right going west all the above territory. Starting at Union Turnpike and Lakeville Rd. going north to
Northern Blvd. the west side of Lakeville road to Northern blvd. At Northern blvd. going east the district north of Northern blvd. to Port
Washington Blvd. West of Port Washington blvd.to St.Francis Hospital then north of first traffic light to Port Washington and Sands Point,

Manor HAven, Harbour Acres.

WAGES
Per hour: 07/01/2018
Drywall Taper $ 46.85*

*Subtract $ 0.10 to calculate premium rate.

SUPPLEMENTAL BENEFITS
Per hour: 07/01/2018
Journeyman $26.72

OVERTIME PAY
See (A, H) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages - Per Hour: 07/01/2018

1500 hour terms at the following wage rate:

1st term $17.85*
2nd term $ 23.26*
3rd term $ 28.14*
4th term $ 37.52*

*Subtract $ 0.10 to calculate premium rate.

Suppemental Benefits - Per hour:

One year term (1500 hours) at the following dollar amount.

1st year $13.81
2nd year $16.82
3rd year $19.42
4th year $24.56

8-NYDCT9-DWT

Painter - Bridge & Structural Steel

05/01/2019

JOB DESCRIPTION Painter - Bridge & Structural Steel
ENTIRE COUNTIES
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Albany, Bronx, Clinton, Columbia, Dutchess, Essex, Franklin, Fulton, Greene, Hamilton, Kings, Montgomery, Nassau, New York, Orange,
Putnam, Queens, Rensselaer, Richmond, Rockland, Saratoga, Schenectady, Schoharie, Suffolk, Sullivan, Ulster, Warren, Washington,
Westchester

WAGES

Per Hour:

STEEL:

Bridge Painting: 07/01/2018 10/01/2018
$49.50 $ 49.50
+6.38* +6.38*

ADDITIONAL $6.00 per hour for POWER TOOL/SPRAY, whether straight time or overtime.
NOTE: All premium wages are to be calculated on base rate per hour only.

* For the period of May 1st to November 15th, this amount is payable up to 40 hours. For the period of Nov 16th to April 30th, this amount is
payable up to 50 hours. EXCEPTION: First and last week of employment, and for the weeks of Memorial Day, Independence Day and Labor
Day, where the amount is paid for the actual number of hours worked (no cap).

NOTE: Generally, for Bridge Painting Contracts, ALL WORKERS on and off the bridge (including Flagmen) are to be paid Painter"s Rate; the
contract must be ONLY for Bridge Painting.

SUPPLEMENTAL BENEFITS

Per Hour:
Journeyworker: 07/01/2018 10/01/2018
$8.25 $9.50
+24.35* +26.05*

* For the period of May 1st to November 15th, this amount is payable up to 40 hours. For the period of Nov 16th to April 30th, this amount is
payable up to 50 hours. EXCEPTION: First and last week of employment, and for the weeks of Memorial Day, Independence Day and Labor
Day, where the amount is paid for the actual number of hours worked (no cap).

OVERTIME PAY
See (A, F, R) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (4, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage - Per hour:

Apprentices: (1) year terms

07/01/2018 10/01/2018
1st year $22.65 $23.13
2nd year 33.98 34.73
3rd year 45.30 46.30
Supplemental Benefits - Per hour:
1st year $12.76 $13.44
2nd year 19.14 20.16
3rd year 25.52 26.88
8-DC-9/806/155-BrSS
Painter - Line Striping 05/01/2019
JOB DESCRIPTION Painter - Line Striping DISTRICT 8

ENTIRE COUNTIES

Albany, Bronx, Clinton, Columbia, Dutchess, Essex, Franklin, Fulton, Greene, Hamilton, Kings, Montgomery, Nassau, New York, Orange,
Putnam, Queens, Rensselaer, Richmond, Rockland, Saratoga, Schenectady, Schoharie, Suffolk, Sullivan, Ulster, Warren, Washington,
Westchester

WAGES

Per hour:

Painter (Striping-Highway): 07/01/2018
Striping-Machine Operator* $29.93
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Linerman Thermoplastic $ 36.06

Note: * Includes but is not limited to: Positioning of cones and directing of traffic using hand held devices. Excludes the Driver/Operator of
equipment used in the maintenance and protection of traffic safety.

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work Schedule," as your normal schedule, you must submit an 'Employer Registration for Use of
4 Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS

Per hour paid: 07/01/2018
Journeyworker:

Striping-Machine operator $744
Linerman Thermoplastic $7.44

OVERTIME PAY
See (B, B2, E2, F, S) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 20) on HOLIDAY PAGE
Overtime: See (5, 20) on HOLIDAY PAGE

REGISTERED APPRENTICES
One (1) year terms at the following wage rates:

07/01/2018
1st term $11.97
2nd term 17.96
3rd term 23.94
Supplemental Benefits per hour:
1st term $7.44
2nd term 7.44
3rd term 7.44
8-1456-LS
Painter - Metal Polisher 05/01/2019
JOB DESCRIPTION Painter - Metal Polisher DISTRICT 8

ENTIRE COUNTIES

Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES

07/01/2018
Metal Polisher $30.58
Metal Polisher* 31.53
Metal Polisher** 34.08

*Note: Applies on New Construction & complete renovation
** Note: Applies when working on scaffolds over 34 feet.

SUPPLEMENTAL BENEFITS

Per Hour: 07/01/2018
Journeyworker:
All classification $7.72

OVERTIME PAY
See (B, E, P, T) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE
Overtime: See (5, 6, 9, 11, 15, 16, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
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One (1) year term at the following wage rates:
07/01/2018
$13.00

13.00
15.75

1st year
2nd year
3rd year

$15.39
15.44
16.29

1st year*
2nd year*®
3rd year*

$17.50
17.50
18.25

1st year**
2nd year*
3rd year**

*Note: Applies on New Construction & complete renovation
** Note: Applies when working on scaffolds over 34 feet.

Supplemental benefits:
Per hour:

$5.52
5.52
5.52

1st year
2nd year
3rd year

01/01/2019

$ 15.00
15.00
15.75

$17.39
17.44
18.29

19.50
19.50
20.25

$5.52
5.52

5.52
8-8A/28A-MP

Plasterer

05/01/2019

JOB DESCRIPTION Plasterer

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per hour:

07/01/2018
Building:
Plasterer/Traditional &
Spraying Fireproofing

SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages:

(per hour)

800 hours term:

$ 45.58

$ 26.27

07/01/2018

$18.33
$20.62
$25.21
$27.50
$32.08
$34.37

1st term
2nd term
3rd term
4th term
5th term
6th term

Supplemental Benefits:

(per hour):

(800) hours term:

07/01/2018
$13.83
$14.31
$16.28

1st term
2nd term
3rd term

DISTRICT 9

08/01/2018

$45.58

$ 26.52

08/1/2018

$18.33
$20.62
$25.21
$27.50
$32.08
$34.37

08/01/2018
$13.88
$14.36
$16.44
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4th term $17.36 $17.53
5th term $19.53 $19.72
6th term $20.61 $20.81
9-262

Plumber 05/01/2019
JOB DESCRIPTION Plumber DISTRICT 4
ENTIRE COUNTIES
Nassau, Suffolk
WAGES
Per Hour: 07/01/2018
Plumber/
PUMP & TANK $44.49
SUPPLEMENTAL BENEFITS
Per Hour:
Plumber $ 26.98
OVERTIME PAY
See (B, Q, *V) on OVERTIME PAGE
(V) For Sundays & Holidays if Worked Only
HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE
REGISTERED APPRENTICES
One(1) Year Terms at the Following
Percentage of Journeymans wage:
1st Term 30%
2nd Term 40%
3rd Term 50%
4th Term 60%
5th Term 70%
6th Term 85%
Supplemental Benifits Per Hour:
1st Term $15.06
2nd Term $15.70
3rd Term $16.52
4th Term $17.40
5th Term $20.13

4-200 Pump & Tank
Plumber 05/01/2019
JOB DESCRIPTION Plumber DISTRICT 4
ENTIRE COUNTIES
Nassau, Suffolk
WAGES
Per Hour: 07/01/2018 11/01/2018 05/01/2019
Plumber $ 52.48 $52.48 $52.48
SUPPLEMENTAL BENEFITS
Per Hour:
Plumber $41.48 $41.98 $42.98

OVERTIME PAY
See (A, E, Q, *V) on OVERTIME PAGE

CODE "V" is only for SUNDAYS and HOLIDAYS THAT ARE WORKED

HOLIDAY

Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 16, 25) on HOLIDAY PAGE
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REGISTERED APPRENTICES
One(1) Year Terms at the following percentage of Plumbers Rate:

1st Term 2nd Term 3rd Term 4th Term 5th Term
30% 40% 50% 60% 70%

Supplemental Benefits per hour:

07/01/2018 11/01/2018 05/01/2019
1st Term $ 27.96 $ 28.46 $29.46
2nd Term 30.27 30.77 31.77
3rd Term 31.64 32.14 34.14
4th Term 33.13 33.63 34.63
5th Term 34.71 35.21 36.21
4-200
Plumber 05/01/2019
JOB DESCRIPTION Plumber DISTRICT 4
ENTIRE COUNTIES
Nassau, Suffolk
WAGES
Per Hour:
07/01/2018
Plumber
MAINTENANCE ONLY $30.80

Maintenance: Correction of problem(s)with the existing fixture or group of fixtures, preventive repairs or servicing of said fixtures

SUPPLEMENTAL BENEFITS
SUPPLEMENTAL BENEFITS
Per Hour:

Plumber
Maintenance $ 15.65

OVERTIME PAY
See (B, J) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 16) on HOLIDAY PAGE

4-200 Maintance
Roofer 05/01/2019
JOB DESCRIPTION Roofer DISTRICT 4

ENTIRE COUNTIES
Nassau, Suffolk

WAGES
Per Hour 07/01/2018 05/01/2019

ROOFER/Waterproofer

Total Wage $ 45.00 $1.50 Per Hour
to be Paid to be allocated

"Base" Wage 41.00**

SUPPLEMENTAL BENEFITS
Per Hour:

ROOFER/Waterproofer $32.12

OVERTIME PAY

Per Hour:

NEW ROOF SEE (B,E,Q)
RE-ROOF SEE (B,E,E2,Q)
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NOTE:** Overtime Pay to be calculated on "BASE" Wage then add $4.00.
(Example: $41.00 x time and one half = $61.50 + $4.00 = $65.50)

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 13, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
(1) Year terms at the following Percentage of Roofers/Waterproofers Wage.

1st 2nd 3rd 4th
40% 50% 70% 80%
Supplemental Benefits per hour:
07/01/2018
1st Term $9.08
2nd Term 11.22
3rd Term 22.69
4th Term 25.85
4-154
Sheetmetal Worker 05/01/2019
JOB DESCRIPTION Sheetmetal Worker DISTRICT 4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Rockland, Suffolk, Westchester
WAGES
Per Hour: 07/01/2018 08/01/2018
Sign Erector $47.67 Additional
$1.95/hr.
NOTE: Structurally Supported Overhead Highway Signs(See STRUCTURAL IRON WORKER CLASS)
SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2018 08/01/2018
Sign Erector $44.44 Additional
$1.64/hr
OVERTIME PAY
See (A, F, S) on OVERTIME PAGE
HOLIDAY
Paid: See (5, 6, 10, 11, 12, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 10, 11, 12, 16, 25) on HOLIDAY PAGE
REGISTERED APPRENTICES
Per Hour:
6 month Terms at the following percentage of Sign Erectors wage rate:
1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
35% 40% 45% 50% 55% 60% 65% 70% 75% 80%
SUPPLEMENTAL BENEFITS
Per Hour:
1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
$13.11 $14.85 $16.59 $18.34 $25.56 $27.80 $30.76 $33.07 $35.36 $37.65

4-137-SE
Sheetmetal Worker 05/01/2019
JOB DESCRIPTION Sheetmetal Worker DISTRICT 4

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2018
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Sheetmetal Worker

$53.22
Temporary Operation or
Maintenace of Fans
42.58
SUPPLEMENTAL BENEFITS
Per Hour:
Sheetmetal Worker
$ 45.04
Maintenance Worker
45.04

OVERTIME PAY
See (B, E, E2, Q, V) on OVERTIME PAGE

For Maintenance See Codes B,E, Q & V

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Per Hour:Wages

Six(6) Month Terms As Follows:

1st & 2nd Term $ 18.67
3rd & 4th Term 23.98
5th & 6th Term 29.29
7th Term 37.28
8th Term 39.83
9th Term 42.59

Per Hour: Supplemental Benifits

1st & 2nd Term $ 16.49
3rd & 4th Term 22.75
5th & 6th Term 26.79
7th Term 32.84
8th Term 34.88
9th Term 36.84
4-28
Steamfitter 05/01/2019

JOB DESCRIPTION Steamfitter

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2018 01/01/2019
AC Service/Heat Service $41.50 $41.75

Steamfitter Maintenance

Refrigeration, A/C, Oil Burner and Stoker Service and Repair.
Refrigeration Compressor installation.
Air Condition / Heating Compressor installation up to 15hp (combined).

SUPPLEMENTAL BENEFITS
Per Hour

AC Service/Heat Service $ 16.56 $17.06
Steamfitter Maintenance

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 11, 15, 25, 26) on HOLIDAY PAGE
REGISTERED APPRENTICES
1 year terms
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Wages per hour:

1st Term $20.10 $20.22
2nd Term 24.24 24.39
3rd Term 28.25 28.42
4th Term 34.10 34.31
Benefits per hour:

1st Term $11.29 $11.61
2nd Term 12.29 12.65
3rd Term 13.36 13.76
4th Term 14.80 15.25

4-638B-StmFtrRef

Steamfitter

05/01/2019

JOB DESCRIPTION Steamfitter

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2018 12/26/2018

Sprinkler/Steam $ 64.06 $ 64.06
Fitter

Temporary $48.70 $48.70
Heat & AC
Fitter

Note: Add 15% to Hourly Wage for "Contracting Agency" Mandated Off Shift Work.
SUPPLEMENTAL BENEFITS

Per Hour: 07/01/2018 12/26/2018
Sprinkler/Steam $49.18 $49.93
Fitter

Temporary $40.23 $40.98
Heat & AC

Fitter

Note: Add 15% to Hourly Benefit for "Contracting Agency" Mandated Off Shift Work.

OVERTIME PAY
See (C, *D, O, **V/) on OVERTIME PAGE

DISTRICT 4

(D*) For Temporary Heat & AC Fitter, on Fire Protection/Sprinkler contracts under $3,000,000.00 and HVAC/Mechanical contracts under

$30,000,000.00.

(V**) Benefit Amount to be paid:
Sprinkler/Steam $ 75.30
Temp Heat/AC $ 57.60

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
1 year Terms at the Following:

WAGES per hour:

07/01/2018
1st Term 2nd Term 3rd Term
$ 25.66 $ 32.07 $ 41.66
SUPPLEMENTAL BENEFIT per hour:
07/01/2018
1st Term 2nd Term 3rd Term
$20.20 $24.04 $32.28
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12/26/2018
1st Term 2nd Term 3rd Term 4th Term 5th Term
$20.50 $24.42 $32.77 $40.12 $42.58

Premium Time Amounts:

$30.12 $ 37.66 $48.96 $60.24 $64.02
4-638A-StmSpFtr

Teamster - Asphalt Delivery 05/01/2019

JOB DESCRIPTION Teamster - Asphalt Delivery DISTRICT 4

ENTIRE COUNTIES
Nassau, Suffolk

WAGES
Per Hour:

Heavy Construction Work:

Shall include the supply of Asphalt for construction, improvement and modification of all or any part of Streets, Highways, Bridges,
Tunnels,Railroads, Canals, Dams, Airports, Schools, Power Generation Plants, where distance between project and asphalt plant is not
more than 50 miles.

TRUCK DRIVER
07/01/2018
Asphalt Delivery $ 37.545

Light Construction Work:

Shall include the supply of Asphalt for construction of Single & Multi Family Homes, Town Houses, Apartment Buildings, including
Driveways, Streets and Curbs within those projects. Parking Lots, Office Buildings, where distance between project and asphalt plant is not
more than 50 miles.

TRUCK DRIVER

07/01/2018
Asphalt Delivery $32.16
SUPPLEMENTAL BENEFITS
Per Hour:
Heavy Construction Work
TRUCK DRIVER

07/01/2018
Asphalt Delivery $ 46.6825
Light Construction Work
TRUCK DRIVER

07/01/2018
Asphalt Delivery $13.05

OVERTIME PAY
See (B, *B2, E, **I, P, "R, ****U) on OVERTIME PAGE

(NOTE) PREMIUM PAY of 25% on straight time hours for New York State D.O.T. and or other GOVERNMENTAL MANDATED off shift work.
Note: (B,E,P,T&*U) Apply to Heavy Construction.

Note: (B2,I,T&*U) Apply to Light Construction.

Note: (*U) Only applies after 8 hours worked on holiday.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, *16, **25) on HOLIDAY PAGE
NOTE:(*16) Paid at Double if Worked; (**25) Paid at Double if Worked.
4-282
Teamster - Building 05/01/2019

JOB DESCRIPTION Teamster - Building DISTRICT 4

ENTIRE COUNTIES
Nassau, Suffolk

WAGES
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Per Hour:
Truck Driver (Building Demolition & Debris)

07/01/2018
Trailers $ 33.61*
Straight Jobs $ 33.31*

* Plus an additional $2.14/hr. to be allocated

SUPPLEMENTAL BENEFITS
Per Hour:

All Classifications
07/01/2018
$33.20

OVERTIME PAY
See (B, E, S1) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 12, 15, 25, 26) on HOLIDAY PAGE

4-282
Teamster - Delivery of Concrete 05/01/2019
JOB DESCRIPTION Teamster - Delivery of Concrete DISTRICT 4

ENTIRE COUNTIES
Nassau, Suffolk

WAGES
Per Hour:

Heavy Construction Work:

Shall Include the supply of Ready-Mix Concrete for construction, improvement and modification of all or any part of Streets, Highways,
Bridges, Tunnels, Railroads, Canals, Dams, Airports, Schools & Power Generation Plants, where distance between project and asphalt plant
is not more than 50 miles.

TRUCK DRIVER
07/01/2018
Concrete Delivery $39.775

Light Construction Work:

Shall include the supply of Ready-Mix Concrete for construction of Single & Multi Family Homes, Town Houses, Apartment Buildings,
including Driveways, Streets and Curbs within those projects. Parking Lots and Office Buildings, where distance between project and asphalt
plant is not more than 50 miles.

TRUCK DRIVER

07/01/2018
Concrete Delivery $ 35.705
SUPPLEMENTAL BENEFITS
Per Hour:
Heavy Construction Work 07/01/2018
Concrete Delivery $ 42.665
Light Construction Work 07/01/2018
Concrete Delivery $14.83
OVERTIME PAY
NOTE: Heavy Construction:B2,1

Light Construction:B,E,P
HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, *16, **25) on HOLIDAY PAGE
NOTE:(*16) Paid at Double if Worked. (**25) Paid at Double if Worked.
4-282ns

Teamster - Heavy&Highway 05/01/2019
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JOB DESCRIPTION Teamster - Heavy&Highway DISTRICT 4

ENTIRE COUNTIES
Nassau, Suffolk

WAGES
Per Hour:

Heavy Construction Work:
Shall include the construction, improvement or modification of all or any part of Streets, Highways, Bridges, Tunnels, Railroads, Canals,
Dams, Airports, Schools, Power Generation Plants.

07/01/2018
Site Excavating
(Chauffeurs) $ 38.155

Light Construction Work:
Shall include the construction, improvment and modification of Single & Multi Family Homes, Town Houses, Apartment Buildings, including
Driveways, Streets and Curbs within those projects. Parking Lots and Office Buildings.

07/01/2018
Site Excavating
(Chauffeurs) $ 33.66
SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2018
Heavy Construction Work
Chauffeurs $ 46.0725
Light Construction Work
Chauffeurs $11.55

OVERTIME PAY
See (B, *B2, E, **I, P, ™R, ****U) on OVERTIME PAGE

(NOTE) PREMIUM PAY of 25% on straight time hours for NEW YORK STATE D.O.T. and or other GOVERMENTAL MANDATED off shift
work.

Note: (B,E,P,T & *U) Apply to Heavy Construction.

Note: (B2,I,T & *U) Apply to Light Construction.

Note: (*U) Only applies after 8 hours work on holiday

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, *16, **25) on HOLIDAY PAGE
NOTE:(*16) Paid at Double if Worked. (**25) Paid at Double if Worked.
4-282
Welder 05/01/2019

JOB DESCRIPTION Welder DISTRICT 1

ENTIRE COUNTIES

Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
Per hour 07/01/2018
Welder: To be paid the same rate of the mechanic performing the work.*

*EXCEPTION: If a specific welder certification is required, then the 'Certified Welder' rate in that trade tag will be paid.
OVERTIME PAY

HOLIDAY
1-As Per Trade
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Overtime Codes

Following is an explanation of the code(s) listed in the OVERTIME section of each classification contained in the attached schedule.
Additional requirements may also be listed in the HOLIDAY section.

NOTE: Supplemental Benefits are 'Per hour worked' (for each hour worked) unless otherwise noted

(AA)
(A)
(B)
(B1)

(B2)

(C1)
(D)
(D1)

(E)
(E1)
(E2)

(E3)

(E4)

(ES)

Time and one half of the hourly rate after 7 and one half hours per day
Time and one half of the hourly rate after 7 hours per day
Time and one half of the hourly rate after 8 hours per day

Time and one half of the hourly rate for the 9th & 10th hours week days and the 1st 8 hours on Saturday.
Double the hourly rate for all additional hours

Time and one half of the hourly rate after 40 hours per week

Double the hourly rate after 7 hours per day

Double the hourly rate after 7 and one half hours per day

Double the hourly rate after 8 hours per day

Double the hourly rate after 9 hours per day

Time and one half of the hourly rate on Saturday

Time and one half 1st 4 hours on Saturday; Double the hourly rate all additional Saturday hours

Saturday may be used as a make-up day at straight time when a day is lost during that week due to inclement
weather

Between November 1st and March 3rd Saturday may be used as a make-up day at straight time when a day is
lost during that week due to inclement weather, provided a given employee has worked between 16 and 32
hours that week

Saturday and Sunday may be used as a make-up day at straight time when a day is lost during that week due
to inclement weather

Double time after 8 hours on Saturdays

Time and one half of the hourly rate on Saturday and Sunday
Time and one half of the hourly rate on Saturday and Holidays
Time and one half of the hourly rate on Saturday, Sunday, and Holidays
Time and one half of the hourly rate on Sunday

Time and one half of the hourly rate on Sunday and Holidays
Time and one half of the hourly rate on Holidays

Double the hourly rate on Saturday

Double the hourly rate on Saturday and Sunday

Double the hourly rate on Saturday and Holidays

Double the hourly rate on Saturday, Sunday, and Holidays
Double the hourly rate on Sunday

Double the hourly rate on Sunday and Holidays

Double the hourly rate on Holidays

Two and one half times the hourly rate for Holidays, if worked
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(S1) Two and one half times the hourly rate the first 8 hours on Sunday or Holidays One and one half times the
hourly rate all additional hours.

(T) Triple the hourly rate for Holidays, if worked

(U) Four times the hourly rate for Holidays, if worked

(V) Including benefits at SAME PREMIUM as shown for overtime

(W) Time and one half for benefits on all overtime hours.

(X)) Benefits payable on Paid Holiday at straight time. If worked, additional benefit amount will be required for

worked hours. (Refer to other codes listed.)
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Holiday Codes

PAID Holidays:

Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
worrfks onda day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.

OVERTIME Holiday Pay:

Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee
actually performs work on such holidays. The alaé)lglicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for
these covered holidays can be found in the OVERTIME PAY section listings for each classification.

Following is an explanation of the code(s) listed in the HOLIDAY section of each classification contained in the attached schedule. The
Holidays as listed below are to be paid at the wage rates at which the employee is normally classified.

(1) None

(2) Labor Day

(3) Memorial Day and Labor Day

(4) Memorial Day and July 4th

(5) Memorial Day, July 4th, and Labor Day
(6) New Year's, Thanksgiving, and Christmas
(7) Lincoln's Birthday, Washington's Birthday, and Veterans Day
(8) Good Friday

(9) Lincoln's Birthday

(10) Washington's Birthday

(11) Columbus Day

(12) Election Day

(13) Presidential Election Day

(14) 1/2 Day on Presidential Election Day
(15) Veterans Day

(16) Day after Thanksgiving

(17) July 4th

(18) 1/2 Day before Christmas

(19) 1/2 Day before New Years

(20) Thanksgiving

(21) New Year's Day

(22) Christmas

(23) Day before Christmas

(24) Day before New Year's

(25) Presidents' Day

(26) Martin Luther King, Jr. Day

(27) Memorial Day

(28) Easter Sunday
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New York State Department of Labor - Bureau of Public Work
State Office Building Campus
Building 12 - Room 130
Albany, New York 12240

REQUEST FOR WAGE AND SUPPLEMENT INFORMATION

As Required by Articles 8 and 9 of the NYS Labor Law
Fax (518) 485-1870 or mail this form for new schedules or for determination for additional occupations.

| This Form Must Be Typed |

Submitted By:
(Check Only One)

|:| Contracting Agency D Architect or Engineering Firm |:| Public Work District Office  Date:

A. Public Work Contract to be let by: (Enter Data Pertaining to Contracting/Public Agency)

1. Name and complete address [~ (Check if new or change)

Telephone: () Fax: ()
E-Mail:

2. NY State Units (see ltem 5)

[ 07 City
O 01 DOT [0 08 Local School District
O 02 oGs 109 Special Local District, i.e.,

[ 03 Dormitory Authority Fire, Sewer, Water District

[ 04 State University L110 Village

Construction Fund 011 Town
[0 05 Mental Hygiene O 12 County

Facilities Corp. [J 13 Other Non-N.Y. State
O 06 OTHER N.Y. STATE UNIT (Describe)

3. SEND REPLY TO [ check if new or change)
Name and complete address:

Telephone;(
E-Mail:

) Fax: ( )

4. SERVICE REQUIRED. Check appropriate box and provide project
information.

[d New Schedule of Wages and Supplements.

APPROXIMATE BID DATE :

O Additional Occupation and/or Redetermination

PRC NUMBER ISSUED PREVIOUSLY FOR
THIS PROJECT :

OFFICE USE ONLY

B. PROJECT PARTICULARS

5. Project Title

Description of Work

Contract Identification Number

Note: For NYS units, the OSC Contract No.

6. Location of Project:
Location on Site

Route No/Street Address
Village or City

Town

County

7. Nature of Project - Check One:

1. New Building

2. Addition to Existing Structure

3. Heavy and Highway Construction (New and Repair)

4. New Sewer or Waterline

5. Other New Construction (Explain)

6. Other Reconstruction, Maintenance, Repair or Alteration
7. Demolition

8. Building Service Contract

Ooogoooooao

8. OCCUPATION FOR PROJECT :

O Construction (Building, Heavy O Guards, Watchmen
Highway/Sewer/Water) O Janitors, Porters, Cleaners,

O Tunnel Elevator Operators

[0 Residential O Moving furniture and

[0 Landscape Maintenance equipment

O Elevator maintenance O Trash and refuse removal

O Exterminators, Fumigators O Window cleaners

O Fire Safety Director, NYC Only O Other (Describe)

9. Has this project been reviewed for compliance with the Wicks Law involving separate bidding?

10.Name and Title of Requester

| Signature

PW-39 (04.11)

SEE PAGE TWO FOR LAWS RELATING TO PUBLIC WORK CONTRACTS






NEW YORK STATE DEPARTMENT OF LABOR
Bureau of Public Work - Debarment List

LIST OF EMPLOYERS INELIGIBLE TO BID ON OR BE
AWARDED ANY PUBLIC WORK CONTRACT

Under Article 8 and Article 9 of the NYS Labor Law, a contractor, sub-contractor and/or
its successor shall be debarred and ineligible to submit a bid on or be awarded any
public work or public building service contract/sub-contract with the state, any municipal
corporation or public body for a period of five (5) years from the date of debarment when:

* Two (2) final determinations have been rendered within any consecutive six-year (6)
period determining that such contractor, sub-contractor and/or its successor has
WILLFULLY failed to pay the prevailing wage and/or supplements;

* One (1) final determination involves falsification of payroll records or the kickback of
wages and/or supplements.

The agency issuing the determination and providing the information, is denoted under the
heading ‘Fiscal Officer’. DOL = New York State Department of Labor; NYC = New York City
Comptroller's Office; AG = New York State Attorney General’s Office; DA = County District
Attorney’s Office.

Debarment Database: To search for contractors, sub-contractors and/or their successors
debarred from bidding or being awarded any public work contract or subcontract under NYS
Labor Law Articles 8 and 9, or under NYS Workers' Compensation Law Section 141-b,
access the database at this link: https://applications.labor.ny.gov/EDList/searchPage.do

For inquiries where WCB is listed as the "Agency", please call 1-866-546-9322






NYSDOL Bureau of Public Work Debarment List 02/11/2019
Article 8
AGENCY Fiscal Officer FEIN EMPLOYER NAME EMPLOYER ADDRESS DEBARMENT | DEBARMENT
DBA NAME START DATE | END DATE
DOL DOL **x*%0996 A-1 CONSTRUCTION & 1973 81ST ST - SUITE A-5 01/08/2015 01/08/2020
RENOVATION INC BROOKLYN NY 11214
DOL NYC ABDUL KARIM C/O NORTH AMERICAN IRON 05/15/2015 05/15/2020
"
1560 DECATUR
STREETRIDGEWOOD NY
11385
DOL DOL **¥%3344 ACT INC 6409 LAND O LAKES BLVD 11/10/2015 11/10/2020
LAND O LAKES FL 34638
DOL DOL *HRx1 687 ADVANCED SAFETY 261 MILL ROAD 07/29/2015 07/29/2020
SPRINKLER INC P O BOX 296EAST AURORA
NY 14052
DOL NYC FHIFRGTTS ADVENTURE MASONRY 1535 RICHMOND AVENUE 12/13/2017 12/13/2022
CORP. STATEN ISLAND NY 10314
DOL DOL AJ TORCHIA 10153 ROBERTS RD 08/09/2016 08/09/2021
SAUQUOIT NY 13456
DOL DOL %3344 ALL CATASTROPHE ACT INC 6409 LAND O LAKES BLVD 11/10/2015 11/10/2020
CONSTRUCTION TEAM INC LAND O LAKES FL 34638
DOL DOL *HFF*8T740 ALLSTATE ENVIRONMENTAL C/O JOSE MONTAS 03/18/2011 03/19/2020
CORP 27 BUTLER PLACEYONKERS
NY 10710
DOL DOL AMADEO J TORCHIA TORCHIA'S 10153 ROBERTS RD 08/09/2016 08/09/2021
HOME SAUQUOIT NY 13456
IMPROVEMEN
T
DOL DOL ANGELO F COKER 12/04/2018 12/04/2023
DOL NYC ANISUL ISLAM C/O RELIANCE GENERAL 09/02/2015 09/02/2020
CONS
644 OCEAN
PARKWAYBROOKLYN NY
11230
DOL DOL ANITA SALERNO 158 SOLAR ST 01/07/2019 01/07/2024
SYRACUSE NY 13204
DOL DOL *F*T004 ANNEX CONTRACTING LTD 3005 WYNSUM AVENUE 08/18/2014 08/18/2019
MERRICK NY 11566
DOL DOL *F*T004 ANNEX GENERAL 3005 WYNSUM AVENUE 08/18/2014 08/18/2019
CONTRACTING INC MERRICK NY 11566
DOL DA ANTHONY CARDINALE 58-48 59TH STREET 05/16/2012 05/08/2020
MASPETH NY 11378
DOL DOL ANTHONY J MINGARELLI JR C/OT& T CONCRETE INC 07/08/2015 07/08/2020
2560 HAMBURG
TURNPIKELACKAWANNA NY
14218
DOL DOL ANTHONY PERGOLA 3 WEST MAIN ST/SUITE 208 01/23/2017 01/23/2022
ELMSFORD NY 10323
DOL DOL ANTONIO ESTIVEZ 442 ARMONK RD 06/12/2018 06/12/2023
MOUNT KISCO NY 10549
DOL DOL **xx%3020 APCO CONTRACTING CORP 24 SOUTH MARYLAND 09/24/2012 09/02/2020
AVENUE
PORT WASHINGTON NY
11050
DOL DOL k3219 APOLLO CONSTRUCTION APOLLO 157 TIBBETTS ROAD 03/12/2014 03/12/2019
SERVICES CORP PAINTING CO YONKERS NY 10705
DOL DOL APOLLO PAINTING CO 157 TIBBETTS ROAD 03/12/2014 03/12/2019
YONKERS NY 10705
DOL DOL *k 3205 APOLLO PAINTING CORP 3 ALAN B SHEPART PLACE 03/12/2014 03/12/2019
YONKERS NY 10705
DOL NYC Hokg403 AQUA JET PAINTING CORP 10 VIKING DRIVE 04/16/2014 04/16/2019
WEST ISLIP NY 11795
DOL NYC HeQ2 30 ARKAY CONSTRUCTION INC 102-104 GREYLOCK AVENUE | 07/15/2015 07/15/2020
BELLEVILLE NJ 07109
DOL NYC H 4779 ASTORIA GENERAL 35-34 31ST STREET 09/02/2015 09/02/2020
CONTRACTING CORP LONG ISLAND CITY NY 11106
DOL NYC w7217 | ASTRO COMMUNICATIONS OF 79 ALEXANDER AVE- STE 36A |  10/30/2015 10/30/2020
NY CORP BRONX NY 10454
DOL NYC G046 ATLANTIC SUN 58-46 59TH AVENUE 05/08/2015 05/08/2020
CONTRUCTION CORP MASPETH NY 11378
DOL NYC #6683 | ATLAS RESTORATION CORP. 35-12 19TH AVENUE 08/02/2017 08/02/2022
ASTORIA NY 11105
DOL NYC AUDLEY O'BRIEN 1273 NORTH AVENUE/#1 CP | 04/07/2015 04/07/2020
NEW ROCHELLE NY 10804
DOL NYC Hor59] AVI 212 INC. 260 CROPSEY AVENUE 10/30/2018 10/30/2023
APT 11GBROOKLYN NY 11214
DOL DOL AVIS R HILL 3510 HICKORY WALK LANE 01/22/2015 01/22/2020

ELLENWOOD GA 32094
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NYSDOL Bureau of Public Work Debarment List 02/11/2019

Article 8
DOL AG AVTAR SINGH 116-24 127TH STREET 12/22/2015 12/22/2020
SOUTH OZONE PARK NY
11420
DOL AG BALDEV SINGH 116-24 127TH STREET 12/22/2015 12/22/2020
SOUTH OZONE PARK NY
11420
DOL DOL BARBARA CASSIDY 7 BLENIS PLACE 04/02/2015 04/02/2020
VALHALLA NY 10595
DOL DOL BARRY KINNEY 6409 LAND O LAKES BLVD 11/10/2015 11/10/2020
LAND O LAKES FL 34638
DOL NYC %3015 BEACON RESTORATION INC SUITE B-8 04/21/2016 04/21/2021
782 PELHAM PARKWAY
SOUTHBRONX NY 10462
DOL DOL BIAGIO CANTISANI 06/12/2018 06/12/2023
DOL DOL *xxk8551 BRANDY'S MASONRY 216 WESTBROOK STREET 08/09/2016 08/09/2021
P O BOX 304SAYRE PA 18840
DOL NYC **xk6555 BROOKLYN WELDING CORP 1273 NORTH AVENUE/ #1 CP 04/07/2015 04/07/2020
NEW ROCHELLE NY 10804
DOL DOL wxxR] 449 BRRESTORATION NY INC 140 ARCADIA AVENUE 09/12/2016 09/12/2021
OSWEGO NY 13126
DOL DOL BRUCE MORSEY C/O KENT HOLLOW SIDING LL 01/15/2016 01/15/2021
29A BRIDGE STREETNEW
MILFORD CT 06776
DOL DOL BRUCE P. NASH JR. 5841 BUTTERNUT ROAD 09/12/2018 09/12/2023
EAST SYRACUSE NY 13057
DOL DOL ***%6156 C & J LANDSCAPING & 520 PINE HILL ROAD 06/23/2014 06/23/2019
MAINTENANCE INC CHESTER NY 10940
DOL DOL **+*8809 C.B.E. CONTRACTING 310 MCGUINESS BLVD 03/07/2017 03/07/2022
CORPORATION GREENPOINT NY 11222
DOL DOL **+%Q383 C.C. PAVING AND 2610 SOUTH SALINA ST 12/04/2018 12/04/2023
EXCAVATING, INC. SUITE 12SYRACUSE NY 13205
DOL DOL CANTISANI & ASSOCIATES 442 ARMONK RD 06/12/2018 06/12/2023
LTD MOUNT KISCSO NY 10549
DOL DOL CANTISANI HOLDING LLC 06/12/2018 06/12/2023
DOL DOL CARIBBEAN POOLS C/O DOUGLAS L MALARKEY 02/04/2016 02/04/2021
64 VICTORIA
DRIVEBINGHAMTON NY 13904
DOL DOL Frkxx3812 CARMODY "2" INC 06/12/2018 06/12/2023
DOL DOL Fxkkx] 143 CARMODY BUILDING CORP CARMODY 442 ARMONK RD 06/12/2018 06/12/2023
CONTRACTIN MOUNT KISCO NY 10549
G AND
CARMODY
CONTRACTIN
G CORP.
DOL DOL CARMODY CONCRETE 06/12/2018 06/12/2023
CORPORATION
DOL DOL CARMODY ENTERPRISES, 442 ARMONK RD 06/12/2018 06/12/2023
LTD. MOUNT KISCO NY 10549
DOL DOL CARMODY INC 442 ARMONK RD 06/12/2018 06/12/2023
MOUNT KISCO NY 10549
DOL DOL Hkrx381 2 CARMODY INDUSTRIES INC 06/12/2018 06/12/2023
DOL DOL CARMODY MAINTENANCE 442 ARMONK RD 06/12/2018 06/12/2023
CORPORATION MOUNT KISCO NY 10549
DOL DOL CARMODY MASONRY CORP 442 ARMONK RD 06/12/2018 06/12/2023
MOUNT KISCO NY 10549
DOL NYC *FXERQL T2 CASSIDY EXCAVATING INC 14 RAILROAD AVENUE 05/15/2014 04/02/2020
VALHALLA NY 10595
DOL DOL *HRXERGTAS CATSKILL FENCE 5445 ROUTE 32 08/22/2014 08/22/2019
INSTALLATIONS INC CATSKILL NY 12414
DOL DOL ***x%8809 CBE CONTRACTING CORP 142 EAST MARKET STREET 03/07/2017 03/07/2022
LONG BEACH NY 11561
DOL AG CESAR J. AGUDELO 81-06 34TH AVENUE 02/07/2018 02/07/2023
APT. 6EJACKSON HEIGHTS NY
11372
DOL DOL X7 655 CHAMPION CONSTRUCTION 2131 SCHENECTADY AVENUE 11/18/2015 11/18/2020
SERVICES CORP BROOKLYN NY 11234
DOL NYC CHARLES CASSIDY JR 14 RAILROAD AVENUE 05/15/2014 04/02/2020
VALHALLA NY 10595
DOL DOL CHARLES ZIMMER JR 216 WESTBROOK STREET 08/09/2016 08/09/2021
P O BOX 304SAYRE PA 18840
DOL DOL CHRISTINE J HEARNE C/O CJ-HEARNE 12/01/2015 12/01/2020

CONSTRUCTIO
131 PONCE DE LEON AVE
NEATLANTA GA 30308
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DOL DOL CHRISTOPHER J MAINI 19 CAITLIN AVE 09/17/2018 09/17/2023
JAMESTOWN NY 14701
DOL DOL **xx%3360 CITY LIMITS GROUP INC 2279 HOLLERS AVENUE 01/07/2014 06/23/2019
BRONX NY 10475
DOL DOL *xx*0671 CJ-HEARNE CONSTRUCTION SUITE 204 12/01/2015 12/01/2020
CcO 131 PONCE DE LEON
AVENUEATLANTA GA 30308
DOL DOL *Hxx%2703 CONKLIN'S TECH- 5 PARKER AVENUE 03/25/2014 03/25/2019
MECHANICAL INC POUGHKEEPSIE NY 12601
DOL DOL *Hxx%1927 CONSTRUCTION PARTS CPW 5841 BUTTERNUT ROAD 09/12/2018 09/12/2023
WAREHOUSE, INC. EAST SYRACUSE NY 13057
DOL NYC XXX A468 CRAFT CONTRACTING 3256 BRUNER AVENUE 07/29/2014 07/29/2019
GROUP INC BRONX NY 10469
DOL NYC **xx%8507 CRAFT FENCE INC 3256 BRUNER AVENUE 07/29/2014 07/29/2019
BRONX NY 10469
DOL NYC *Hxx%kD164 CREATIVE TRUCKING INC 58-83 54TH STREET 02/26/2016 02/26/2021
MASPETH NY 11378
DOL DOL FHRXXXTTOL D L MALARKEY 64 VICTORIA DRIVE 02/04/2016 02/04/2021
CONSTRUCTION BINGHAMTON NY 13904
DOL DOL *xxXT7888 D L MALARKEY 64 VICTORIA DRIVE 02/04/2016 02/04/2021
CONSTRUCTION INC BINGHAMTON NY 13904
DOL DOL *xxx5629 DAKA PLUMBING AND 2561 ROUTE 55 02/19/2016 02/19/2021
HEATING LLC POUGHQUAG NY 12570
DOL DOL DANICA IVANOSKI 61 WILLETT ST. 10/26/2016 10/26/2021
PASSAIC NJ 07503
DOL DOL DARIAN L COKER 2610 SOUTH SALINA ST 12/04/2018 12/04/2023
SUITE 2CSYRACUSE NY 13205
DOL DOL DARYL T RIEKS C/O RIEKS CONTRACTING LLC 05/01/2015 05/01/2020
4804 GAHWILER
ROADAUBURN NY 13021
DOL NYC Hok 7707 DASSLE CONTRACTING INC 213-37 39TH AVE/SUITE 120 | 05/08/2015 05/08/2020
BAYSIDE NY 11360
DOL DOL DAVID MARTINEZ C/O EMPIRE TILE INC 03/08/2016 03/08/2021
6 TREMONT
COURTHUNTINGTON STATION
NY 11746
DOL NYC DAWN AVILA AKA DAWN 1ST FLOOR STORE FRONT 06/24/2014 06/24/2019
BECHTOLD 88-10 LITTLE NECK
PARKWAYFLORAL PARK NY
11001
DOL NYC DAWN BECHTOLD AKA DAWN 1ST FLOOR STORE FRONT 06/24/2014 06/24/2019
AVILA 88-10 LITTLE NECK
PARKWAYFLORAL PARK NY
11001
DOL DOL DEBBIE STURDEVANT 29 MAPLEWOOD DRIVE 02/21/2017 02/21/2022
BINGHAMTON NY 13901
DOL AG DEBRA MARTINEZ 31 BAY ST 03/28/2018 03/28/2023
BROOKLYN NY 11231
DOL DOL DEDA GAZIVODAN C/O DAKA PLUMBING AND H | 02/19/2016 02/19/2021
2561 ROUTE 55POUGHQUAG
NY 12570
DOL DOL DENNIS SCHWANDTNER C/O YES SERVICE AND REPAI 08/09/2016 08/09/2021
145 LODGE AVEHUNTINGTON
STATION NY 11476
DOL DOL DF CONTRACTORS OF 1835 DAANSEN RD. 05/16/2017 05/16/2022
ROCHESTER, INC. PALMYRA NY 14522
DOL DOL DF CONTRACTORS, INC. 1835 DAANSEN RD. 05/16/2017 05/16/2022
PALMYRA NY 14522
DOL DOL *HFF*Q252 DI BERNARDO TILE AND 15 WALKER WAY 03/21/2014 03/21/2019
MARBLE CO INC ALBANY NY 12205
DOL NYC DIMITRIOS KOUTSOUKOS C/O ASTORIA GENERAL 09/02/2015 09/02/2020
CONTR
35-34 31ST STREETLONG
ISLAND CITY NY 11106
DOL NYC DIMITRIOS TSOUMAS 35-12 19TH AVENUE 08/02/2017 08/02/2022
ASTORIA NY 11105
DOL DOL **xxk3242 DONALD R. FORSAY DF LAWN 1835 DAANSEN RD. 05/16/2017 05/16/2022
SERVICE PALMYRA NY 14522
DOL DOL DONALD R. FORSAY 1835 DAANSEN RD. 05/16/2017 05/16/2022
PALMYRA NY 14522
DOL DOL DORIS SKODA C/O APCO CONTRACTING 09/24/2012 09/02/2020
CORP
24 SOUTH MARYLAND
AVENUEPORT WASHINGTON
NY 11050
DOL NYC *HFFFTA04 DOSANJH CONSTRUCTION 9439 212TH STREET 02/25/2016 02/25/2021
CORP QUEENS VILLAGE NY 11428
DOL DOL DOUGLAS L MALARKEY MALARKEY 64 VICTORIA DRIVE 02/04/2016 02/04/2021
CONSTRUCTI B INGHAMTON NY 13904
ON
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DOL DOL *Fx*%G982 DUFOUR GROUP INC DUFOUR 353 WEST 56TH STREET #7M 06/10/2014 06/10/2019
MASONRY NEW YORK NY 10019
DOL DOL DUFOUR MASONRY 353 WEST 56TH ST #7M 06/10/2014 06/10/2019
NEW YORK NY 10019
DOL DOL DUFOUR MASONRY & 123 06/10/2014 06/10/2019
RESTORATION INC ALBANY NY
DOL DOL E C WEBB 6409 LAND O LAKES BLVD 11/10/2015 11/10/2020
LAND O LAKES FL 34638
DOL DOL EARL L WILSON WILSON 36 ABERSOLD STREET 08/31/2015 08/31/2020
BROTHER ROCHESTER NY 14621
DRYWALL
CONTRACTOR
s
DOL DOL EAST COAST PAVING 2238 BAKER RD 03/12/2018 03/12/2023
GILLETT PA 16923
DOL NYC EDWARD MENKEN C/O AQUA JET PAINTING 04/16/2014 04/16/2019
10 VIKING DRIVEWEST ISLIP
NY 11795
DOL NYC **%*0900 EF PRO CONTRACTING INC 147 BROOME AVENUE 03/03/2014 03/03/2019
ATLANTIC BEACH NY 11509
DOL NYC EFSTRATIOS BERNARDIS 23-73 48TH STREET 04/24/2014 04/24/2019
LONG ISLAND CITY NY 11103
DOL DOL *++0780 EMES HEATING & PLUMBING 5 EMES LANE 01/20/2002 01/20/3002
CONTR MONSEY NY 10952
DOL DOL 3270 EMPIRE TILE INC 6 TREMONT COURT 03/08/2016 03/08/2021
HUNTINGTON STATION NY
11746
DOL DOL *xRT403 F & B PAINTING 2 PARKVIEW AVENUE 09/26/2016 09/26/2021
CONTRACTING INC HARRISON NY 10604
DOL DOL F KALAFATIS 2279 HOLLERS AVENUE 01/07/2014 06/23/2019
BRONX NY 10475
DOL DOL FAY MATTHEW C/O CHAMPION 11/18/2015 11/18/2020
CONSTRUCTION
2131 SCHENECTADY
AVENUEBROOKLYN NY 11234
DOL DOL FAZIA GINA ALI-MOHAMMED C/O 2131 SCHENECTADY AVENUE 11/18/2015 11/18/2020
CHAMPION BROOKLYN NY 11234
CONSTRUCTI
ON
DOL DOL FRAN MICELI 2279 HOLLERS AVENUE 01/07/2014 06/23/2019
BRONX NY 10475
DOL DOL FRANCES KALAFATIS 2279 HOLLERS AVENUE 01/07/2014 06/23/2019
BRONX NY 10475
DOL DOL FRANCES KALAFATIS-MICELI 2279 HOLLERS AVENUE 01/07/2014 06/23/2019
BRONX NY 10475
DOL DOL FRANK BENEDETTO 19 CATLIN AVE 09/17/2018 09/17/2023
JAMESTOWN NY 14701
DOL DOL FRANK BENEDETTO C/O F & B PAINTING CONTRA 09/26/2016 09/26/2021
2 PARKVIEW
AVENUEHARRISON NY 10604
DOL DOL HHIFRAT22 FRANK BENEDETTO AND B&M 19 CAITLIN AVE 09/17/2018 09/17/2023
CHRISTOPHER J MAINI CONCRETE JAMESTOWN NY 14701
DOL DOL FRANK DEMARTINO 101-61 99TH STREET 02/15/2017 02/15/2022
OZONE PARK NY 11416
DOL DOL FRANK DEMARTINO 101-61 99TH STREET 02/15/2017 02/15/2022
OZONE PARK NY 11416
DOL DOL wHRFRDT24 FRESH START PAINTING 157 TIBBETS ROAD 03/12/2014 03/12/2019
CORP YONKERS NY 10705
DOL DOL G FUCCI CONSTRUCTION 3 ALAN B SHEPARD PLACE 03/12/2014 03/12/2019
SERVICES YONKERS NY 10705
DOL DOL FHIFRGTET G FUCCI PAINTING INC C/O SPIEGEL & UTRERA 03/12/2014 03/12/2019
1 MAIDEN LANE - 5TH FLNEW
YORK NY 10038
DOL DOL *x*4546 GAF PAINTING LLC 157 TIBBETS ROAD 03/12/2014 03/12/2019
YONKERS NY 10705
DOL DOL GALINDA ROTENBERG C/O GMDV TRANS INC 06/24/2016 06/24/2021
67-48 182ND STREETFRESH
MEADOWS NY 11365
DOL DOL GARDEN STATE PAINTING 157 TIBBETTS ROAD 03/12/2014 03/12/2019
YONKERS NY 10705
DOL DOL GEOFF CORLETT 415 FLAGGER AVE 10/31/2018 10/31/2023
#302STUART FL 34994
DOL DOL GEORGE DI BERNARDO C/O DI BERNARDO TILE 03/21/2014 03/21/2019
15 WALKER WAYALBANY NY
12205
DOL DA GEORGE LUCEY 150 KINGS STREET 01/19/1998 01/19/2998
BROOKLYN NY 11231
DOL DOL *xxk5674 GMDV TRANS INC 67-48 182ND STREET 06/24/2016 06/24/2021

FRESH MEADOWS NY 11365
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DOL NYC GREAT ESTATE 327 STAGG ST 10/10/2017 10/10/2022
CONSTRUCTION, INC. BROOKLYN NY 11206
DOL DOL GREGORY A FUCCI C/O PAF PAINTING SERVICES 03/12/2014 03/12/2019
157 TIBBETTS ROADYONKERS
NY 10705
DOL DOL GREGORY FUCCI JR C/O APOLLO CONSTRUCTION |  03/12/2014 03/12/2019
157 TIBBETTS ROADYONKERS
NY 10705
DOL DOL GREGORY S. OLSON P.O BOX 100 03/08/2018 03/08/2023
200 LATTA BROOK
PARKHORSEHEADS NY 14845
DOL NYC *¥+%(0346 H N H CONTRACTORS CORP 4558 BROADWAY # 6 08/04/2014 08/04/2019
NEW YORK NY 10040
DOL NYC HAMEEDUL HASAN 240 HOME STREET 08/04/2014 08/04/2019
TEANECK NJ 07666
DOL NYC HARMEL SINGH 15 CLINTON LANE 02/25/2016 02/25/2021
HICKSVILLE NY 11801
DOL NYC HAROLD KUEMMEL 58-83 54TH STREET 02/26/2016 02/26/2021
MASPETH NY 11378
DOL DOL HENRY VAN DALRYMPLE 2663 LANTERN LANE 12/01/2015 12/01/2020
ATLANTA GA 30349
DOL DOL *x¥%6370 HILLIANO CONSTRUCTION & 354 MAGNOLIA STREET 01/22/2015 01/22/2020
ELECTRICAL INC ROCHESTER NY 14611
DOL DOL *HFF*8282 IDEMA DEVELOPMENT INC 91 COLLEGE AVENUE 12/04/2015 12/04/2020
POUGHKEEPSIE NY 12603
DOL DOL *HFF*8282 IDEMA GENERAL 91 COLLEGE AVENUE 12/04/2015 12/04/2020
CONTRACTORS INC POUGHKEEPSIE NY 12603
DOL DOL *FF*T001 INTEGRATED CONSTRUCTION SUITE 100 01/06/2016 01/06/2021
& POWER SYSTEMS INC 2105 W GENESEE
STREETSYRACUSE NY 13219
DOL DOL *Hrx5131 INTEGRITY MASONRY, INC. M&R 722 8TH AVE 06/05/2018 06/05/2023
CONCRETE WATERVLIET NY 12189
DOL AG J AM CONSTRUCTION CORP SUITE 125 04/07/2016 04/07/2021
265 SUNRISE
HIGHWAYROCKVILLE CENTRE
NY 10457
DOL DOL *HxxAT7598 JMRICH LLC P O BOX 268 09/16/2013 03/21/2019
STILLWATER NY 12170
DOL DOL **xx%3478 JN P CONSTRUCTION CORP 50 LOUIS COURT 03/21/2014 03/21/2019
P O BOX 1907SOUTH
HACKENSACK NY 07606
DOL DOL JNRICH LLC P O BOX 268 09/16/2013 03/21/2019
STILLWATER NY 12170
DOL DOL **x*%4910 JV MAGIC TOUCH 94-25 57TH AVENUE, APT 5G 01/12/2015 01/12/2020
CORPORATION ELMHURST NY 11373
DOL DOL J.A. HIRES CADWALLADER P.O BOX 100 03/08/2018 03/08/2023
200 LATTA BROOK
PARKHORSEHEADS NY 14845
DOL DOL JAMES B RHYNDERS 91 COLLEGE AVENUE 12/04/2015 12/04/2020
POUGHKEEPSIE NY 12603
DOL DOL JAMES C. DELGIACCO 722 8TH AVE 06/05/2018 06/05/2023
WATERVLIET NY 12189
DOL DOL JAMES E RHYNDERS 91 COLLEGE AVENUE 12/04/2015 12/04/2020
POUGHKEEPSIE NY 12603
DOL AG JAMES FALCONE SUITE 125 04/07/2016 04/07/2021
265 SUNRISE
HIGHWAYROCKVILLE CENTRE
NY 10457
DOL DOL JAMES LIACONE 9365 WASHINGTON ST 07/23/2018 07/23/2023
LOCKPORT IL 60441
DOL DOL JAMES RACHEL 9365 WASHINGTON ST 07/23/2018 07/23/2023
LOCKPORT IL 60441
DOL DOL JAMES RHYNDERS SR 91 COLLEGE AVENUE 12/04/2015 12/04/2020
POUGHKEEPSIE NY 12603
DOL DOL JAMES SICKAU 3090 SHIRLEY ROAD 04/19/2011 07/08/2020
NORTH COLLINS NY 14111
DOL DOL JASON M RICH P O BOX 268 09/16/2013 03/21/2019
STILLWATER NY 12170
DOL DOL JASON W MILLIMAN C/O ROCHESTER 02/19/2016 02/19/2021
ACOUSTICAL
P O BOX 799HILTON NY 14468
DOL DOL **x*5368 JCH MASONRY & 35 CLINTON AVE 09/12/2018 09/12/2023
LANDSCAPING INC. OSSINING NY 10562
DOL DOL JEFF P BRADLEY 520 PINE HILL ROAD 06/23/2014 06/23/2019
CHESTER NY 10940
DOL NYC JEFFREY CASSIDY 14 RAILROAD AVENUE 05/15/2014 04/02/2020

VALHALLA NY 10595
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DOL DOL JEROME LACITIGNOLA C/O CATSKILL FENCE INSTAL 08/22/2014 08/22/2019
5445 ROUTE 32 CATSKILL NY
12414
DOL DOL JESSICA WHITESIDE C/O BRRESTORATION NY INC 09/12/2016 09/12/2021
140 ARCADIA
AVENUEOSWEGO NY 13126
DOL AG JOHN ANTHONY MASSINO 36-49 204TH STREET 02/07/2018 02/07/2023
BAYSIDE NY 11372
DOL DOL JOHN F. CADWALLADER 200 LATTA BROOK PARK 03/08/2018 03/08/2023
HORSEHEADS NY 14845
DOL DOL woek4612 | JOHN F. CADWALLADER, INC. | THE GLASS P.O BOX 100 03/08/2018 03/08/2023
COMPANY 200 LATTA BROOK
PARKHORSEHEADS NY 14845
DOL AG #0600 | JOHNCO CONTRACTING, INC. 36-49 204TH STREET 02/07/2018 02/07/2023
BAYSIDE NY 11372
DOL DOL JON E DEYOUNG 261 MILL ROAD 07/29/2015 07/29/2020
P O BOX 296EAST AURORA
NY 14052
DOL DOL JORGE VILLALOBOS 94-25 57TH AVENUE - APT 5 01/12/2015 01/12/2020
ELMHURST NY 11373
DOL DOL JORI PEDERSEN 415 FLAGER AVE 10/31/2018 10/31/2023
#302STUART FL 34994
DOL DOL JOSE CHUCHUCA 35 CLINTON AVE 09/12/2018 09/12/2023
OSSINING NY 10562
DOL DOL JOSE MONTAS 27 BUTLER PLACE 03/18/2011 03/19/2020
YONKERS NY 10710
DOL AG JOSEPH FALCONE SUITE 125 04/07/2016 04/07/2021
265 SUNRISE
HIGHWAYROCKVILLE CENTRE
NY 10457
DOL DOL *HX*%Q273 JOSEPH M LOVETRO P O BOX 812 08/09/2016 08/09/2021
BUFFALO NY 14220
DOL NYC JOSEPH MARTINO 1535 RICHMOND AVENUE 12/13/2017 12/13/2022
STATEN ISLAND NY 10314
DOL DOL JUANA MARTINEZ C/O LEAD CONSTRUCTION 03/19/2015 03/19/2020
27 BUTLER PLACEYONKERS
NY 10710
DOL DOL JULIUS AND GITA BEHREND 5 EMES LANE 11/20/2002 11/20/3002
MONSEY NY 10952
DOL DOL *xxx5062 K R F SITE DEVELOPMENT 375 LAKE SHORE DRIVE 01/23/2017 01/23/2022
INC PUTNAM VALLEY NY 10579
DOL DOL KATIE BURDICK 2238 BAKER RD 03/12/2018 03/12/2023
GILLETT PA 16923
DOL DOL KENNETH FIORENTINO 375 LAKE SHORE DRIVE 01/23/2017 01/23/2022
PUTNAM VALLEY NY 10579
DOL DOL *HFXXXQT732 KENT HOLLOW SIDING LLC 29A BRIDGE STREET 01/15/2016 01/15/2021
NEW MILFORD CT 06776
DOL DOL KEVIN BABCOCK JR P O BOX 46 08/22/2014 08/22/2019
THOMPSON RIDGE NY 10985
DOL DOL KEVIN M BABCOCK P O BOX 46 08/22/2014 08/22/2019
THOMPSON RIDGE NY 10985
DOL DOL KIM SOROCENSKI C/O SOLUTION MATTERS INC 11/19/2015 11/19/2020
198 NORWOOD ROADPORT
JEFFERSON NY 11776
DOL DOL *k3490 L&M 1079 YONKERS AVE 08/07/2018 08/07/2023
CONSTRUCTION/DRYWALL YONKERS NY 10704
INC.
DOL DA **¥¥%8816 LAKE CONSTRUCTION AND 150 KINGS STREET 08/19/1998 08/19/2998
DEVELOPMENT BROOKLYN NY 11231
CORPORATION
DOL DOL HFFRG224 LAKESIDE FIRE SPRINKLERS 125 CHAUTAUQUA AVENUE 06/24/2015 06/24/2020
LLC LAKEWOOD NY 14750
DOL AG *HIFRA643 LALO DRYWALL, INC. 221 OLD FORD ROAD 05/20/2016 05/20/2021
NEW PLATZ NY 12561
DOL DOL %4505 LARAPINTA ASSOCIATES INC 29 MAPLEWOOD DRIVE 02/21/2017 02/21/2022
BINGHAMTON NY 13901
DOL DOL LAVERN GLAVE 161 ROBYN RD 09/15/2014 09/15/2019
MONROE NY 10950
DOL DOL LAVERN GLAVE 161 ROBYN RD 01/30/2018 01/30/2023
MONROE NY 10950
DOL DOL LAWRENCE J RUGGLES P OBOX 371 05/12/2014 05/12/2019
ROUND LAKE NY 12151
DOL DOL *Hix1364 LEAD CONSTRUCTION 3 ALAN B SHEPARD PLACE 03/19/2015 03/19/2020
SERVICES INC YONKERS NY 10705
DOL DOL *okek 4388 LEN.J CONSTRUCTION, LLC PO BOX 10007 06/24/2016 09/19/2022
ALBANY NY 12201
DOL DOL *okek 4388 LEN.J CONSTRUCTION, LLC PO BOX 10007 06/24/2016 09/19/2022

ALBANY NY 12201
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DOL DOL **xx%4388 LEN.J CONSTRUCTION, LLC PO BOX 10007 09/19/2017 09/19/2022
ALBANY NY 12201
DOL DOL **xx%4388 LEN.J CONSTRUCTION, LLC PO BOX 10007 09/19/2017 09/19/2022
ALBANY NY 12201
DOL DOL **xx%4388 LEN.J CONSTRUCTION, LLC PO BOX 10007 01/17/2017 09/19/2022
ALBANY NY 12201
DOL DOL **xx%4388 LEN.J CONSTRUCTION, LLC PO BOX 10007 09/19/2017 09/19/2022
ALBANY NY 12201
DOL DOL **xx%4388 LEN.J CONSTRUCTION, LLC PO BOX 10007 09/19/2017 09/19/2022
ALBANY NY 12201
DOL DOL **xx%4388 LEN.J CONSTRUCTION, LLC PO BOX 10007 08/14/2017 09/19/2022
ALBANY NY 12201
DOL DOL LEROY NELSON JR PO BOX 10007 09/19/2017 09/19/2022
ALBANY NY 12201
DOL DOL LEROY NELSON JR PO BOX 10007 09/19/2017 09/19/2022
ALBANY NY 12201
DOL DOL LEROY NELSON JR PO BOX 10007 09/19/2017 09/19/2022
ALBANY NY 12201
DOL DOL LEROY NELSON JR PO BOX 10007 09/19/2017 09/19/2022
ALBANY NY 12201
DOL DOL LEROY NELSON JR PO BOX 10007 08/14/2017 08/14/2022
ALBANY NY 12201
DOL DOL LEROY NELSON JR PO BOX 10007 01/17/2017 09/19/2022
ALBANY NY 12201
DOL DOL LINDSEY R CRILL 143 FILLMORE AVENUE 01/08/2015 01/08/2020
BUFFALO NY 14210
DOL DA **xxx 4460 LONG ISLAND GLASS & 4 MANHASSET TRL 09/06/2018 09/06/2023
STOREFRONTS, LLC RIDGE NY 11961
DOL AG **xx%4216 LOTUS-C CORP. 81-06 34TH AVENUE 02/07/2018 02/07/2023
APT. 6EJACKSON HEIGHTS NY
11372
DOL AG LUIS MARTINEZ LALO 211 MAIN ST. 05/20/2016 05/20/2021
DRYWALL NEW PALTZ NY 12561
DOL DOL M ANVER BEIG 142 EAST MARKET STREET 03/07/2017 03/07/2022
LONG BEACH NY 11561
DOL AG *FX*%G957 M B DIN CONSTRUCTION INC 8831 20TH AVENUE/SUITE 6E 11/17/2015 11/17/2020
BROOKLYN NY 11214
DOL NYC *Hxx%G317 M S QUALITY CONSTRUCTION 27 MAPLEWOOD AVENUE 02/04/2015 02/04/2020
LLC COLONIA NJ 07067
DOL DOL M. ANVER BEIG 142 EAST MARKET STREET 03/07/2017 03/07/2022
LONG BEACH NY 11561
DOL NYC MACIEJ SONTOWSKI 27 MAPLEWOOD AVENUE 02/04/2015 02/04/2020
COLONIA NJ 07067
DOL NYC ****%Q590 MACK GLASSNAUTH IRON 137 LIBERTY AVENUE 12/21/2015 12/21/2020
WORKS INC BROOKLYN NY 11212
DOL NYC *xxk3141 MACKEY REED ELECTRIC INC 1ST FLOOR STORE FRONT 06/24/2014 06/24/2019
88-10 LITTLE NECK
PARKWAYFLORAL PARK NY
11001
DOL DOL wHRR*1 784 MADISON AVE 39 PENNY STREET 11/02/2016 11/02/2021
CONSTRUCTION CORP WEST ISLIP NY 11795
DOL DOL MALARKEY'S BAR & GRILL 64 VICTORIA DRIVE 02/04/2016 02/04/2021
LLC BINGHAMTON NY 13904
DOL DOL *#++*(0705 MALARKEY'S PUB & GRUB 64 VICTORIA DRIVE 02/04/2016 02/04/2021
LLC BINGHAMTON NY 13904
DOL DA MANUEL P TOBIO 150 KINGS STREET 08/19/1998 08/19/2998
BROOKLYN NY 14444
DOL DA MANUEL TOBIO 150 KINGS STREET 08/19/1998 08/19/2998
BROOKLYN NY 11231
DOL DOL MARIACHI'S PIZZERIA C/O DOUGLAS L MALARKEY 02/04/2016 02/04/2021
64 VICTORIA
DRIVEBINGHAMTON NY 13904
DOL DOL MARK MIONIS 6409 LAND O LAKES BLVD 11/10/2015 11/10/2020
LAND O LAKES FL 34638
DOL DOL MARVIN A STURDEVANT 29 MAPLEWOOD DRIVE 02/21/2017 02/21/2022
BINGHAMTON NY 13901
DOL DOL MASONRY CONSTRUCTION, 442 ARMONK RD 06/12/2018 06/12/2023
INC. MOUNT KISCO NY 10549
DOL DOL ***¥%3333 MASONRY INDUSTRIES, INC. 442 ARMONK RD 06/12/2018 06/12/2023
MOUNT KISCO NY 10549
DOL DOL MATTHEW IDEMA GENERAL 91 COLLEGE AVENUE 12/04/2015 12/04/2020
CONTRACTORS INC POUGHKEEPSIE NY 12603
DOL DOL MAURICE GAWENO 442 ARMONK RD 06/12/2018 06/12/2023
MOUNT KISCO NY 10549
DOL DOL G416 MCCALL MASONRY P O BOX 304 08/09/2016 08/09/2021

SAYRE PA 18840
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DOL DOL MCLEAN "MIKKI BEANE" 1229 JAMES STREET 05/02/2017 05/02/2022
SYRACUSE NY 13203
DOL DOL MCLEAN "MIKKI" DRAKE 1229 JAMES STREET 05/02/2017 05/02/2022
SYRACUSE NY 13203
DOL DOL MCLEAN M DRAKE-BEANE 1229 JAMES STREET 05/02/2017 05/02/2022
SYRACUSE NY 13203
DOL DOL **xx%Q445 MCLEAN M WALSH ELITE 1229 JAMES STREET 05/02/2017 05/02/2022
PROFESSION SYRACUSE NY 13203
AL PAINTING
OF CNY
DOL DOL Hor QA4 MCLEAN M WALSH ELITE 1229 JAMES STREET 05/02/2017 05/02/2022
PROFESSION SYRACUSE NY 13203
AL PAINTING
OF CNY
DOL NYC **+*5330 METRO DUCT SYSTEMS INC 1219 ASTORIA BOULEVARD 04/16/2014 11/19/2020
LONG ISLAND CITY NY 11102
DOL DOL H3368 MICEK CONSTRUCTION CO 20 CROSS STREET 12/02/2014 12/02/2019
INC FALCONER NY 14733
DOL DOL MICHAEL A PASCARELLA SUITE 100 01/06/2016 01/06/2021
2105 WEST GENESEE STREET
SYRACUSE NY 13219
DOL NYC MICHAEL HIRSCH C/O MZM CORP 01/28/2016 01/28/2021
163 S MAIN STREETNEW CITY
NY 10956
DOL DOL MICHAEL LENIHAN 1079 YONKERS AVE 08/07/2018 08/07/2023
UNIT 4YONKERS NY 10704
DOL AG MICHAEL RIGLIETTI 31 BAY ST 03/28/2018 03/28/2023
BROOKLYN NY 11231
DOL DOL MICHAEL WILSON WILSON 36 ABERSOLD STREET 08/31/2015 08/31/2020
BROTHER ROCHESTER NY 14621
DRYWALL
CONTRACTOR
s
DOL NYC MILANCE HADZIC 22 CALIFORNIA AVE - STE 1 03/11/2015 03/11/2020
PATERSON NJ 07503
DOL AG MOHAMMED N CHATHA 8831 20TH AVENUE/SUITE 6E 11/17/2015 11/17/2020
BROOKLYN NY 11214
DOL DOL *HFFRDT37 MOUNTAIN'S AIR INC 2471 OCEAN AVENUE- STE 7A 09/24/2012 09/18/2020
BROOKLYN NY 11229
DOL AG MSR ELECTRICAL 31 BAY ST 03/28/2018 03/28/2023
CONSTRUCTION CORP. BROOKLYN NY 11231
DOL DOL MUHAMMAD BEIG 142 EAST MARKET STREET 03/07/2017 03/07/2022
LONG BEACH NY 11561
DOL DOL MUHAMMAD BEIG 142 EAST MARKET STREET 03/07/2017 03/07/2022
LONG BEACH NY 11561
DOL DOL MUHAMMAD PERVAIZ C/O CHAMPION 11/18/2015 11/18/2020
CONSTRUCTION
2131 SCHENECTADY
AVENUEBROOKLYN NY 11234
DOL NYC *xrk3613 MZM CORP 163 S MAIN STREET 01/28/2016 01/28/2021
NEW CITY NY 10956
DOL NYC *kkxk]284 NEW AMERICAN 22 CALIFORNIA AVE - STE 1 03/11/2015 03/11/2020
RESTORATION INC PATERSON NJ 07503
DOL DA *r*6988 NEW YORK INSULATION INC 58-48 59TH STREET 05/16/2012 05/08/2020
MASPETH NY 11378
DOL NYC *x*k4839 NEW YORK RIGGING CORP 58-83 54TH STREET 02/26/2016 02/26/2021
MASPETH NY 11378
DOL NYC NICHOLAS PROVENZANO 147 BROOME AVENUE 03/03/2014 03/03/2019
ATLANTIC BEACH NY 11509
DOL NYC NICHOLAS PROVENZANO 147 BROOME AVENUE 03/03/2014 03/03/2019
ATLANTIC BEACH NY 11509
DOL NYC *xx%1968 NORTH AMERICAN IRON 1560 DECATUR STREET 05/15/2015 05/15/2020
WORKS INC RIDGEWOOD NY 11385
DOL DOL ****6966 NORTH COUNTRY DRYWALL 23167 COUNTY ROUTE 59 10/24/2016 10/24/2021
AND PAINT DEXTER NY 13634
DOL DOL ***%0065 NORTHEAST LANDSCAPE 3 WEST MAIN ST/SUITE 208 01/23/2017 01/23/2022
AND MASONRY ASSOC ELMSFORD NY 10523
DOL DOL *xxk]1845 OC ERECTERS, LLC A/K/A OC 1207 SW 48TH TERRACE 01/16/2018 01/16/2023
ERECTERS OF NY INC. DEERFIELD BEACH FL 33442
DOL NYC **xxk8337 OPTIMUM CONSTRUCTION 23-73 48TH STREET 04/24/2014 04/24/2019
INC LONG ISLAND CITY NY 11103
DOL NYC ORSON ARROYO C/O METRO DUCT SYSTEMS 04/16/2014 11/19/2020
12-19 ASTORIA
BOULEVARDLONG ISLAND
CITY NY 11102
DOL DOL *xx*A546 PAF PAINTING CORP 161 TIBBETTS ROAD 03/12/2014 03/12/2019

YONKERS NY 10705
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DOL DOL *Fxxk5242 PAF PAINTING SERVICES INC GARDEN 157 TIBBETTS ROAD 03/12/2014 03/12/2019
STATE YONKERS NY 10103
PAINTING
DOL DOL PAF PAINTING SERVICES OF C/O SPIEGEL & UTRERA 03/12/2014 03/12/2019
WESTCHESTER INC 1 MAIDEN LANE - 5TH FLNEW
YORK NY 10038
DOL DOL Hokrkg802 PAT'S HEATING AND AIR P O BOX 371 05/12/2014 05/12/2019
CONDITIONING LTD ROUND LAKE NY 12151
DOL DOL PATRICIA M RUGGLES P O BOX 371 05/12/2014 05/12/2019
ROUND LAKE NY 12151
DOL NYC w9422 | PELIUM CONSTRUCTION, INC. 22-33 35TH ST. 12/30/2016 12/30/2021
ASTORIA NY 11105
DOL DOL PETER M PERGOLA 3 WEST MAIN ST/SUITE 208 | 01/23/2017 01/23/2022
ELMSFORD NY 10523
DOL DOL PIERRE LAPORT 224 COUNTY HIGHWAY 138 | 03/07/2017 03/07/2022
BROADALBIN NY 12025
DOL DOL Hokk] 543 PJ LAPORT FLOORING INC 224 COUNTY HIGHWAY 138 | 03/07/2017 03/07/2022
BROADALBIN NY 12025
DOL DOL #2989 | PROFESSIONAL ESTIMATING 157 TIBBETS ROAD 03/12/2014 03/12/2019
& BUSINESS CORP YONKERS NY 10705
DOL DOL #6895 | PROLINE CONCRETE OF WNY 3090 SHIRLEY ROAD 04/19/2011 07/08/2020
INC NORTH COLLINS NY 14111
DOL DA Hok G817 QUADRANT METAL 2740 SW MARTIN DOWNS 08/25/2016 08/25/2021
BUILDINGS LLC BLVD
PALM CITY FL 34990
DOL NYC RAMESHWAR ASU 137 LIBERTY AVENUE 12/21/2015 12/21/2020
BROOKLYN NY 11212
DOL DOL RANA A KAHN 1973 81ST ST - SUITE A-5 01/08/2015 01/08/2020
BROOKLYN NY 11214
DOL NYC RANTIK PARIKH 13 LORIANN ROAD 07/15/2015 07/15/2020
WARREN NJ 07059
DOL DOL %2633 RAW POWER ELECTRIC CORP 3 PARK CIRCLE 09/16/2013 09/15/2019
MIDDLETOWN NY 10940
DOL DOL %2633 RAW POWER ELECTRIC CORP 3 PARK CIRCLE 01/30/2018 01/30/2023
MIDDLETOWN NY 10940
DOL NYC RAYMOND PEARSON P O BOX 957 03/12/2014 03/12/2019
PORT JEFFERSON STA NY
11776
DOL AG *FF*T015 RCM PAINTING INC. 69-06 GRAND AVENUE 02/07/2018 02/07/2023
2ND FLOORMASPETH NY
11378
DOL DOL REGINALD WARREN 161 ROBYN RD 09/15/2014 09/15/2019
MONROE NY 10950
DOL DOL REGINALD WARREN 161 ROBYN RD 01/30/2018 01/30/2023
MONROE NY 10950
DOL NYC *xxk3461 RELIANCE GENERAL 644 OCEAN PARKWAY 09/02/2015 09/02/2020
CONSTRUCTION INC BROOKLYN NY 11230
DOL DOL REVOLUTIONARY FLOORS P O BOX 268 09/16/2013 03/21/2019
LLC STILLWATER NY 12170
DOL DA RIANN MULLER 2740 SW MARTIN DOWNS 08/25/2016 08/25/2021
BLVD
PALM CITY FL 34990
DOL DOL **xx%Q148 RICH T CONSTRUCTION 107 WILLOW WOOD LANE 11/13/2018 11/13/2023
CAMILLUS NY 13031
DOL DOL RICHARD MACONE 8617 THIRD AVE 09/17/2018 09/17/2023
BROOKLYN NY 11209
DOL DOL **xx%Q148 RICHARD TIMIAN RICHT 108 LAMONT AVE 10/16/2018 10/16/2023
CONSTRUCTI SYRACUSE NY 13209
ON
DOL DOL RICHARD TIMIAN JR. 108 LAMONT AVE 10/16/2018 10/16/2023
SYRACUSE NY 13209
DOL DOL RICHARD TIMIAN JR. 108 LAMONT AVE 11/13/2018 11/13/2023
SYRACUSE NY 13209
DOL DOL RICHARD WILSON C/O DUFOUR GROUP INC 06/10/2014 06/10/2019
353 WEST 56TH STREET
#7MNEW YORK NY 10019
DOL DOL HkgE1 8 RIEKS CONTRACTING LLC 4804 GAHWILER ROAD 05/01/2015 05/01/2020
AUBURN NY 13021
DOL DOL ROBBYE BISSESAR 89-51 SPRINGFIELD BLVD 01/11/2003 01/11/3003
QUEENS VILLAGE NY 11427
DOL DOL ROBERT BRUNO 3 GAYLORD ST 11/15/2016 11/15/2021
AUBURN NY 13021
DOL DOL *okrk] 855 ROBERT D BISHOP JR ROBERT D P O BOX 112 07/15/2014 07/15/2019
BISHOP JR MORRISSONVILLE NY 12962
DOL DOL ROBERT D BISHOP JR P O BOX 112 07/15/2014 07/15/2019
MORRISONVILLE NY 12962
DOL NYC ROBERT GUIDO 3256 BRUNER AVENUE 07/29/2014 07/29/2019

BRONX NY 10469
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DOL DOL ROBERT TORDELLA 125 CHAUTAUQUA AVENUE 06/24/2015 06/24/2020
LAKEWOOD NY 14750
DOL DOL *xxk3859 ROCHESTER ACOUSTICAL P O BOX 799 02/19/2016 02/19/2021
CORP HILTON NY 14468
DOL DOL RODERICK PUGH 404 OAK ST 07/23/2018 07/23/2023
SUITE 101SYRACUSE NY
13203
DOL DOL *xx%4880 RODERICK PUGH 404 OAK ST 07/23/2018 07/23/2023
CONSTRUCTION INC. SUITE 101SYRACUSE NY
13203
DOL NYC RODNEY SCOTT 201 HEMPSTEAD AVENUE 10/30/2015 10/30/2020
WEST HEMPSTEAD NY 11552
DOL DOL ROMEO WARREN 161 ROBYN RD 09/16/2013 09/15/2019
MONROE NY 10950
DOL DOL ROMEO WARREN 161 ROBYN RD 01/30/2018 01/30/2023
MONROE NY 10950
DOL DOL ROSEANNE CANTISANI 06/12/2018 06/12/2023
DOL DOL RYAN ALBIE 21 S HOWELLS POINT ROAD | 02/21/2017 02/21/2022
BELLPORT NY 11713
DOL DOL Hok3347 RYAN ALBIE CONTRACTING 21 S HOWELLS POINT ROAD | 02/21/2017 02/21/2022
INC BELLPORT NY 11713
DOL NYC SABIR MUHAMMED SUITE B-8 04/21/2016 04/21/2021
782 PELHAM PARKWAY
SOUTHBRONX NY 10462
DOL NYC SAEED HASAN 4558 BROADWAY #6 08/04/2014 08/04/2019
NEW YORK NY 10040
DOL NYC HFFXD117 SCOTT ELECTRICAL LLC 201 HEMPSTEAD AVENUE 10/30/2015 10/30/2020
WEST HEMPSTEAD NY 11552
DOL DOL #FF*QT751 SCW CONSTRUCTION 544 OLD ROUTE 23 02/14/2017 02/14/2022
ACRE NY 12405
DOL DOL SEAN BURBAGE C/O SEAN 445 ROOSA GAP ROAD 04/14/2014 04/14/2019
BURBAGE BLOOMINGBURG NY 12721
CORP
DOL DOL *+*6586 SEAN BURBAGE CORP 445 ROOSA GAP ROAD 04/14/2014 04/14/2019
BLOOMINGBURG NY 12721
DOL AG SERGIO RAYMUNDO 109 DUBOIS RD. 05/20/2016 05/20/2021
NEW PALTZ NY 12561
DOL DOL %1061 SHANE BURDICK CENTRAL 2238 BAKER ROAD 03/12/2018 03/12/2023
TRAFFIC GILLETT PA 16923
CONTROL,
LLC.
DOL DOL SHANE BURDICK 2238 BAKER ROAD 03/12/2018 03/12/2023
GILLETT PA 16923
DOL DOL SHANE NOLAN 9365 WASHINGTON ST 07/23/2018 07/23/2023
LOCKPORT IL 60441
DOL DOL **x*%0816 SOLAR ARRAY SOLUTIONS, 9365 WASHINGTON ST 07/23/2018 07/23/2023
LLC LOCKPORT IL 60441
DOL DOL **xx%4025 SOLUTION MATTERS INC 198 NORWOOD ROAD 11/19/2015 11/19/2020
PORT JEFFERSON NY 11776
DOL NYC **xx%4934 SPHINX CONTRACTING CORP 240 HOME STREET 08/04/2014 08/04/2019
TEANECK NJ 07666
DOL DOL **xx%3496 STAR INTERNATIONAL INC 89-51 SPRINGFIELD BLVD 08/11/2003 08/11/3003
QUEENS VILLAGE NY 11427
DOL DOL *HxXXQT751 STEPHEN C WAGAR 544 OLD ROUTE 23 02/14/2017 02/14/2022
ACRE NY 12405
DOL DOL STEVE TATE 415 FLAGER AVE 10/31/2018 10/31/2023
#302STUART FL 34994
DOL DOL STEVEN P SUCATO 15-68 208TH STREET 06/23/2016 06/23/2021
BAYSIDE NY 11360
DOL DOL STEVEN SAGGESE 3005 WYNSUM AVENUE 08/18/2014 08/18/2019
MERRICK NY 11566
DOL DOL STEVEN TESTA 50 SALEM STREET - BLDG B 01/23/2017 01/23/2022
LYNNFIELD MA 01940
DOL NYC **xx%Q432 SUBLINK LTD 346 THIRD AVENUE 11/19/2015 11/19/2020
PELHAM NY 10803
DOL DOL **xx%k8209 SYRACUSE SCALES, INC. 158 SOLAR ST 01/07/2019 01/07/2024
SYRACUSE NY 13204
DOL DOL FRxXRTA41 T & T CONCRETE INC 2560 HAMBURG TURNPIKE 07/08/2015 07/08/2020
P O BOX 367LACKAWANNA NY
14218
DOL DOL *RXXRTALT TADCO CONSTRUCTION 101-61 99TH STREET 02/15/2017 02/15/2022
OZONE PARK NY 11416
DOL DOL TADCO CONSTRUCTION 101-61 99TH STREET 02/15/2017 02/15/2022
OZONE PARK NY 11416
DOL DOL RXXRTALT 101-61 99TH STREET 02/15/2017 02/15/2022

TADCO CONSTRUCTION
CORP

OZONE PARK NY 11416
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DOL DOL TALAILA OCAMPA 1207 SW 48TH TERRACE 01/16/2018 01/16/2023
DEERFIELD BEACH FL 33442
DOL DOL TAMMY LACITIGNOLA C/O CATSKILL FENCE INSTAL 08/22/2014 08/22/2019
5445 ROUTE 32CATSKILL NY
12414
DOL DOL *HFxx%Q852 TAP STEEL INC ROUTE 26 3101 01/28/2016 01/28/2021
P O BOX 457CONSTABLEVILLE
NY 13325
DOL DOL TECH-MECHANICAL FAB DC 5 PARKER AVENUE 03/25/2014 03/25/2019
INC POUGHKEEPSIE NY 12601
DOL DOL G5 () TESTA CORP 50 SALEM STREET-BLDG B | 01/23/2017 01/23/2022
LYNNFIELD MA 01940
DOL DOL Hokrk()387 THE BRINSON PAINTING 72 TAUNTON PLACE 04/14/2015 04/14/2020
CORPORATION BUFFALO NY 14216
DOL DOL Y (51 THE COKER CORPORATION COKER 2610 SOUTH SALINA ST 12/04/2018 12/04/2023
CORPORATIO | SUITE 14SYRACUSE NY 13205
N
DOL DOL *HFF*8174 THE DALRYMPLE UNIT 278 12/01/2015 12/01/2020
CORPORATION 541 10TH STREET
NWATLANTA GA 30318
DOL DOL *HAF*8174 THE DALRYMPLE GROUP LLC 289 JONESBORO RD/ STE 216 12/01/2015 12/01/2020
MCDONOUGH GA 30253
DOL DOL He Q243 THE WELCOME MAT P O BOX 268 09/16/2013 03/21/2019
PROPERTY MANAGEMENT STILLWATER NY 12170
LLC
DOL DOL TIMOTHY A PALUCK C/O TAP STEEL INC 01/28/2016 01/28/2021
RTE 26 3101/ P O BOX
457CONSTABLEVILLE NY
13325
DOL DOL **x*%0600 TOMSON ALLOYS RECYCLING 143 FILLMORE AVENUE 01/08/2015 01/08/2020
INC BUFFALO NY 14210
DOL DOL Hokkk3453 TORCHIA'S HOME 10153 ROBERTS RD 08/09/2016 08/09/2021
IMPROVEMENT SAUQUOIT NY 13456
DOL DOL *x*%6914 TRI-COUNTY RESTORATIONS 13 SUMMERSET DRIVE 08/22/2014 08/22/2019
& CONSTRUCTION INC WALLKILL NY 12589
DOL DOL TRI-COUNTY RESTORATIONS 392 ROCK CUT ROAD 08/22/2014 08/22/2019
INC WALDEN NY 12586
DOL DOL *Fxxk8311 TRIPLE B FABRICATING, INC. 61 WILLETT ST. 10/26/2016 10/26/2021
PASSAIC NJ 07503
DOL DOL Hk Q407 TURBO GROUP INC 15-68 208TH STREET 06/23/2016 06/23/2021
BAYSIDE NY 11360
DOL NYC *HRXXXT 1T 4 V&R CONTRACTING P O BOX 957 03/12/2014 03/12/2019
PORT JEFFERSON STA NY
11776
DOL DOL HG 392 V.M.K CORP. 8617 THIRD AVE 09/17/2018 09/17/2023
BROOKLYN NY 11209
DOL NYC VALERIE VISCONTI 346 THIRD AVENUE 11/19/2015 11/19/2020
PELHAM NY 10803
DOL DOL VICTOR ROTENBERG C/O GMDV TRANS INC 06/24/2016 06/24/2021
67048 182ND STREETFRESH
MEADOWS NY 11365
DOL NYC VIKTAR PATONICH 2630 CROPSEY AVE 10/30/2018 10/30/2023
BROOKLYN NY 11214
DOL NYC VINCENT PIZZITOLA P O BOX 957 03/12/2014 03/12/2019
PORT JEFFERSON STA NY
11776
DOL NYC VITO GARGANO 1535 RICHMOND AVE 12/13/2017 12/13/2022
STATEN ISLAND NY 10314
DOL DOL WAYNE LIVINGSTON JR NORTH 23167 COUNTY ROUTE 59 10/24/2016 10/24/2021
COUNTRY DEXTER NY 13634
DRYWALL
AND PAINT
DOL DOL WHITE PLAINS CARPENTRY 442 ARMONK RD 06/12/2018 06/12/2023
CORP
DOL DOL WILLIAM C WATKINS 1229 JAMES STREET 05/02/2017 05/02/2022
SYRACUSE NY 13203
DOL DOL WILLIAM CONKLIN 5 PARKER AVENUE 03/25/2014 03/25/2019
POUGHKEEPSIE NY 12601
DOL DOL WILLIAM DEAK C/O MADISON AVE CONSTR 11/02/2016 11/02/2021
co
39 PENNY STREETWEST ISLIP
NY 11795
DOL DOL WILLIE BRINSON 72 TAUNTON PLACE 04/14/2015 04/14/2020
BUFFALO NY 14216
DOL DOL #6195 | WILSON BROTHER DRYWALL 36 ABERSOLD STREET 08/31/2015 08/31/2020
CONTRACTORS ROCHESTER NY 14621
DOL DOL Hoe 4043 WINDSHIELD INSTALLATION 200 LATTA BROOK PARK 03/08/2018 03/08/2023

NETWORK, INC.

HORSEHEADS NY 14845
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DOL DOL *xxx 4730 XGD SYSTEMS, LLC TDI GOLF 415 GLAGE AVE 10/31/2018 10/31/2023
#302STUART FL 34994
DOL DOL *HxxAT345 YES SERVICE AND REPAIRS 145 LODGE AVE 08/09/2016 08/09/2021
CORPORATION HUNTINGTON STATION NY
11476
DOL DOL YURIY IVANIN C/O MOUNTAIN'S AIR INC 09/24/2012 09/18/2020
2471 OCEAN AVENUE-STE
7ABROOKLYN NY 11229
DOL NYC ZAKIR NASEEM 30 MEADOW ST 10/10/2017 10/10/2022
BROOKLYN NY 11206
DOL NYC *RFFRB2TT ZHN CONTRACTING CORP 30 MEADOW ST 10/10/2017 10/10/2022

BROOKLYN NY 11206
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SECTION 011100 - SUMMARY OF WORK H2M

PART 1 - GENERAL

1.01 BRIEF PURPOSE OF PROJECT / GENERAL

A

The purpose of the project is to install new water mains and appurtenances to service the
proposed Tractor Supply Co. retail development located at 4331 Middle Country Road in
Calverton..

All work shown and specified in the Contract Documents shall be the work of this Construction
Contract. The Owner does not anticipate awarding other prime contracts for the project as
shown.

This Section provides an abbreviated summary of the work for the Construction Contract
associated with the Owner's program to construct the project.

1.02 NOMENCLATURE

A.

Where the terms "Engineer/Architect”, "Architect/Engineer”, "Engineer”, or "Architect" are used
throughout these Contract Documents, they shall mean the firm of H2M architects + engineers
as may be abbreviated by H2M or H2M Group.

The terms "Contractor" and/or "Prime Contractor" where used shall refer to the individual or
company who has entered into an agreement with the Owner to perform the work contained
within these Contract Documents. The lack of word capitalization shall be incidental.

1.03 ABBREVIATED SUMMARY OF WORK

A

B.

Furnish all labor, equipment, materials, tools, means, methods, and incidentals necessary to
complete the Work as required by the Contract Documents for this Construction Contract. The
contractor shall coordinate, through the Owner/Engineer, the work of their contract with any
work by others.

All other work shown and specified in the Contract Documents.

1.04 PARTIAL LISTING OF OVERALL CONTRACT REQUIREMENTS

A

The Contract Documents detail the work included in the Contract. Related requirements and

conditions covered by the Contract Documents include, but is not limited to, the following:

1. Debris removal and daily and final cleaning up.

2. Coordination with the Owner and other contractors who have been awarded work by the
Owner.

3.  Coordination with utility companies necessary to schedule connection of services, and
management of the installation.

4. Site utilization and management so as not to disrupt the Owner’s ability to operate the
existing facilities in a safe and efficient manner.

5. Product and equipment storage and handling requirements.

6. Site safety in accordance with all applicable federal, state, and local regulations.

7. To not hinder the Owner’s ability to deliver a safe and potable water supply.

1.05 OWNER SUPPLIED PRODUCTS AND UTILITIES

A

The Owner will not be supplying equipment, labor, or tools for the project.

RDWD1754 011100 - 1 Issue Date: 05-16-2019
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SECTION 011100 - SUMMARY OF WORK H2M

1.06 EXISTING CONDITIONS
A. The Drawings show certain information that has been obtained by the Owner regarding various
pipelines, utilities and structures that exist at the location of the project both below and at
grade.

B. The Owner and the Engineer expressly disclaims all responsibility for the accuracy or
completeness of the information given on the Drawings with regard to existing facilities.

C. Inthe case where the Contractor discovers an obstruction not indicated on the Drawings or not
described via specification reference, then the Contractor shall immediately notify the Engineer
of the obstructions’ existence.

D. The Engineer will determine if the obstruction is to be relocated or removed.

E. Compensation for this extra work will be paid for in accordance with the provisions in the
Contract for "Extra Work".

PART 2 - PRODUCTS
NOT USED
PART 3 - EXECUTION

NOT USED
END OF SECTION 011100
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SECTION 011400 - WORK RESTRICTIONS H2M

PART 1 - GENERAL

1.01 SECTION INCLUDES

A

m o o w

Site access and control of areas outside of site.

Contractor use of the premises.

Contractor storage, parking and deliveries.

Work hours, employee conduct and miscellaneous employee requirements.

Contract requirements related to maintaining Owner's current operations and excess inspection
required.

1.02 SITE ACCESS AND CONTROL

A.

The Contractor is to maintain the entrance area clear of materials, vehicles and any other
obstacle or debris. Failure to do so will result in a minimum back charge of $750 per
occurrence.

The area around the site is a residential neighborhood. The Owner intends to be a good
neighbor. The Contractor shall not close any road for any period in time. The Contractor shall
take whatever measures are necessary to not cause any inconvenience to the area's residents.

The Contractor is responsible to employ methods to prevent construction materials and/or
debris from leaving the site. The Contractor is responsible to routinely monitor the areas
surrounding the site during the day as well as at the end of the work-day and to immediately
clean up any area to its previous condition.

The Contractor shall employ methods to prevent the transmission of dirt from vehicles driving
on exposed areas of the site from reaching the surrounding roadways. The Contractor will be
responsible to immediately clean the roadway, should the measures being taken by the
Contractor not satisfactorily control the transmission of any dirt to the roadway.

Any damages to areas outside the site, spills of soil, liquid, or any other material shall
immediately be repaired, cleaned and restored to its previous condition.

The Contractor shall comply with all state and local requirements for allowable weight limits of
vehicles on all roads.

The Owner reserves the right to back charge the Contractor for all costs associated with
maintaining the grounds as well as maintaining areas outside the site, which may be disturbed
by the Contractor should the Contractor fail to maintain or repair the aforementioned in a
condition acceptable to the Owner.

The Contractor shall not close any road for any period in time unless approved ahead of time
by appropriate road agency. The Contractor shall take whatever measures are necessary to
not cause any inconvenience to the area’s residents.

The Contractor shall maintain the premises in a safe condition throughout the construction
period. Compliance with OSHA regulations and site safety shall be the responsibility of the
Contractor as it relates to work of the Contract. The posting of all applicable OSHA safety signs
shall be the responsibly of the Contractor.
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SECTION 011400 - WORK RESTRICTIONS H2M

1.03

J.

M.

N.

Keep all existing driveways, roads, and parking areas free and clear of materials and
equipment. Do not unreasonably encumber the work area with materials and equipment.

Immediately remove excess excavated material or relocate to areas on the site requiring
placement of fill. Do not stockpile excess material.

The Contractor is responsible for cleaning up the work area. Failure to maintain a clean work
site daily, will result in others performing the work and the Contractor being back charged for
the cleaning cost plus construction administration fees.

Do not discard or dispose of any waste on-site.

The Contractor shall be responsible for managing dust.

CONTRACTOR USE OF THE PREMISES

A.

Premises, for the purpose of this Contract, shall mean the site, buildings and other structures
located within the property line or in any temporary or permanent construction easements
identified on the plans.

The Contractor shall use and manage the premises and the associated construction activities

as follows:

1. To allow other Prime Contractors to install their work and complete their contractual
obligations in the time period specified.

2. To allow for stockpiling of construction material and debris without any significant
hardship, as defined by the Owner's Construction Representative, on the Owner or other
contractors.

3. To allow for the stockpiling of excavated soil and imported fill, when called for, without any

significant hardship, as defined by the Owner's Construction Representative, on the

Owner or other contractors.

To allow utility companies to install their work.

To allow for the delivery of equipment and materials by independent trucking companies

by leaving enough space for backing in and out of areas.

6. To allow for the safe, unimpeded travel way of the Owners vehicles, Owner's Construction
Representative's vehicles, Engineer's vehicles, construction vehicles and heavy
construction equipment about the entire site.

ok

Contractor shall maintain the premises in a safe condition throughout the construction period.
Compliance with OSHA regulations and site safety shall be the responsibility of the Contractor
as it relates to work of the Contract. The posting of all applicable OSHA safety signs shall be
the responsibility of the Contractor.

The construction site space is limited and it shall be the General Contractor's responsibility to
manage the site during the entire construction period with input from all concerned parties as to
meeting their needs. Equal consideration of the needs of others with that of the Contractor's
shall be provided as judged by the Owner.

The Contractor is responsible for cleaning up their own materials and debris. Failure to
maintain a clean work site daily, will result in other performing the work and The Contractor
being back charged for the cleaning cost plus construction administration fees.

Do not discard or dispose of any waste on-site.

Open fires will not be permitted on the site.
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SECTION 011400 - WORK RESTRICTIONS H2M

H. The Contractor shall be responsible for managing dust to which they are responsible for.

1.04 CONTRACTOR STORAGE, PARKING AND DELIVERIES

A.

Do not unreasonably encumber the premises with materials and equipment. Do not store
material in existing buildings. Store all equipment and materials to allow the Owner's
employees to operate and conduct their business safely.

Contractor shall provide minimum of 48 hours advance written notice to the Owner's
Construction Representative for deliveries of materials, site visits by inspectors, manufacturer's
representatives or any other occasion that impacts the use of the site. Contractor shall be
responsible for any costs that are incurred by the owner, for failure to meet previously agreed
upon appointments or work schedules.

Deliveries sent to the Owner will not be signed for or unloaded by the Owner. They will be
directed to the construction site and if no employee is on site, the delivery will be rejected, at
the contractor's expense.

Night deliveries of equipment (past the designated quitting time) will not be permitted. Do not
schedule trucking companies to deliver equipment or wait for the job site to open. Delivery
trucks shall not obstruct the site entrance, shall not sit within the neighborhood causing an
obstruction or perceived nuisance, nor be left idling on or off the site for any period of time.

Parking shall be in the designated areas of the site only. All automotive type vehicles are to be
locked when parked or unattended to prevent unauthorized use. Do not leave vehicles or
equipment unattended with the motor running or the ignition key in place. Any vehicles or
trucks in non-designated areas may be towed at contractor's expense.

1.05 WORK HOURS, EMPLOYEE CONDUCT AND MISCELLANEOUS EMPLOYEE REQUIREMENTS

A.

D.

The Contractor will be permitted to schedule working days and hours as specified in the
General Terms and Conditions, if no times are specified therein then the work hours shall be
Monday - Friday 8:00 am - 4:00 pm.

Employees are to act in a professional manner. Any employee using inappropriate language or
who is disruptive to the work environment will be banned from the site.

Proper work attire is required. Shirts are to be worn at all times and no short pants are
permitted.

Any employee found under the influence of any drug or alcohol will be banned from the site.

1.06 CONTRACT REQUIREMENTS RELATED TO MAINTAINING OWNER'S CURRENT
OPERATIONS AND EXCESS INSPECTION REQUIRED

A. The Contractor shall schedule working days and hours as specified. The Contractor shall pay
all excess costs for inspection services provided by the Owner/Engineer for working beyond the
times specified.

B. The hourly rate paid for inspection services beyond normal working hours shall be at a
maximum billing rate of $180 per hour, which shall be used to compute the overtime hourly
charge.
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SECTION 011400 - WORK RESTRICTIONS

PART 2 - PRODUCTS

NOT USED

PART 3 - EXECUTION

NOT USED
END OF SECTION 011400
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SECTION 012200 - UNIT PRICES H2M

PART 1 - GENERAL

1.01 DESCRIPTION

A

This Section specifies the requirements for measurements and records made for payment
purposes and describes the item(s) under which payment(s) will be made for the Work
performed under this Contract.

All work shown or specified in the Contract Documents shall be performed.

Items not specified to be measured or paid for (for which no specific pay item exists in the Price
Schedule) shall be included in an appropriate unit price item or in a lump-sum item.

Comply with the requirements pertaining to the restoration of all surfaces, which may or may
not be paid for under a separate unit price item, and which shall be restored to a condition
equal to or better than that existed prior to work starting under this contract.

1.02 MEASUREMENT REQUIREMENTS

A.

B.

All required measurements shall be made by the Contractor with the Engineer.

Any measurements not witnessed by Engineer and which cannot be verified or substantiated
by Engineer will not be approved and payment under the item(s) requiring such measurements
will not be made.

Coordinate measurements monthly, for the preparation of periodic pay estimates.

Where payments will be made for removing rock and existing materials, notify Engineer so that

he may witness the measurements.

1. All materials removed without conforming to the above procedures, which Engineer
cannot verify or substantiate, will not be paid for.

2. Maintain complete, neat, clean, and legible field notes for all measured items.

3. Notes shall contain spaces for Contractor’s and Engineer’s signatures plus additional
space for comments.

4. An original and a carbon copy shall be made for all notes and one copy shall be turned
over to Engineer daily.

1.03 SUBMITTALS

A.

B.

See Section 013300.

Field notes of all measurements for payment purposes delivered to Engineer daily.

1.04 SCHEDULING

A. Notify Engineer, as far in advance as possible, of the recording of measurements so that
Engineer may observe existing conditions, work being performed, and measurements being
made.

B. Allow for and afford Engineer ample time, space, and equipment to observe measurements
and to verify measurements and elevations.
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SECTION 012200 - UNIT PRICES H2M

PART 2 - PRODUCTS
2.01 GENERAL

A. Provide all labor, materials, facilities, levels, measuring devices and all other equipment and
items necessary to properly and accurately perform all measurements for payment purposes.

B. Payment for certain items not specifically listed in the bid forms but otherwise required by the
technical specifications shall be deemed included as part of the General Conditions and the
individual unit price and lump sum bid items provided for in the proposal.

PART 3 - EXECUTION

3.01 GENERAL

A. The following summary lists pay items which are commonly used for projects involving the
installation of water mains and appurtenances and may or may not apply to this project.
Required pay items are as listed within the proposal documents and no payment will be made
under any item that is not included within the proposal pages unless specifically approved by
the District and Engineer in the form of a Change Order.

ITEM NO. | ITEM DESCRIPTION AND MEASUREMENTS

1A 4” & 6” Cement-Lined Ductile Iron Water Main - Measure the actual
horizontally projected length of 4” & 6” pipe installed as indicated on the
Contract Drawings and Specifications. Measurement shall be made along
the centerline of the pipe with no deductions made for fittings or valves
1B 8” Cement-Lined Ductile Iron Water Main - Measure the actual horizontally
projected length of 8”pipe installed as indicated on the Contract Drawings
and Specifications. Measurement shall be made along the centerline of the
pipe with no deductions made for fittings or valves.
1C 10” Cement-Lined Ductile Iron Water Main - Measure the actual horizontally
projected length of 10” pipe installed as indicated on the Contract Drawings
and Specifications. Measurement shall be made along the centerline of the
pipe with no deductions made for fittings or valves.
1D 12” Cement-Lined Ductile Iron Water Main - Measure the actual horizontally
projected length of 12” pipe installed as indicated on the Contract Drawings
and Specifications. Measurement shall be made along the centerline of the
pipe with no deductions made for fittings or valves.
1E 16” Cement-Lined Ductile Iron Water Main - Measure the actual horizontally
projected length of 16” pipe installed as indicated on the Contract Drawings
and Specifications. Measurement shall be made along the centerline of the
pipe with no deductions made for fittings or valves.
1F 20" Cement-Lined Ductile Iron Water Main - Measure the actual horizontally
projected length of 20” pipe installed as indicated on the Contract Drawings
and Specifications. Measurement shall be made along the centerline of the
pipe with no deductions made for fittings or valves.
2 Cement-Lined Ductile Iron Fittings (Special Castings) - Record the actual
size and number of tees, crosses, bends, sleeves, plugs, caps, reducers
and offsets fittings installed. Payment shall be based on the actual weight of
the fitting used whether it be compact (C153) of Full-Bodied (C110).
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SECTION 012200 - UNIT PRICES H2M

ITEM NO. | ITEM DESCRIPTION AND MEASUREMENTS

3A 6” Buried Mechanical Joint Gate Valve w/ Box - Count the actual number of
6” gate valves with boxes installed.

3B 8” Buried Mechanical Joint Gate Valve w/ Box - Count the actual number of
8” gate valves with boxes installed

3C 10” Buried Mechanical Joint Gate Valve w/ Box - Count the actual number
of 10” gate valves with boxes installed.

3D 12” Buried Mechanical Joint Gate Valve w/ Box - Count the actual number
of 12” gate valves with boxes installed.

4A Install New Fire Hydrant Assemblies - Count the actual number of hydrant
assemblies installed.

4B Relocate Existing Fire Hydrant Assemblies - Count the actual number of
hydrant assemblies relocated.

4C Install Hydrant Protector Post - Count the actual number of hydrant protector
posts installed.

4D Remove Existing Fire Hydrant Assemblies - Count the actual number of
hydrant assemblies removed.

5 Chlorination of Mains - Measure the actual horizontally projected length of

new water main installed. Measurement shall be made along the centerline
of the pipe with no deductions made for fittings or valves.

6 Additional Excavation - Measure the length, width and depth of excavation
where additional material is removed. Dump tickets will be required.
6U Removal of Unsuitable Material - Measure the length, width and depth of

excavation where unsuitable material is encountered and removed. Limits of
material removed shall be as directed by Engineer. Dump tickets will be

required.

7 Blow-Off Assemblies - Count the actual number of blow-off assemblies
installed.

8A Connection to Existing 4” or 6” Water Main - Count the number of
connections to existing 4” or 6” water mains made.

8B Connection to Existing 8” Water Main - Count the number of connections to
existing 8” water mains made.

8C Connection to Existing 10” Water Main - Count the number of connections to
existing 10” water mains made.

8D Connection to Existing 12” Water Main - Count the number of connections to
existing 12” water mains made.

8E Connection to Existing 16” Water Main - Count the number of connections to
existing 16” water mains made.

9 Trench Compaction - Measure the actual horizontally projected length of

new water main installed excluding areas of jacking, pushing, tunneling or
drilling. Measurement shall be made along the centerline of the pipe with no
deductions made for fittings or valves.

9B Trench Stabilization - Measure the length of trench requiring stabilization.
Measurement shall be made along the centerline of the trench.
9CB Furnish & Install Cementitious Backfill - Measure the length, width and depth

of excavations requiring the placement of cementitious backfill. Delivery
tickets will be required.

9CF Furnish & Install Clean Fill - Measure the length, width and depth of
excavations requiring the placement of clean-fill. Delivery tickets will be
required

10A Bituminous Concrete Pavement (Town & Village Roadways) - Measure the

square yards of bituminous pavement placed.
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SECTION 012200 - UNIT PRICES H2M

ITEM NO. | ITEM DESCRIPTION AND MEASUREMENTS

10M Bituminous Concrete Pavement (Milling and Resurfacing) - Measure the
square yards of bituminous pavement milled and placed.

11A Composite Pavement (State Roadways) - Measure the square yards of
composite or concrete pavement placed

11B Bituminous Concrete Pavement (State Travel Lanes) - Measure the square

yards of bituminous pavement placed within the travel lanes of New York
State roadways

11C Bituminous Concrete Pavement (State Shoulder Areas) - Measure the
square yards of bituminous pavement placed within the shoulder areas of
New York State roadways.

12 Bituminous Concrete Pavement (County Roadways) - Measure the square
yards of bituminous pavement placed.

13 Jacking of Steel Casing - Lump Sum - No measurement required.

13DD Directional Drilling of PE Piping - Lump Sum - No measurement required.

14 Topsoil, Seeding & Sod - Measure the linear footage of areas disturbed
during pipe installation and restored with topsoil and seed/sod.

15 Cement Concrete Traffic Island - Measure the square footage of cement
concrete panel constructed.

15A Cement Concrete Sidewalk - Measure the square footage of cement
concrete sidewalk constructed.

15B Cement Concrete Driveway Aprons - Measure the square footage of cement
concrete driveway aprons constructed.

15C Cement Concrete Curb - Measure the linear footage of cement concrete
curb constructed.

22 Furnish & Install Polyethylene Pipe Wrap - Measure the linear feet of water
main installed with a polyethylene pipe wrap.

23 Rock & Masonry Excavation - Measure the cubic yards of material removed.
Dump tickets will be required.

26A Moving Fee - Lump Sum - No measurement required.

29 Temporary Bituminous Pavement - Measure the linear footage of temporary

bituminous pavement installed.

30A 1” Copper Water Service Lines - Count the number of 1” copper water
services installed.

30B 1-1/2” Copper Water Service Lines - Count the number of 1-1/2” copper
water services installed.

30C 2” Copper Water Service Lines - Count the number of 2” copper water

services installed.

ITEM NO. | ITEM DESCRIPTION AND MEASUREMENTS

30R Reconnection of Existing Copper Water Service Lines - Count the number
of copper water services reconnected to new mains.

30X Abandonment of existing water service line - Count the number of service
lines abandoned.

35 Maintenance & Protection of Traffic- Lump Sum - No measurement
required.

38A 16” Buried Mechanical Joint Butterfly Valve w/ Box - Count the actual
number of 16” butterfly valves with boxes installed.

38B 20” Buried Mechanical Joint Butterfly Valve w/ Box - Count the actual
number of 16” butterfly valves with boxes installed.
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SECTION 012200 - UNIT PRICES H2M

ITEM NO. | ITEM DESCRIPTION AND MEASUREMENTS

4221 Traffic Detector Loops- Lump Sum - No measurement required.

PART 4 - PAYMENTS

4.01 GENERAL REQUIREMENTS AND STIPULATIONS

A. No separate payments will be made for the Work under this Contract except for the pay items
stipulated in this Part 4.

B. All costs in connection with the Work shall be included in one or more of the pay items, as
appropriated, or as stipulated in a change order.

C. Each pay item shall be full compensation for all costs in connection with the item including, but
not limited to:

©WNOO~WN =

the furnishing of all materials, labor, equipment, tools, and all incidentals,

the installation of all materials, equipment, facilities, accessories and appurtenant items,
proper share of overhead and profit,

mobilization/demobilization,

submittals,

General and Supplemental Conditions,

all temporary facilities and controls

restoration of surfaces not scheduled to be paid for by bid items

all related and incidental work and items necessary or required to complete the Work and
to provide completely connected, operational and approved systems capable of
performing as required.

D. In addition to those items described above, Paragraph 4.02 lists specific items of work under
each pay item to assist Contractor in appropriating the costs to the proper pay item.

4.02 PAY ITEMS

A. The name of the following pay item is the abbreviated form of the Bid ltem as contained on the
Price Schedule in the Bid Forms. The name, as shown below or on the Bid Form, shall not be
construed to represent a complete description of all or the Work included under such time as is
provided only as a means of identification and for ease of conversation.

1

ITEM NO. PAYMENT

4” - 12” Cement-Lined Ductile Iron Water Main - Payment shall be made
at the unit price bid per linear foot of water main installed completed and
accepted. Include costs for pipe, pipe materials, gaskets, bronze
wedges, pipe installation, excavation and backfill, pipe leakage testing,
sheeting and bracing and as indicated on plans and in specifications and
all work incidental thereto and necessary therefore.

Cement-Lined Ductile Iron Fittings (Special Castings) - Payment shall be
made at the unit price bid per pound of special castings installed,
blocked and accepted complete. Include costs for transporting, setting,
leveling and all labor, materials, tools and equipment and all else
necessary therefore and incidental thereto. Payment weights shall be as
listed on the appropriate submittals or as listed in the manufacturer's
catalog. Payment will not be made for temporary caps or plugs
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SECTION 012200 - UNIT PRICES H2M

ITEM NO. PAYMENT
3 6” - 12” Buried Mechanical Joint Gate Valve w/ Box - Payment shall be
made at the unit price for each gate valve and box installed and
accepted. Include costs for all labor, equipment, materials, excavation
and backfill and all work incidental thereto and necessary therefore.
4 Hydrant Assemblies - Payment shall be made at the unit price for each
hydrant installed, removed or relocated and accepted. Include costs for
all labor, equipment, materials including blocking, steel tie rods and
gravel, excavation and backfill and all work incidental thereto and
necessary therefore.
5 Chlorination of Mains - Payment shall be made at the unit price for each
linear foot of new piping installed. Include costs for all labor, equipment,
materials, testing, sampling and all work incidental thereto and
necessary therefore.
6 Additional Excavation/Removal of Unsuitable Materials - Payment will be
made for the actual amount of cubic yards of excess fill or unsuitable
materials removed. Under this contract new mains shall be installed to
provide depth of cover between 4'-6" and 5'-0" for the entire contract
and, if ordered by the Engineer, a cover up to 6'-6" for short intervals not
exceeding 40 feet in length at each location where additional depth is
required to pass under drainage, utilities, etc. When the length exceeds
40 feet at each location where additional depth is required to pass under
drainage, utilities, etc., the first 20 feet on each end of the run with
additional depth shall be excluded from payment under Item 6.
7 Permanent Blow-off Assemblies - Payment shall be made at the unit
price for each blow-off assembly installed and accepted. Include costs
for all labor, equipment, materials including blocking, gravel, excavation
and backfill and all work incidental thereto and necessary therefore.
8 Connection to Existing Water Mains - Payment will be made for the
actual number of cut-ins to existing water mains made. Payment shall
include the cost of spool piping used at the connection, on the run of
existing water main. Payment will not be made where a plug or cap is
removed to facilitate connection.
9 Trench Compaction - Payment will be made for the actual linear footage
of new water mains installed, excluding areas of pipe jacking, drilling or
other means of trenchless construction are utilized.
9B Trench Stabilization - Payment will be made for the actual linear footage
of trench that required stabilization, as deemed necessary by the
Engineer and/or District.

9CB Furnish & Install Clean Fill - Payment will be made for the actual cubic
yards of cementitious backfill delivered and installed.

9CF Furnish & Install Clean Fill - Payment will be made for the actual cubic
yards of clean fill delivered and installed.

10 Bituminous Concrete Pavement (Town & Village Roadways) - Payment

will be made for the actual number of square yards of new asphalt
pavement placed in order to restore Town roadways. Includes costs for
saw cutting, hauling, dumping, placing, grading and leveling,
compacting, sealing and all material, tools and labor necessary therefore
and incidental thereto.
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SECTION 012200 - UNIT PRICES H2M

ITEM NO. PAYMENT

11 New York State Pavement Restoration - Payment will be made for the
actual number of square yards of new pavement placed in order to
restore State roadways (composite, travel lane or shoulder area).
Includes costs for saw cutting, hauling, dumping, placing, grading and
leveling, compacting, sealing and all material, tools and labor necessary
therefore and incidental thereto

12 Bituminous Concrete Pavement (County Roadways) - Payment will be
made for the actual number of square yards of new asphalt pavement
placed in order to restore County roadways. Includes costs for saw
cutting, hauling, dumping, placing, grading and leveling, compacting,
sealing and all material, tools and labor necessary therefore and
incidental thereto.

13 Jacking of Steel Casing - Payment shall be made at the lump sum price
bid for jacking of specified steel casing and shall include costs of labor,
equipment and material, construction and dismantling of launching and
receiving pits, test holes, traffic control, and all related, incidental and
appurtenant work.

13DD Directional Drilling of PE Pipe - Payment shall be made at the lump sum
price bid for the directional drilling of specified polyethylene pipe and
shall include costs of labor, equipment and material, construction and
dismantling of launching and receiving pits, test holes, traffic control, and
all related, incidental and appurtenant work

14 Topsoil, Seeding & Sod - Payment shall be made at the unit price per
linear foot of topsoil and seeding/sod installed, completed and accepted.
Include costs for stockpiling and replacing topsaoil, importing additional
topsaoil, transporting, grading and leveling, seeding, Sodding and all
material, tools, labor, equipment, maintenance, watering, moving and all
other work incidental thereto and necessary therefore.

15 Cement Concrete Sidewalk, Driveway Aprons & Curb - Payment will be
made for the actual square footage of concrete sidewalk or driveway
aprons and linear feet of concrete curb removed and replaced. Include
costs for new materials including formwork and concrete, transporting,
placing, grading, leveling, curing and all other work incidental thereto and
necessary therefore.

22 Furnish & Install Polyethylene Pipe Wrap - Payment will be made for the
actual linear feet of water main installed with a polyethylene wrap.
Payment will not be made where pipe wrap is overlapped

23 Rock & Masonry Excavation - Payment will be made for the actual
volume in cubic feet of rock or masonry excavation removed and
disposed of.

26A Moving Fee - Payment shall be made at the lump sum price bid for the

number of times that the Engineer orders the Contractor to temporarily
move out of the project for any time period. Payment will not be made
for the initial mobilization to site or for the return to the site after testing to
abandon existing mains or install water services.

29 Temporary Bituminous Pavement - Payment shall be made at the unit
price per linear foot of temporary pavement installed and removed.
Include costs for materials, transporting, placing, grading and leveling,
rolling, removal and disposal as and when required, and all related
incidental and appurtenant work. The Engineer shall order temporary
pavement installed as conditions warrant.
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SECTION 012200 - UNIT PRICES H2M

ITEM NO. PAYMENT

30 Copper Water Service Lines - Payment will be made for the actual
number of copper water services installed or reconnected and accepted.
Includes costs for pipe, pipe materials as indicated in plans and
specifications, pipe installation, excavation, compaction, backfill, pipe
leakage testing, restoration and all work incidental thereto and necessary
therefore.

35 Maintenance & Protection of Traffic - Payment shall be made at the lump
sum price for all costs associated with the maintenance & protection of
traffic as described in the contract documents and necessary to
complete the contract work.

38 Buried Mechanical Joint Butterfly Valves w/ Boxes - Payment shall be
made at the unit price for each butterfly valve and box installed and
accepted. Include costs for all labor, equipment, materials, excavation
and backfill and all work incidental thereto and necessary therefore.
4221 Traffic Detector Loops- Payment shall be made at the lump sum price for
all costs to install and repair traffic detector loops, including road saw-cut
as described in the contract documents and necessary to complete the
contract work.

END OF SECTION 012200
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SECTION 012500 - PRODUCT SUBSTITUTION PROCEDURES H2M

PART 1 - GENERAL

1.01 SECTION INCLUDES

A

This Section includes the requirements for substitution of specified products during
construction.

The Engineer will consider requests for substitutions only within ten (10) days from the date of
the Notice to Proceed.

Only products not specifically named in the bid are eligible for substitution in accordance with
the requirements contained herein these specifications.

Products named by the Bidder, at the time of bid, shall be furnished and installed and
substitutions will not be considered by the Owner/Engineer for those products named in the bid.

1.02 CONTRACTOR'S OPTIONS

A.

B.

C.

For products specified only by reference standard, select any product meeting that standard.

For products specified by naming several products or manufacturers, select any one of the
products or manufacturers named which complies with the Specifications.

Where products are not named, then submit products that meet the specifications.

PART 2 - PRODUCTS

2.01 SUBSTITUTIONS

A. Name - The Drawings and Specifications list acceptable manufacturers, commercial names,
trademarks, brands and other product, material and equipment designations. Such names are
provided to establish the required type, quality and other salient requirements of procurement.

B. Equals - An item equal to that named or described on the Drawings or in the Specifications
may be provided by Contractor if accepted by the Engineer.

C. Arequest for product substitution constitutes a representation that the Contractor:

1. Has investigated proposed Product and determined that it meets or exceeds the quality
level of the specified Product.

2. Shall provide the same warranty for the Substitution as for the specified Product.

3 Shall coordinate installation and make changes to other Work that may be required for the
Work to be complete with no additional cost to Owner, including extra charges by other
Prime Contractors, material suppliers, and vendors.

4. Waives claims for additional costs or time extension that may subsequently become
apparent.

5.  Shall reimburse the Owner and the Engineer for review or redesign services associated
with re-approval by authorities.

6. Shall reimburse the Owner for all additional engineering services claimed by the Engineer
for extra services associated with the review of the Contractor’s substituted item since it
could not have been originally included in the Engineer’s professional engineering
services agreement. Reimbursement shall be based on the man-hours expended, at
current billing rates.

D. Substitutions will not be considered when they are indicated or implied on shop drawing or
product data submittals, without separate written request, or when acceptance will require
revision to the Contract Documents.
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SECTION 012500 - PRODUCT SUBSTITUTION PROCEDURES H2M

E. The burden to prove product equivalence rests on the Contractor.

F. The Engineer will notify Contractor in writing of decision to accept or reject request and at that
time the Contractor can make a formal submittal in accordance with the requirements
contained in Section 013300.

G. Substitutions may be considered when a product becomes unavailable through no fault of the
Contractor.

PART 3 - EXECUTION

NOT USED

This space left intentionally blank.
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END OF SECTION 012500
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SECTION 012900 - PAYMENT PROCEDURES H2M

PART 1 - GENERAL

1.01 DESCRIPTION

A

Work under this Section specifies the procedures used to process partial payments and the
Final Payment Request.

1.02 TIME FOR COMPLETION

A

Inasmuch as the provisions of the Contract relating to the time for performance and completion
of the Work are for the purposes of enabling the Owner to proceed with the construction of a
public improvement in accordance with a predetermined program, and inasmuch as failure to
complete the Work within the period herein specified may result in damage or loss to the
Owner, time is of the essence of the Contract.

Time for completion of the Work shall be in accordance with that stipulated in the Contract
Documents.

The date for completion will be calculated from the date shown on the Notice to Proceed. The
Contractor shall execute the Work with diligence from day to day, and complete it within the
time fixed.

For the purpose of defining the date of substantial completion, the Project will be considered
complete when all Work covered by the Contract has been performed and all installations and
equipment have been tested and are ready for permanent use. Removal of the Contractor’s
equipment and other minor adjustments which do not prevent use of the Project will not be a
factor in establishing the date of substantial completion.

Notwithstanding the foregoing, the Engineer will establish the date of substantial completion
when the project is accepted and ready for operation, and no large or major items of work are
as yet outstanding. At such time, the Engineer will issue a punch list, itemizing the items of
work remaining. The punch list will include “minor” items only, as defined solely by the
Engineer. Any prior punch lists, which include “maijor” or significant items, as defined by the
Engineer, shall not be a criterion in establishing the date of substantial completion.

1.03 PARTIAL COMPENSATION

A. Atthe Owner’s discretion, the Contractor may receive compensation for materials and products
delivered to the site yet not installed providing:

1. A canceled check or paid bill from the supplier is submitted to the Engineer indicating that
the Contractor has paid the supplier for the material or equipment.

2.  The material or piece of equipment is properly stored and protected from the elements
and/or vandalism in accordance with the manufacturer’s written requirements for long
term storage.

3. A certificate of insurance is provided for the material or piece of equipment in the event of
a fire, vandalism, theft, etc.

4. Abill of material is delivered to the Engineer at the time of delivery itemizing the subject
material or equipment. Payment will be made for on-site material and/or equipment in the
amount of 80% of the gross amount of the paid invoice. This payment will be subject to
the normal retainage of the partial estimate.

5. The Engineer has agreed to the pre-purchasing of the materials.

B. The Contractor may not receive compensation for materials and products stored in the

Contractor’s yard or shop unless permitted by the Owner.
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SECTION 012900 - PAYMENT PROCEDURES H2M

1.04 APPLICATIONS FOR PAYMENT

A.

The Contractor shall review the percentage of work completed during the payment period with
the Engineer, based on the bid items in the proposal. The Engineer shall make the final
decision on the percentage of work completed.

The form of application for payment shall be AIA Document G702, application and certificate for
payment supported by AIA Document G703, Continuation Sheet.

Submit one (1) copy of each payment application, completed, signed and notarized.
The payment application shall include a Contractor Invoice and an Owner Claim Voucher.

Provide completed Labor Affidavit Form for each pay period included in the certified payroll
reports for each payment application for both the contractor and any subcontractor(s).

Submit payment application to Engineer no later than the first day of each month. Payments
received after the first day of each month shall be reviewed and processed after the first day of
the following month. Only one application for payment will be reviewed and processed each
month.

Submit certified payroll receipts for all workers and subcontractors. Payroll receipts shall be
submitted with every application for payment. All payroll receipts shall be certified correct and
notarized by a Notary in the State of New York. Application for Payment will not be processed
unless all payroll receipts are received.

Contractor shall pay all workers and have all subcontractors pay all workers the prevailing New
York State Wage Rates.

Owner may conduct on-site interviews with all workers to verify payments of prevailing wage
rates are enforced.

The Engineer shall submit the documentation along with an Engineer’'s Payment Report to the
Owner for payment.

Retainage in the amount of 5% will be held from each partial payment. Retainage will only be
released upon full completion of the project and will be included in the final payment.

1.05 ACCEPTANCE OF FINAL PAYMENT REQUEST

A.

The Contractor shall be conclusively deemed to have accepted the Final Payment Request as
a correct statement of the total liability of the Owner and of the compensation paid and to be
paid to the Contractor by the Owner unless within seven (7) days after delivery of his copy of
the Final Payment Request to him, the Contractor shall return such copy to the Owner together
with a statement of his objections to such request and of any claim for damages or
compensation in excess of the amounts shown on the Request. The acceptance by the
Contractor of the Final Payment Request approved by the Owner shall constitute a release and
shall discharge the Owner from all further claims by the Contractor arising out of or relating to
the Contract, including but not limited to, a release from all impact costs.

1.06 SCOPE OF PAYMENTS

A. The Contractor shall receive and accept the compensation as herein provided, in full payment
for furnishing all materials, labor, tools, and equipment and for performing all work
contemplated and embraced under the Contract, also for all loss or damage arising out of the
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nature of the Work or from the action of the elements, or from any unforeseen difficulties or
obstructions which may arise or be encountered during the prosecution of the Work, and for all
risks of every description connected with the prosecution of the Work, until its final acceptance
by the Owner, also for all expenses incurred by, or in consequence of, the suspension or
discontinuance of the said prosecution of the Work as herein specified, and for all actual or
alleged infringements of patent, trademark, or copyright, and for completing the Work and the
whole hereof, in an acceptable manner, according to the Plans, Specifications, and other
Contract Documents. The payment of any partial or final estimate shall in no way or in no
degree prejudice or affect the obligation of the Contractor, at his own cost and expense, to
renew or replace all defects and imperfections, or damages. The Engineer shall be the judge,
and the said Contractor shall be liable to the Owner for failure so to do.

PART 2 - PRODUCTS
NOT USED.
PART 3 - EXECUTION

NOT USED.
END OF SECTION 012900

RDWD1754 012900 - 3 Issue Date: 05-16-2019

5/12/2019 11:11 PM



SECTION 013100 - PROJECT MANAGEMENT AND COORDINATION H2M

PART 1 - GENERAL

1.01 SECTION INCLUDES

A

Work of this Section includes:

1. Requests for Interpretation or for information

2. Administration of subcontracts

3. Coordination of work with utility companies and the Owner/Engineer
4. Communication and coordination requirements

5. Qualifications of Contractor’s job site superintendent

Site staffing requirements for the Contractor’s superintendent are also specified herein, the
costs for which shall be included in the Contract price.

1.02 REQUEST FOR INTERPRETATION OR INFORMATION

A

C.

The Contractor shall contact the Engineer via e-mail or in writing when additional information is
needed to perform the work of the Contract.

The Engineer’s verbal response(s) to the Contractor’s formal requests, if provided, shall not
constitute an official response and if acted upon by the Contractor are done so at the
Contractor’s own risk and liability and shall not be subject to claims for additional
compensation.

The Engineer will respond in writing to the request as soon as possible.

1.03 SUBCONTRACTOR ADMINISTRATION AND COORDINATION

A

B.

Terms and conditions of the Contract shall be binding upon each subcontractor.

Furnish each subcontractor and major equipment vendor at least one (1) copy of the Plans and
Technical Specifications.

Provide at least one (1) copy of each approved shop drawing to each subcontractor whose
work may depend upon the contents of the shop drawing submittal. The Owner reserves the
right to stop all work, without claims for delay, until such time as appropriate subcontractors are
furnished with appropriate shop drawings.

The Contractor shall sequence and schedule the work of subcontractors. Coordinate
construction and administration activities of subcontractors. The Engineer and Owner will not
accept telephone calls, facsimiles or office visits from any subcontractors on the project.
Subcontractor and vendor questions and clarifications shall be directed to the Engineer by the
Contractor.

The Contractor’s on-site project superintendent shall inspect all the work of all of his/her
subcontractors, as it is being constructed. The Contractor’s subcontractor shall not be
permitted to do any work on the site without the Contractor’s job site superintendent also being
there to inspect the work as it is being performed.

1.04 UTILITY COORDINATION

A. Comply with the requirements of 16 NYCRR Part 753 - Protection of Underground Facilities.
Submit a letter stating the case number.
B. Comply with the utility coordination requirements contained in the General Conditions.
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1.05 PUBLIC/PRIVATE UTILITIES

A.

Notify all public and private utilities in accordance with Article 20, Section 322-a of the New
York State General Business Law for location and markout of existing utilities in the vicinity of
the work.

1.06 SPECIFIC COORDINATION REQUIREMENTS

A

Sequence and schedule work so as not to interfere with the work by others. Coordinate the
work of this Contract with the work by others. In case of conflicts due to improper coordination
by the Contractor, the Owner/Engineer's resolution will be final. No compensation will be
awarded for extra work required to resolve conflicts.

Coordinate space requirements, supports, and installation of mechanical, electrical and
plumbing work which may be indicated diagrammatically on the Drawings. Follow routing
shown for pipes, ducts, and conduit as closely as practicable. Place runs parallel with building
lines. Utilize spaces efficiently to maximize accessibility for other installations, maintenance,
and to facilitate repairs.

1.07 CONTRACTOR’S JOB SITE SUPERINTENDENT

A.

The Contractor shall employ an on-site superintendent as specified herein below. He/She shall
be a full-time employee of the Contractor.

The Contractor shall name the job site superintendent within five (5) days of the Notice To
Proceed. A letter to the Engineer shall be provided.

He/She shall have the authority to sequence and schedule the work, and to staff the project, so
as not to interfere with the work by others and to complete the work daily within the time so
required.

The Superintendent shall have a minimum of five (5) years of experience as a job site
superintendent for projects of equal size and complexity.

The superintendent shall be qualified to perform the duties so required to successfully complete
the work in accordance with the Contract Documents.

All other construction superintendents shall be on the project site while work under his/her
contract is being performed, either by direct forces or by subcontractors as stipulated above for
subcontractor coordination.

Each superintendent shall also visit the site daily when work is not being performed under their
Contract for coordination purposes, through the Owner/Engineer. He/She shall remain on the
site for a minimum of one (1) hour, if work is being performed by others. He shall telephone the
Engineer/Architect’s designated field representative to advise him/her that they are on the site
to discuss matters related to coordination.

The superintendent shall speak English. If required by the Engineer, provide a resume for the
proposed superintendent that shall be typed and shall list the qualifications of the
superintendent. Prior to the Contractor assigning a superintendent to the project, he may wish
to arrange an interview with the Engineer to determine the proposed superintendent’s ability to
properly coordinate the work through the Owner/Engineer. The Contractor shall employ a
superintendent acceptable to the Owner.
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PART 2 - PRODUCTS

NOT USED

PART 3 - EXECUTION

NOT USED
END OF SECTION 013100
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SECTION 013300 - SUBMITTALS H2M

PART 1 - GENERAL

1.01 SECTION INCLUDES

A

This Section specifies the requirements for making submissions for the project. Electronic
submissions will be required unless expressly noted otherwise.

1.02 COORDINATION OF SUBMITTALS

A

Prior to submitting to the Engineer, fully coordinate all interrelated work. As a minimum, do the

following:

1. Determine and verify all field dimensions and conditions by field measuring existing
conditions and the installed work of this Contract and work by others.

2. Coordinate with all trades, subcontractors, vendors, system and equipment suppliers and
manufacturers, public agencies, and utility companies and secure all necessary
approvals, in writing.

Make submittals in groups containing all associated items that in some way depend upon each

other.

1. This also applies to color charts, as one color may not be able to be selected without the
selection of other colors so as to form a color-coordinated group.

2. The Engineer may elect not to review partial or incomplete submissions, whereupon he
will notify the Contractor of the additional submissions that are required before a review
can be made.

1.03 TIMING OF SUBMITTALS

A.

D.

Make submittals far enough in advance of scheduled dates of installation to provide time for
reviews, for securing necessary approvals, for possible revisions and re-submittals, and for
placing orders and securing delivery. The Engineer will review submittals in a manner as
expedient as possible, and will generally send a written response to the Contractor within
seven (7) calendar days of receipt of submittals.

Submissions may be returned reviewed, unreviewed, rejected, returned conditioned upon
submission of related items, or for other reasons set forth in the Contract Documents.

Make submissions well in advance as the returning, rejecting or disapproval of submissions or
other similar circumstances are possible and are deemed "avoidable delays". Costs for these
delays or those attributed to Contractor’s tardiness in making submittals shall be borne by the
Contractor.

All submittals requiring Engineer’s review (except operations manuals) as required under the
technical specifications of these documents shall be submitted within TEN (10) consecutive
calendar days after the date of the Notice to Proceed. An amount of $250 per calendar day
shall be deducted from payment due the Contractor for each day that an outstanding submittal
exists, said amount being the cost associated with the Engineer’s review.

If material or equipment is installed before it has been deemed to be in general compliance with
the Contract Documents, as determined by the Engineer, the Contractor shall be liable for its
removal and replacement at no extra charge and without an increase in contract time.

1.04 DESTINATION OF SUBMITTALS

A. Each submission of documents shall be accompanied by a transmittal form containing the
name of the project, the contract name, the Engineer’s project manager, a submittal ID number,
and a description of content for the submitted items.
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Electronic submittals shall be transmitted through the Newforma® Project Center website or by
email, pending instruction by the Engineer. H2M architects + engineers is using a project
information application called Newforma® Project Center. One of its components is Newforma
Info Exchange, a web application that facilitates sending and sharing transmittals, and file
sharing.

As an external team member on this project the Contractor will be required to access the H2M
architects + engineers/Newforma Info Exchange website for information related to the project,
including file transfers, RFI, Submittals, Action Items, and project Calendar information. The
Contractor will have access to this website using any internet-capable computer running
Internet Explorer or Firefox. All data transmitted through the H2M architects +
engineers/Newforma Info Exchange website is encrypted and logged. Further instructions will
be provided to the Contractor after the contract is awarded.

Other submissions, such as material samples or other items as instructed by the Engineer,
shall be sent to the Engineer’s office as follows:

H2M architects + engineers

538 Broad Hollow Road - 4th Floor East

Melville, New York 11747

Attention: H2M Project Manager

1.05 CLARITY OF SUBMITTALS

A.

All printed materials shall be neat, clean, professionally drafted by hand or by computer, clear,
legible, and of such quality that they can be easily reproduced by normal photocopying or
blueprinting machines.

All electronic submittals shall be produced with a minimum resolution of 300 dpi.
Binders of information shall be separated into groups, subsystems, or similar

equipment/function. Copies not conforming to this paragraph will be returned to the Contractor
without the Engineer’s review.

1.06 CONTRACTOR’S REPRESENTATION

A.

By making a submission, the Contractor represents that he has determined and verified all field
measurements and dimensions, field construction criteria, site and building constraints in terms
of limitations in moving equipment into an enclosed space, materials, catalog and model
numbers and similar data and that he has checked and coordinated each submission with other
work at or adjacent to the project site in accordance with the requirements contained in Section
013100 - Project Management and Coordination and the Contract Documents.

Every submission shall contain the Contractor’s approval stamp and date showing that the
submittal has been approved by the Contractor. The Engineer will not review submittals that
have not yet been reviewed and approved by the Contractor.

1.07 ENGINEER/ARCHITECT'S REVIEW

A. Engineer will review and comment on each submission conforming to the requirements of this

Section.

1. Engineer’s review will be for conformance with the design concept of the project and will
be confined to general arrangement and compliance with the Contract Documents only,
and will not be for the purpose of checking dimensions, weights, clearances, fittings,
laying lengths, tolerances, interference’s, for coordinating the work by others or
subcontractors.
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2.

The Engineer’s review of a separate item, or portion of a system, does not represent a
review of an assembly or system in which the item functions.

B. The Engineer will mark submittals as follows:

1.

NO EXCEPTION TAKEN (A) - No corrections, no marks. The content of this submittal
has been reviewed by the Engineer and been found to be in general compliance with the
Contract Documents. No further submission of this submittal is required and the
information contained in the submittal may be built into the work in accordance with the
Contract Documents.

MAKE CORRECTIONS NOTED (B) - Minor amount of corrections. The content of this
submittal has been reviewed by the Engineer and has been found in general to be in
compliance with the Contract Documents. The notations made on the submittal by the
Engineer shall be incorporated into the work in accordance with the terms and conditions
of the Contract Documents. No further submission of this submittal is required.

AMEND AND RESUBMIT (C) - The content of this submittal has been reviewed by the
Engineer and this review has determined that additional data and/or modification to the
submitted data or other changes are required to bring the work represented in this
submittal into compliance with the Contract Documents. This submittal shall be reviewed
and revised in accordance with the Engineer's comments and resubmitted to the Engineer
for review. The information contained on the resubmittal shall not be incorporated into the
work until the submittal is returned to the Contractor marked "NO EXCEPTION TAKEN" or
"MAKE CORRECTIONS NOTED".

REJECTED (D) - The content of this submittal has been reviewed by the Engineer and
has been determined not to be in accordance with the requirements contained in the
Contract Document and requires too many corrections or other justifiable reason. The
submittal shall be corrected and resubmitted or a submittal of an alternate shall be
provided. No items are to be fabricated under this mark.

SUBMIT SPECIFIED ITEM (E) - The content of this submittal has been reviewed by the
Engineer and this review has indicated that the work displayed in the submittal is not in
compliance with the Contract Documents. The Contractor shall submit another submittal
for this portion of the work, which complies with the Contract Documents.

RECEIVED (R) - This submittal is accepted on the project and filed for record purposes
only, in accordance with the terms and conditions of the Contract Documents.

Documents marked "RECEIVED" will not be returned.

C. No payment will be made on any item for which a submission is required if such submission:

1.
2.
3.

4.

has not been made,

has been made but was not stamped "No Exceptions Taken" by Engineer,

has been made and stamped "Make Corrections Noted", but contractor has not complied
with Engineer’s notes marked on the submittal,

has been made and stamped "No Exceptions Taken", but item provided does not conform
to the shop drawing nor to the Contract Documents.

D. Submittals not required by these specifications will not be recognized or processed.

E. Provide an 8-inch by 10-inch space for the Engineer’s review stamp.

1.08 RESUBMISSIONS

A. Prepare new and additional submissions, make required corrections, and resubmit corrected
copies until found in compliance with the Contract Documents.

B. On, or with, re-submittals, clearly describe revisions and changes made, other than the
corrections requested by Engineer, which did not appear on the previous submissions.
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1.09 CONTRACTOR’S RESPONSIBILITIES

A.

C.

Engineer’s review of submittals shall not relieve the Contractor of his/her responsibility for any
deviation from the requirements of the Contract Documents nor relieve the Contractor from
responsibility for errors or omissions in the submittals.

No portion of the work requiring a submission shall be commenced until the Engineer has
found the submission in general compliance with the Contract Documents.

The Contractor shall provide written notification of any specification or drawing deviation.

1.10 EXCESS COSTS FOR ENGINEERING/ARCHITECTURAL SERVICES

A.

The Owner will charge to the Contractor, and will deduct from the partial and final payments
due the Contractor, all excess engineering and architectural expenses incurred by the Owner
for extra services (work) conducted or undertaken by the Engineer as stipulated below:

1. Services and other similar charges because of the Contractor’s errors, omissions, or
failures to conform to the requirements of the Contract Documents as related to
administrative charges associated with non-compliance with the requirements for making
project submissions.

2. Services and other similar charges required to examine and evaluate any changes or
alternates proposed by the Contractor and which may vary from the Contract Documents.

3.  Services and other similar charges as a result of the Contractor’s proposed substitution of
materials, equipment or products which require a redesign of any portion of the project, as
contained in the Contract Documents at the time of bid.

4. Services and other similar charges as a result of the Contractor’s proposed substitution of
products which require an engineering and/or architectural evaluation, beyond the time
stipulated in Section 012500, to determine if the substituted product is equal to that
specified.

5.  Services and other similar charges as a result of changes by the Contractor to
dimensions, weights, sizes, voltages, phase, horsepower, materials of construction, and
similar physical or operating characteristics of the product furnished which require
redesign of the project in any way.

6. Services and other similar charges for the review of resubmissions of shop drawings that
have been marked as "No Exceptions Taken" or "Make Corrections Noted".

7.  Services and other similar charges for the review of shop drawings submitted more than
two (2) times for the same product or portion of the work.

1.11 SUBCONTRACTOR LIST

A

The Contractor shall submit, on AIA Form G705, within THIRTY (30) calendar days after the
date of the Notice to Proceed, a list of all subcontractors, including the names of the major
subcontractors that were submitted at the time of the bid.

1.12 MATERIAL SAFETY DATA SHEETS (MSDS)

A.

Comply with "Right to Know" requirements of Chapter 551 of Laws of New York, 1980,
concerning notification of the use of toxic substances.

Any product or substance used by the Contractor or its subcontractors which is listed in
Subpart Z of OSHA Part 1910 Title 29 of the Code of Federal Regulations entitled "Toxic and
Hazardous Substances" shall be identified to the Owner/Engineer by the Contractor’s
submission of a standard Material Safety Data Sheet (MSDS) in accordance with "Right To
Know" requirements.
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C.

Products will not be permitted to be kept on site without a MSDS.

1.13 SHOP DRAWINGS

A.

Submit shop drawings for all fabricated work, for all manufactured items and for items
specifically required by the specifications.

Submit one (1) electronic copy of each standard drawing, catalog cut, or other material. All
shop drawings or submittals that are not in the standard 8-1/2" x 11" format shall be submitted
both electronically and in paper. Samples shall be delivered directly to the office of the
Engineer. The Engineer will return an electronic copy of each submittal once reviewed.

Subcontractors shall submit shop drawings directly to the Contractor for checking. Thoroughly
check subcontractors’ shop drawings for measurements, sizes of members, details, materials,
and conformance with the Contract Documents.

1. Return submittals which are found to be inaccurate or in error.

2. Do not submit to the Engineer until all corrections have been made.

Clearly show the relationship of the various parts of the project and where the information
provided on the submission depends upon field measurements and existing conditions.

The Contractor shall make all measurements, confirm existing conditions, and include them on
the shop drawings before making a submission to the Engineer.

Submissions for a single item, or group of related items shall be complete.

When submitting manufacturers’ catalogs, pamphlets or other data sheets, in lieu of prepared
shop drawings, clearly mark the items being submitted for review.

1.14 MANUFACTURER'S INSTRUCTIONS

A

When specified in individual specification sections, submit printed instructions for delivery,
storage, assembly, installation, start-up, adjusting, and finishing, to Engineer.

Indicate special procedures, perimeter conditions requiring special attention, and special
environmental criteria required for application or installation. Provide manufacturer’s
instructions with shop drawings.

1.15 CERTIFICATIONS

A. Submit certifications of compliance indicated in the Contract Documents.

B. Certifications shall be complete and exact, they shall be properly authenticated by the written
signature, in ink, of an owner, officer or duly authorized representative of the person, firm or
organization issuing such certification and they shall guarantee that the materials or equipment
are in complete conformance with the requirements of these specifications.
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PART 2 - PRODUCTS

NOT USED

PART 3 - EXECUTION

NOT USED

THIS SPACE LEFT INTENTIONALLY BLANK

END OF SECTION 013300
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SECTION 014100 - REGULATORY REQUIREMENTS H2M

PART 1 - GENERAL

1.01 SECTION INCLUDES

A. Codes
B. Governing agencies
C. Permits
1.02 CODES
A. Comply with the requirements of the various codes referred to in these Specifications. Such
codes shall be the date of the latest revision in effect at the time of receiving bids.
B. If there is a conflict between local, state, and/or Federal regulatory requirements, seek a

consultation with the State Department of Labor. Resolve conflicts to the satisfaction of the
State Department of Labor prior to commencing work.

1.03 GOVERNING AGENCIES

A.

All work shall conform to and be performed in strict accordance with all governing agencies
such as, but not limited to:

Occupational Safety and Health Act - OSHA

State Department of Environmental Conservation

County Department of Health

Town Codes, Rules, Laws and Ordinances

Local Water District

Electric Utility

Gas Utility

Noohkwh =

1.04 PERMITS AND INSPECTIONS

A.

Representatives of the Owner shall have access to the work for inspection purposes. The
Contractor shall provide facilities suitable to the Owner to facilitate inspections of the installed
work.

Obtain and pay for all permits, fees, licenses, certificates, inspections and other use charges
required in connection with the work.

Such permits include, but are not limited to:
1. Road opening permit

1.05 COORDINATION WITH GAS UTILITY COMPANY

A.

Comply with the gas utility company requirements including inspection for the incoming gas
service. There are no utility charges associated with the installation and inspection of the
incoming service.

1.06 COORDINATION WITH WATER UTILITY

A. Comply with the water utility requirements for water and fire service connections. Obtain and
pay for all necessary permits from the water utility. Obtain authority to connect to the existing
water mains.

1. Make necessary connections to existing public water mains under supervision of the
water utility representative.
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1.07 UTILITY WORK WITHIN STATE HIGHWAY RIGHT-OF-WAY
A. Ultility Work, either overhead or underground, within the boundaries of the state highway
right-of-way, shall conform with procedures set forth in the Department of Transportation
publications "Department Rules and Regulations Governing the Accommodation of Ultilities
Within State Highway Right-of-Way (Part 131 - Title 17 Transportation) and "Issuance of
Highway Work Permits" (Code 7.12-2).
PART 2 - PRODUCTS
NOT USED
PART 3 - EXECUTION

NOT USED
END OF SECTION 014100
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SECTION 015526 - MAINTENANCE & PROTECTION OF TRAFFIC H2M

GENERAL

1.01 SCOPE

A

Work under this section includes furnishing all labor, materials, equipment and appliances
necessary to maintain both vehicular and pedestrian traffic, to protect the public from all
damage to person and property, and to minimize inconveniences to the residences and
businesses adjacent to the contract area for the duration of the contract. All work shall be done
in accordance with the specifications, and the appropriate State, County or local agency, and in
accordance with the Manual of Uniform Traffic Control Devices (MUTCD).

1.02 GENERAL

A.

The Contractor shall maintain traffic over a reasonably smooth travel way which shall be so
marked by signs, delineations and/or other methods so that a person who has no knowledge of
conditions can safely, and with a minimum of discomfort and inconvenience, ride, drive or walk
over all or any portion of the roadway under construction. This shall include the maintenance
of temporary pavement in accordance with the appropriate temporary pavement specifications.

The Contractor will be required to prepare and submit a detailed maintenance and protection of
traffic plan to the appropriate road agency in order to obtain the road opening permit. The plan
shall outline a schedule of operations for the maintenance, protection and detouring of traffic,
showing in complete detail the methods, sequences, procedures and facilities he proposes to
install. The contractor shall secure written approval from that agency prior to beginning work. In
addition, the contractor shall submit the approved plan to the Engineer for record prior to
beginning work.

All detour schemes and maintenance details shall conform to the requirements of the latest
edition of the MUTCD and Section 619 of the New York State Standard Specifications.

The Contractor is placed on notice that the maintenance and protection of traffic over this
highway during construction is considered as important and necessary an item of work as is the
actual construction itself. The Contractor shall at all times conduct his operation in a manner to
ensure the safety of motorists, pedestrians and his own employees.

The Contractor shall protect the user from damage to person and property by reason of any
construction operation (i.e., painting, paving, blasting, tree work, demolition, etc.) by such
protective screens, devices or methods as are approved by the appropriate governing agency.

The Contractor shall be responsible for the maintenance within the limits of the contract of the
entire pavement, drainage facilities and other highway elements, both old and new, beginning
on the date construction commences and ending on the date the contract is officially accepted.

The Contractor shall schedule his work so as to minimize the amount of the old travel way that
is destroyed or substantially damaged at any one time.

Throughout the course of the work, the health and welfare of the people shall be provided for.
The Contractor shall ascertain, at least one week in advance of proposed work, the specific
needs of individuals whose homes or places of business may be inaccessible for periods of
time while required construction work is in progress. In all such cases, the Contractor shall
make all arrangements with health, safety and protective agencies to ensure that any and all
emergency or accidental needs of seriously hampered people will be cared for. Roads which
must be closed to traffic completely shall be completed during the normal work week. One
week's advance notification of construction shall be given to affected area residents.
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1.03 MATERIALS

A.

All materials used shall comply with the requirements for the various items or materials as
established in the specifications or the contract plans.

All temporary signs, delineators, barricades, lighting and other warning and guiding devices
shall be as approved by the Engineer, and will remain the property of the Contractor.

All materials, equipment and workmanship for electrical installations shall be in strict
compliance with the Standard Code Requirements and the work shall be performed by licensed
electricians. The Contractor shall obtain, supply and pay for all required electrical energy, and
shall make all necessary arrangements with the utility company for service points. All electrical
services, permits and certificates shall be obtained and paid for by the Contractor.

1.04 CONSTRUCTION DETAILS

A.

The Contractor shall generally provide a travel way suitable for maintaining a minimum of two
lanes of traffic. This travel- way shall be kept well-drained and reasonably smooth and hard at
all times, and free of potholes, bumps, irregularities and depressions that hold or retain water.

Warning Signs & Delineators

1. The Contractor shall erect barricades, detour signs, warning lights and other facilities
approved by the State or appropriate agency at the beginning, end and for the entire
length of any detours to adequately warn the traveling public that the road is closed and
indicate the direction and route of the detour. He shall conduct his operations to ensure a
minimum of delay to traffic.

2. The Contractor shall furnish, erect and maintain proper reflectorized signs, indicating to
motorists the status of the highway under construction.

3. All signs shall be kept clean, mounted at the indicated height and so placed as to be
effective both day and night. Signs, warnings, delineators and barricades shall be used to
adequately inform the motorist of any unusual or unsafe condition and to safely and
clearly guide him through the contract area. Such signs, barricades, warnings or devices
shall be so placed and lighted as to give timely warning and permit the motorist to take the
necessary action to traverse the area safely. Barricades and signs shall be lighted when
and as required.

4. The Contractor shall delineate areas where there is a drop-off near the edge of the travel
lanes and areas on which it is unsafe to travel. Where the drop-off is less than six inches
and where soft or unsafe areas occur, an approved delineator shall be placed along the
edge of the travel way at intervals of not more than 200 feet. Where the drop-off is
greater than 18 inches, a continuous delineation consisting of a white board or band shall
be used in addition to individual delineators.

5.  Thirty to fifty-gallon drums or containers set on end may be used as delineators, provided
they are painted orange and white and kept clean at all times. Other markers or
delineators may be circular or rectangular in shape, and shall be constructed of reflective
sheeting having a minimum area of 20 square inches or reflective buttons having a
minimum diameter of three (3) inches.

6. All reflective delineators or markers shall be yellow or amber in color, except those at
entrances to commercial establishments, where the Contractor shall place a green
reflective marker on each side of the designated safe entrance to the establishment. The
entire entrance area between adjacent green markers shall be kept safe and smooth for
convenient ingress and egress. Delineators shall be substantially mounted so that the
bottom of the reflective unit is four feet above the elevation of the travel way. Any area
judged to be particularly hazardous shall be marked by the use of oil-burning flares or
signal flashers with a large reflectorized orange lens in addition to the reflective markers.
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7. All signs, markers and other facilities shall indicate actual conditions existing and shall be
moved, removed or changed immediately as conditions require. Details and types of
signs, temporary barricades, timber curb and other devices are shown on Standard
Structure Sheets, Manual of Uniform Traffic Control Devices, of the New York State
Traffic Commission. These are minimum requirements, and the Contractor shall have an
adequate quantity of each available for use as required. If conditions warrant additional
signs may be required. In that event, they shall be consistent with the arrangements,
material requirements and details of those shown on the Standard Structure Sheets.

8. Lighted barricades shall be fully equipped with complete electrical facilities including
fixtures, lamps, conduits, switches, cut-outs, boxes, cable and all other required
equipment, appurtenances and connections to the service points designated by the utility
company as necessary to install and light the barricades. The Contractor shall set and
adjust time switches and other equipment as required to put the lighting system in
satisfactory operation.

C. Maintenance

1. The Contractor shall furnish materials, labor and equipment at any time, day or night, to
immediately repair, remedy and prevent washouts, formation of holes, ruts and
depressions, sunken trenches and the destruction or sinking of temporary pavements.
This applies when the work is underway and when the work is temporarily suspended for
any period of time. Special attention shall be given to maintenance of a satisfactory travel
way over weekends, holidays and during the winter season.

2. Any damage to any portion of the work occasioned by lack of adequate maintenance shall
be repaired by the Contractor at his own expense.

D. Whenever it is necessary to maintain traffic, the Contractor shall employ a sufficient number of
competent flagmen during the time traffic is to be maintained. The Contractor shall also
provide a sufficient number of competent flagmen in areas where traffic is congested,
particularly where construction equipment is operating.

E. Under this ltem, the Contractor shall construct and maintain at all times, where required
temporary bridges or bridging across pipe trenches, excavations, obstructions and newly laid
pavements to provide adequate ingress and egress for pedestrian and vehicular traffic to and
from private driveways, business and commercial establishments or for main street
intersections and heavily traveled crossings.

F. The Contractor will be required, after the installation of all pipes and necessary appurtenances
thereto, to immediately backfill all trenches; compact same with the surface of the fill graded
off; and install temporary pavement to permit the resumption of traffic without delay. The
surfaces of all trenches shall be maintained continually by the Contractor to carry traffic
smoothly, safely and without interruptions or slowdowns until the permanent pavement has
been restored.

G. Signs

1. All highway signs and supports within the contract limits are to remain under the control
and jurisdiction of the governing road authority and are to be properly maintained for the
duration of the contract by the Contractor.

2. The Contractor shall not remove signs until directed to by the governing road agency or
the Owner.

3. Existing signs or markers lost or damaged because of negligence on the part of the
Contractor shall be replaced at the Contractor's expense.
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PART 2 - PRODUCTS

NOT USED

PART 3 - EXECUTION

NOT USED

END OF SECTION 015526
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SECTION 015719 - TEMPORARY ENVIRONMENTAL CONTROLS H2M

PART 1 - GENERAL

1.01 SECTION INCLUDES

A

Control of environmental pollution and damage that the Contractor must consider for air, water,
and land resources in preparing a bid and while constructing the project. This Section includes
management of site aesthetics, noise, solid and liquid waste and wastewater, and other
pollutants that may be generated by the Contractor.

Include all costs associated with environmental protection as specified herein and as specified
in other Sections of these specifications in the total price bid.

1.02 DEFINITIONS

A.

Environmental pollution and damage is defined as the presence of chemical, physical, or
biological elements or agents which:

Adversely effect human health or welfare,

Unfavorably alter ecological balances of importance to human life,

Impact wetlands,

Effect other species of importance to man, or;

Degrade the utility of the environment for aesthetic, cultural, and historical purposes.

arwON =

Definitions of Pollutants:

1. Sediment: Soil and other debris that has been eroded and transported by runoff water.

2. Solid Waste: Rubbish, debris, garbage, and other discarded solid materials resulting from
industrial, commercial, and agricultural operations and from community activities.

3. Rubbish: Combustible and noncombustible wastes such as paper, boxes, glass and
crockery, metal and lumber scrap, tin cans, and bones.

4. Debris: Combustible and noncombustible wastes, such as leaves, tree trimmings, ashes,
and waste materials resulting from construction or maintenance and repair work.

5. Chemical Waste: Petroleum products, bituminous materials, salts, acids, alkalies,
herbicides, pesticides, organic chemicals, and inorganic wastes.

Sanitary Wastes:

1. Sewage: Domestic sanitary sewage and human and animal waste.

2. Garbage: Refuse and scraps resulting from preparation, cooking, dispensing, and
consumption of food.

PART 2 - PRODUCTS

NOT USED

PART 3 - EXECUTION

3.01 PROTECTION OF ENVIRONMENTAL RESOURCES

A

Protect environmental resources within the project boundaries and those affected outside the
limits of permanent work during the entire period of this Contract. Confine activities to areas
defined by the Contract Documents.

Protection of Land Resources: Prior to construction, identify all land resources to be preserved
within the work area. Do not remove, cut, deface, injure, or destroy land resources including
trees, shrubs, vines, grasses, top soil, and land forms without permission from the Engineer.
Do not fasten or attach ropes, cables, or guys to trees for anchorage unless specifically
authorized, or where special emergency use is permitted.
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L.

M.

Work Area Limits: Prior to any construction, mark the areas that require work to be performed
under this Contract. Mark or fence isolated areas within the general work area that are to be
saved and protected. Protect monuments, works of art, and markers before construction
operations begin. Convey to all personnel the purpose of marking and protecting all necessary
objects.

Handle and dispose of solid wastes in such a manner that will prevent contamination of the

environment.

1. Place solid wastes (excluding clearing debris) in containers that are emptied on a regular
schedule.

2. Transport all solid waste off Owners' property and dispose of waste in compliance with
Federal, State, and local requirements.

3.  Store chemical waste away from the work areas in corrosion resistant containers and
dispose of waste in accordance with Federal, State, and local regulations.

4. Handle discarded materials other than those included in the solid waste category as
directed by the Engineer.

Protection of Water Resources: Keep construction activities under surveillance, management,
and control to avoid pollution of surface and ground waters and sewer systems. Implement
management techniques to control water pollution by the listed construction activities that are
included in this Contract.

Control movement of materials and equipment during construction to prevent violation of water
pollution control standards of the Federal, State, or local government.

Protection of Fish and Wildlife Resources:
1. Keep construction activities under surveillance, management, and control to minimize
interference with, disturbance of, or damage to fish and wildlife.

Protection of Air Resources: Keep construction activities under surveillance, management, and

control to minimize pollution of air resources.

1. Burning is not permitted on the job site. Keep activities, equipment, processes, and work
operated or performed, in strict accordance with the State and Federal emission and
performance laws and standards.

2. Maintain ambient air quality standards set by the Environmental Protection Agency and
State, for those construction operations and activities specified.

Particulates: Control dust particles, aerosols, and gaseous by-products from all construction
activities, processing, and preparation of materials (such as from asphaltic batch plants) at all
times, including weekends, holidays, and hours when work is not in progress.

Particulates Control: Maintain all excavations, stockpiles, haul roads, permanent and temporary
access roads, plant sites, spoil areas, borrow areas, and all other work areas within or outside
the project boundaries free from particulates which would cause a hazard or a nuisance.
Sprinkle, chemical treatment of an approved type, light bituminous treatment, baghouse,
scrubbers, electrostatic precipitators, or other methods are permitted to control particulates in
the work area.

Hydrocarbons and Carbon Monoxide: Control monoxide emissions from equipment to Federal
and State allowable limits.

Odors: Control odors of construction activities and prevent obnoxious odors from occurring.

Reduction of Noise: Minimize noise using every action possible. Perform noise-producing work
in less sensitive hours of the day or week as directed by the Engineer. Maintain noise-produced
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work at or below the decibel levels and within the time periods specified in accordance with
OSHA and local ordinances, whichever is more restrictive.

Perform construction activities involving repetitive, high-level impact noise only between
8:00 a.m. and 5:00 p.m unless otherwise permitted by local ordinance or by the Engineer.
Repetitive impact noise on the property shall not exceed the following dB limitations:
Provide sound-deadening devices on equipment and take noise abatement measures that
are necessary to comply with the requirements of this Contract, consisting of, but not
limited to, the following:

1.

2.
3.

a.
b.
c.
d

e.
f

Use shields or other physical barriers to restrict noise transmission.

Provide soundproof housings or enclosures for noise-producing machinery.

Use efficient silencers on equipment air intakes.

Use and maintain efficient intake and exhaust mufflers on internal combustion
engines.

Line hoppers and storage bins with sound deadening material.

Conduct truck loading, unloading, and hauling operations so that noise is kept to a
minimum.

END OF SECTION 015719
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PART 1 - GENERAL

1.01 SECTION INCLUDES

A

This Section includes the general requirements for products that are to be furnished, installed,
or otherwise incorporated into the project.

1.02 QUALITY ASSURANCE APPLIES TO ALL PRODUCTS

A

In addition to the Contractor’s warrantees and guarantees on materials and equipment required

under the General Conditions of the Contract and the Technical Specifications contained

hereinafter, the Contractor shall also be responsible for all materials, equipment, and products

that have or is planned to be incorporated into the work.

1. The Contractor shall be responsible for the finished work and that it accurately and
completely complies with these Contract Documents.

2. The Contractor shall be responsible for work performed by subcontractors, equipment
suppliers, and material vendors.

3. The Contractor shall be satisfied as to the product’s performance before it is ordered for
installation. At the Contractor’s option, he/she shall have tested each product to
determine compliance with these specifications.

The Engineer may check all or any portion of the work and the Contractor shall afford all

necessary assistance to the Engineer in carrying out such checks.

1. Such checking by the Engineer shall not relieve the Contractor of any responsibilities for
the accuracy or completeness of the work.

2. Such checking is a courtesy service being provided by the Owner and does not relieve the
Contractor of his/her responsibilities under this Construction Contract.

Should a dispute arise as to the quality of workmanship, equipment or material performance,
then the final decision regarding acceptability with these Contract Documents shall be that of
the Owner.

At the request of the Engineer, the Contractor shall promptly provide the services of a
competent representative of the manufacturer at the project site, fully equipped and prepared to
answer questions, perform tests, make adjustments and to prove compliance with the Contract
Documents free of all additional charges. Proof of compliance shall be the responsibility of the
Contractor, and such special visits to the project site by the manufacturer shall not be eligible
under any cash allowances or stipulated man-hours necessary to startup the system and/or
train the Owner as may be specified in the Technical Specifications.

1.03 QUALITY ASSURANCE - EQUIPMENT

A.

Erect and install products under the supervision of a competent and experienced
superintendent. The method of installation, including anchorage, clearances, and tolerances
for rotating assemblies, methods of support for equipment and adjacent piping, shall be as
recommended by the equipment manufacturer unless detailed on the Drawings or specified.

All material furnished shall be new, and guaranteed free from defects in workmanship,
installation, and design.

Design and fabricate equipment in conformance with ANSI, ASTM, ASME, ASHRAE, IEEE,

NEC and NEMA Standards.

1. Equipment shall withstand the stresses that may occur during fabrication, testing,
transportation, installation and conditions of operation.

2. Pumps shall conform to the requirements of the Hydraulic Institute.

3. Equipment shall comply with the latest OSHA regulations and the ANSI Safety Standards.
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Equipment shall be products of manufacturers who produce evidence of their ability to promptly
furnish any and all interchangeable replacement parts as may be needed at any time within the
expected life of the equipment.

Manufacturers shall also have readily available access to suitable and accurate testing facilities
for performing the required shop tests.

PART 2 - PRODUCTS

2.01 MATERIALS AND EQUIPMENT

A.

Equipment shall have been in successful regular operation under comparable conditions for a

period of at least five (5) years.

1. This time requirement does not apply when the manufacturer posts an Owner/Engineer
acceptable Performance Bond or Letter of Credit for the duration of the time period that
will guarantee replacement of the equipment in the event of failure.

2. The bond shall be in a form that is acceptable to the Owner’s legal council.

The Owner reserves the right to reject any material or equipment manufacturer who, although
he appears to be qualified and meets the technical requirements, does not provide satisfactory
evidence indicating adequate and prompt post-installation repair and maintenance service, as
required to suit the operational requirements of the Owner.

Whenever it is required that the Contractor furnish materials or manufactured articles or shall
do work for which no detailed specifications are set forth, the materials or manufactured articles
shall be of the best grade in quality and workmanship obtainable on the market from firms of
established good reputation, or, if not ordinarily carried in stock, shall conform to the usual
standards for first-class materials or articles of the kind required.

Perform work in full conformity and harmony with the intent to secure the best standard of
construction and equipment of the work as a whole or in part.

Items of any one type of material or equipment shall be the product of a single manufacturer.

1. For ease of the Owner in maintaining and obtaining service for equipment and for
obtaining spare parts from as few places as possible, to the maximum extent possible,
use equipment of a single manufacturer.

2. The Engineer reserves the right to reject any equipment from various manufacturers if
suitable equipment can be secured from fewer manufacturers and to require that source
of materials be unified to the maximum extent possible.

Substitute equipment shall not be fabricated nor installed until after written decision to accept
request is received from the Engineer.

PART 3 - EXECUTION

3.01 PREPARATION

A. Prior to work under any Section, carefully inspect the existing work and verify that it is complete
to the point where the work under that Section may properly commence.
B. Avoid the need to remove and replace work and to avoid unnecessary cutting and patching.
C. Inspect all surfaces to be sure that they have been properly prepared before applying new work
to such surfaces.
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D.

E.

Verify that all work can be installed in strict accordance with the drawings and the approved
shop drawings. Immediately report discrepancies to Engineer.

Do not proceed with the work under any Section until these conditions are obtained.

3.02 INSTALLATION

A.

Furnish and install materials and equipment in accordance with the instructions of the
applicable manufacturer, fabricator or processors, except as otherwise provided in the Contract
Documents.

All work shall be done in a workmanlike manner and set to proper lines and grades. The work
shall be square, plumb and/or level as the case may be.

Where performance criteria are specified, do all work necessary to attain the required end
results.

3.03 FIELD QUALITY CONTROL

A.

Neither observations by Engineer nor inspections, tests or approvals by other persons shall
relieve the Contractor from his obligations to perform the work in accordance with the
requirements of the Contract Documents.

If the Contract Documents, laws, ordinances, rules, regulations or orders of any public authority
having jurisdiction require any work to specifically be inspected, tested or approved by some
public body, the Contractor shall assume full responsibility therefore, pay all costs in connection
therewith, and furnish the Engineer with the required certificates of inspection, testing or
approval.

The Owner reserves the right to independently perform laboratory tests on random samples of

material or performance tests on equipment delivered to the site.

1.  These tests, if made, will be conducted in accordance with the appropriate referenced
standards or specification requirements.

2. The entire shipment represented by a given sample, samples or piece of equipment may
be rejected on the basis of the failure of samples or pieces of equipment to meet specified
test requirements.

3. Al rejected materials or equipment shall be removed from the site, whether stored or
installed in the work, and the required replacements shall be made, all at no additional
cost to Owner.

3.04 UNCOVERING WORK

A.

Unless otherwise specified or directed by Engineer, no work shall be covered until it has been
observed, tested, photographed, measured, and authorized to be covered by Engineer.

Tie distances to above ground physical structures as reference points to all underground
utilities, conduits, pits, manholes, valves, and pipelines shall be obtained by the Contractor
prior to covering the work. Immediately comply with the Engineer’s direction to uncover the
work if tie distances were not obtained.

If any work has been covered with Engineer’s consent and Engineer considers it necessary or
advisable that covered work be observed or tested, the Contractor, at Engineer’s request, shall
uncover, expose or otherwise make available for observation, or testing as Engineer may
require, that portion of the work in question, furnishing all necessary labor, material and
equipment.
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1. Ifitis found that such work is defective, the Contractor shall bear all the expenses of such
uncovering, exposure, observation, and testing of satisfactory reconstruction, including
compensation for additional engineering services and an appropriate deductive change
order shall be issued.

2. If, however, such work is not found to be defective, the Contractor shall be allowed an
increase in the contract price or an extension of the contract time, or both, directly
attributable to such uncovering, exposure, observation, testing and reconstruction if he
makes a claim therefore as provided in the General Conditions.

3.05 DEFECTIVE WORK

A. The repair, removal, replacement and correction of defective work is a part of this Contract and
shall be promptly performed in accordance with the requirements set forth in the General
Conditions or other portions of the Contract Documents. All costs in connection with the
correction of defective work shall be borne by the Contractor.

B. Products that fail to maintain the performance or other salient requirements of the Contract
Documents, shows undue wear, or other deleterious effects during the maintenance period,
shall be considered defective.

END OF SECTION 016100
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PART 1 - GENERAL

1.01 SECTION INCLUDES

A

B.

The Section includes the transportation, handling, storage and protection of products that are to
be incorporated into the work.

The procedures for turning equipment over to the Owner for installation by others is also
included herein.

1.02 GENERAL

A.

Items shall be delivered as complete assemblies direct from the manufacturer with all internal
wiring, piping, valving, and control devices intact except where partial disassembly is required
by transportation regulations, protection of components, or where physical constraints may
exist or be created for the setting of the item.

Coordinate the disassembly and reassembly requirements with the manufacturer. Determine

the need and extent of reassembly prior to bid.

1. All labor, material and equipment costs associated with the disassembly and reassembly
of the product shall be included in the Contract Price.

2. Where reassembly of equipment is necessary, then the manufacturer shall provide
reassembly instruction at the project site.

3. Atechnician shall be present during the entire reassembly procedure and the
manufacturer shall certify, in writing, that the unit was reassembled properly in
accordance with instructions provided by the manufacturer and that all as-specified
warranties remain in effect.

4. The manufacturer's reassembly inspection time shall be in addition to the field service
time specified and shall be included in the Contract Price. This time shall not be eligible
for payment under any cash allowance item.

In the case where equipment is to be installed by others, then the supplying contractor shall be
responsible for its reassembly. If reassembly is necessary and the unit(s) are to be set inside
an enclosure or building, reassemble the equipment inside said enclosure. The equipment
once reassembled shall be turned over to the installing contractor as specified below.

1.03 SHIPPING AND DELIVERY

A.

Product deliveries shall be accompanied with a bill of lading indicating the place of origination
and the Contractor's purchase order number.

Inspect shipments immediately upon delivery, to assure compliance with requirements of the
Contract Documents and those products are undamaged.

Promptly remove damaged material and unsuitable items from the job site.

Provide equipment and personnel to handle products by methods to prevent soiling;
disfigurement or damage.

1.04 STORAGE

A. Store sensitive products and all spare parts in weather tight, climate controlled enclosures in an

B.

environment favorable to product.

Store and protect products in accordance with the manufacturer's instructions.
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K.

All other products that are to be installed underground or products such as pipe, valves, and
fittings shall be stored outdoors but shall be blocked off the ground and covered with
impervious sheet coverings.

Store fabricated products above the ground on blocking or skids.

Store loose granular materials in well-drained areas on solid surfaces to prevent mixing with
foreign matter.

Provide adequate ventilation to avoid condensation.

In accordance with manufacturer's instructions protect bearings, couplings, shafts, rotating
components, and assemblies. Protection of said equipment shall be continuous until the time
the equipment is placed into permanent service.

Arrange storage in a manner to provide easy access for inspection. Make periodic inspections
of stored products to assure that products are maintained under specified conditions, and free
from damage or deterioration.

Do not store volatile liquids in any building on site.

Storage of products shall be the responsibility of the supplying contractor. The installing
contractor shall take all necessary precautions to protect the equipment being furnished by
others.

Store with seals and labels intact and legible.

1.05 PROTECTION OF WORK

A.

The Contractor shall protect the installed work. All costs for protection shall be borne by the
Contractor. Provide coverings as necessary to protect installed products from damage, from
traffic and subsequent construction operations. Remove when no longer needed.

Cover and protect equipment from dust, moisture or physical damage. Protect finished floor
surfaces prior to allowing equipment or materials to be moved over such surfaces. Maintain
finished surfaces clean, unmarred and suitably protected until accepted by the Owner.

Additional time required to secure replacements and to make repairs will not be considered by
the Engineer to justify any extension in the Contract Time of Completion. In the event of the
damage, promptly make replacement and repairs to the approval of the Engineer at no
additional costs.

PART 2 - PRODUCTS

NOT USED

PART 3 - EXECUTION

NOT USED
END OF SECTION 016500
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PART 1 - GENERAL
1.01 SUBMITTALS

A. Submit the following items to the Engineer with the final application for payment:
1. Final Application for Payment prepared by the Engineer for Contractor’s execution
showing final amount of Contract including change orders.
2. Maintenance Bond prepared in accordance with the Contract or General Conditions.
3.  Utility company signoffs and inspection approvals, if applicable.
4 Federal, state, county, town and local signoffs and inspection approvals, where
applicable.

B. All documents shall be complete, signed, dated, and notarized (where applicable) and be
subject to the Engineer’s acknowledgment of receipt or approval.

PART 2 - PRODUCTS
NOT USED
PART 3 - EXECUTION

NOT USED
END OF SECTION 017800
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PART 1 - GENERAL
1.01 SECTION INCLUDES
A. Site piping backfilling to sub-grade elevations.
B. Site filling and backfilling.
C. Consolidation and compaction.
1.02 RELATED SECTIONS
A. Section 315000 - Excavation Support & Protection.
1.03 REFERENCES
A. ANSI/ASTM C136 - Method for Sieve Analysis of Fine and Coarse Aggregates.

B. ANSI/ASTM D1557 - Test Methods for Moisture-Density Relations of Soils and
Soil-Aggregate Mixtures Using 10 Ib (4.54 kg) Rammer and 18-inch (457-mm) Drop.

1.04 SUBMITTALS
A. Submit under provisions of Section 013300.

B. Test Reports: Submit sieve analysis for each type of fill to be used and mix design for
cementitious fill.

1.05 QUALITY ASSURANCE
A. Do not backfill wet or frozen materials.

B. Batching and mixing of cementitious fill shall be made in a central plant and delivered in
ready-mix trucks.

C. Cementitious fill shall have a consistency that will enable it to flow readily with no spreading or
vibrator required.

PART 2 - PRODUCTS
2.01 FILL MATERIALS

A. Type C - Sand: Natural river or bank sand; washed, free of silt, clay, loam, friable or soluble
materials, or organic matter; graded in accordance with ANSI/ASTM C136, within the following

limits:
Sieve Size Percent Passing
No. 4 (4.75 mm) 100
No. 14 (1.18 mm) 10 - 100
No. 50 (0.30 mm) 5-90
No. 100 (0.15 mm) 4-30
No. 200 (0.075 mm) 0-1
RDWD1754 312323 - 1 Issue Date: 05-16-2019

5/12/2019 11:11 PM



SECTION 312323 - BACKFILLING H2M

B.

C.

D.

E.

Type D - Subsoil: Reused, excavated material, graded, free of lumps, rocks and gravel larger
than 3 inches (75 mm) in size, debris and contaminants.

Cement: ASTM C150, Type I, Portland type, gray color.
Sand: ASTM C144

Water: Clean and potable

PART 3 - EXECUTION

3.01 EXAMINATION

A.

B.

C.

D.

Verify existing conditions and substrate.
Verify fill materials to be reused are acceptable.
Verify items to be buried during backfilling process have been inspected prior to backfilling.

Verify subgrade has been properly compacted and is ready to receive work of this section.

3.02 PREPARATION

A.

B.

Compact subgrade to 95 percent maximum dry density in accordance with ANSI/ASTM D1557.

Cut out soft areas of subgrade not capable of in situ compaction. Backfill with Type C fill and
compact to density equal to or greater than requirements for subsequent backfill material.

3.03 COMPACTION - METHODS

A

Trench compaction on all water main trenches shall be by mechanical tamping methods.
Jetting of trenches will not be permitted, unless approved by Site Contractor.

3.04 BACKFILLING - GUIDELINES

A. Backfill areas to contours and elevations with unfrozen materials.

B. Systematically backfill to allow maximum time for natural settlemaent. Do not backfill over
porous, wet, frozen or spongy materials.

C. Place and compact materials in continuous layers not exceeding 6 inches compacted density.

D. All backfilled materials shall be compacted to 95 percent maximum dry density in accordance
with ANSI/ASTM D1557. Maintain optimum moisture content to attain required density.

E. Employ a placement method that does not disturb or damage structures or other items against
which material is backfilled.

F. Backfill against supported structures. Do not backfill against unsupported structures. Backfill
simultaneously on each side of structure.

G. Make grade changes gradual. Blend slope into level areas.

H. Remove surplus backfill materials from site.
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SECTION 312323 - BACKFILLING H2M

I.  Remove temporary sheeting, as backfilling progresses, under provisions of Section 315000.
3.05 FIELD QUALITY CONTROL
A. Perform field tests and analysis of fill material in accordance with ANSI/ASTM D1557. Tests
shall be performed at a frequency of 1 test per 100 linear feet of trench per i foot lifts. If tests
indicate work does not meet specified requirements, remove work, replace and retest at no
cost to Owner.
3.06 TOLERANCES
A. Maximum variation from top surface of backfilling: 1-inch.

3.07 PROTECTION

A. Recompact fills subjected to vehicular traffic.

END OF SECTION 312323
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SECTION 312333 - TRENCHING H2M

PART 1 - GENERAL
1.01 SECTION INCLUDES
A. Trench excavation for piping and utilities.
B. Bedding for piping and utilities.
C. Backfilling and compaction.
1.02 RELATED SECTIONS
A. Section 315000 - Excavation Support & Protection.
1.03 REFERENCES
A. ANSI/ASTM C136 - Method for Sieve Analysis of Fine and Coarse Aggregates.

B. ANSI/ASTM D1557 - Test Methods for Moisture-Density Relations of Soils and Soil-Aggregate
Mixtures Using 10 Ib (4.54 kg) Rammer and 18-inch (457 mm) Drop.

1.04 QUALITY ASSURANCE
A. Do not excavate wet or frozen materials without written approval from the Engineer.
B. Do not backfill over or with wet or frozen materials.
C. Provide safety barricades around open excavations.
1.05 COORDINATION
A. Coordinate work under provisions of Section 013100.
B. Coordinate trenching with installation of pipe or conduit.
C. Coordinate trenching with installation and removal of sheeting.
PART 2 - PRODUCTS
2.01 MATERIALS

A. Bedding: Natural river or bank sand; washed; free of silt, clay, loam, friable or soluble
materials, or organic matter; graded in accordance with ANSI/ASTM C136; within the following

limits:
Sieve Size Percent Passing
No. 4 (4.75 mm) 100
No. 16 (1.18 mm) 10-100
No. 50 (0.30 mm) 5-90
No. 100 (0.15 mm) 4-30
No. 200 (0.075 mm) 0-1

B. Subsoil: Reused, excavated material, graded, free of lumps, rocks and gravel larger than 3
inches (75 mm) in size, debris and contaminants.
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SECTION 312333 - TRENCHING H2M

PART 3 - EXECUTION

3.01 EXAMINATION

A

B.

C.

Verify existing site conditions and substrate.
Verify fill materials to be reused are acceptable.

Verify items to be buried during backfilling process have been inspected prior to backfilling.

3.02 PREPARATION

A.

B.

Identify required lines, levels, contours, and datum.
Maintain and protect existing utilities remaining which pass through work area.

Protect plant life, lawns, rock outcropping and other features remaining as a portion of final
landscaping.

Protect benchmarks, existing structures, fences, sidewalks, paving and curbs from excavation
equipment and vehicular traffic. Any item damaged by the contractor shall be promptly
repaired at the contractor's expense.

Protect above and below grade utilities which are to remain.

Cut out soft areas of subgrade not capable of in situ compaction. Backfill with subsoil fill and
compact to density equal to or greater than requirements for subsequent backfill material.

3.03 EXCAVATION

m o O @

Excavate subsoil required for piping.

Cut trenches to the dimensions shown on the plans.

Excavation shall not interfere with normal 45 degree bearing splay of foundations.

Hand trim excavation. Hand trim for bell and spigot pipe joints. Remove loose matter.
Maintain sides and slopes of excavations and trenches in a safe condition until completion of
backfilling. Comply with Code of Federal Regulations Title 29-Labor, Part 1926-OSHA
Standards.

Remove lumped subsoil, boulders, and rock.

Correct unauthorized excavation at no cost to Owner in accordance with Section 312333.

Stockpile excavated material in area designated on site and remove excess material not being
used from site. Remove excavated material from site.

All trenches deeper than 5 feet (1.5 m) shall require sheeting. Sheeting is to be installed under
provisions of Section 315000.

3.04 CLEANING

A.

Remove surplus backfill materials from site.
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SECTION 312333 - TRENCHING H2M

3.05 PROTECTION

A. Recompact fills subjected to vehicular traffic.
END OF SECTION 312333
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SECTION 315000 - EXCAVATION SUPPORT & PROTECTION H2M

PART 1 - GENERAL
1.01 SECTION INCLUDES
A. Wood and steel sheeting.
B. Sheeting box.
1.02 RELATED SECTIONS
A. Section 312323 - Backfilling.
B. Section 312333 - Trenching.
1.03 REFERENCES

A. Occupational Safety and Health Standards - Excavations; Final Rule (29 CFR Part 1926) -
OSHA Standards.

1.04 QUALITY ASSURANCE

A. Perform all work of this section in accordance with OSHA Standards and approved shop
drawings.

1.05 COORDINATION
A. Coordinate work under provisions of Section 013100.
B. Coordinate work with all other sections requiring temporary sheeting and bracing.
PART 2 - PRODUCTS
2.01 MATERIALS
A. Wood Sheeting: Hardwood species of size and dimensions capable of being driven to the
required depths and capable of supporting excavation sides and soil pressures when braced;
free from wormholes, wind shakes, loose knots, decayed or unsound portions or defects which
would impair its strength or tightness; 2 inches (50 mm) thick minimum.
B. Steel Sheeting: Corrugated "Z" shape cross-section; of size and dimensions capable of being
driven to the required depths and capable of supporting excavation sides and soil pressures

when braced; structurally sound; special shapes for corner construction and transition points.

C. Sheeting Boxes: Steel, of size and dimensions capable of supporting excavation sides and soil
pressures; structurally sound.

PART 3 - EXECUTION
3.01 EXAMINATION
A. Verify existing substrate and site conditions.
B. Verify elevations and grades are as indicated on the plans.

C. Verify proposed locations of excavations are as indicated on the plans.
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SECTION 315000 - EXCAVATION SUPPORT & PROTECTION H2M

3.02 PREPARATION

A. Excavate to a depth no greater than 4 feet (1.2 m) from existing grade.

B. Assemble and drive the sheeting in accordance with approved shop drawings.
3.03 INSTALLATION - SHEETING

A. Drive sheeting in place to thoroughly support both sides of the excavation using a sheeting
hammer. Use a steam or pneumatic hammer for steel sheeting.

B. Water jetting of sheeting will not be permitted. Do not loosen adjacent ground which might
result in collapse.

C. Install walls and braces or shores tight and in accordance with approved shop drawings.
3.04 INSTALLATION - SHEETING BOX
A. Place box in trench utilizing a means which will not damage structural integrity of the box.

B. Excavate ahead of the sheeting box only enough to advance the sheeting box and only
immediately prior to moving the sheeting box.

C. Backfill on both sides of the sheeting box as it is moved.
3.05 REMOVAL OF SHEETING
A. Remove sheeting only as backfilling progresses.

B. Carefully remove sheeting such that compacted backfill is not displaced. Add additional backfill
to the areas vacated by the sheeting.

C. All sheeting is to be removed from the site once its use is no longer required.
3.06 CLEANING

A. Clean site of any debris from work of this section
END OF SECTION 315000
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SECTION 321123 - AGGREGATE BASE COURSE H2M

PART 1 - GENERAL

1.01 SECTION INCLUDES

A

Recycled concrete aggregate base course.

1.02 REFERENCES

A.

D.

ANSI/ASTM C88 - Test Method for Soundness of Aggregates by Use of Sodium Sulfate or
Magnesium Sulfate.

ANSI/ASTM C136 - Sieve Analysis of Fine and Coarse Aggregates.

ANSI/ASTM D1557 - Test Methods for Moisture-Density Relations of Soils and Soil-Aggregate
Mixtures Using 10 Ib (4.54 kg) Rammer and 18-inch (457mm) Drop.

ASTM D4318 - Test Method for Liquid Limit, Plastic Limit, and Plasticity Index of Soils.

1.03 DELIVERY, STORAGE AND HANDLING

A.

Do not handle aggregate in any manner which will cause segregation of large or fine particles.

PART 2 - PRODUCTS

2.01 2.01- MATERIALS

A. Aggregate Base Course: Angular, crushed, recycled concrete; free of shale, clay, friable
materials and debris; graded in accordance with ANSI/ASTM C136 within the following limits:
Sieve Size Percent Passing
12 inches (38 mm) 100
1 inch (25 mm) 90-100
Y2 inch (13 mm) 65-85
3/8 inch (9 mm) 55-75
No. 4 (4.75 mm) 40-55
No. 8 (2.36 mm) 30-45
No. 16 (1.18 mm) 22-36
No. 30 (0.60 mm) 16-27
No. 40 (0.30 mm) 12-19
No. 100 (0.15 mm) 7-13
No. 200 (75 micro m) 3-7

B. Material retained on the 1/2 inch (13 mm) sieve is coarse aggregate.

C. Coarse aggregate shall not have more than 10 percent by weight of flat or elongated pieces. A
flat or elongated piece is defined as being three times greater in the largest dimension as
compared to its least dimension.

D. The portion of the aggregate base course which passes the No. 40 (0.30 mm) screen shall
have a plasticity index of one as tested in accordance with ASTM D4318.
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SECTION 321123 - AGGREGATE BASE COURSE H2M

PART 3 - EXECUTION
3.01 EXAMINATION

A. Verify elevations of subgrade are as indicated on the plans.

B. Verify that subgrade is properly compacted and ready to receive work of this section.
3.02 PREPARATION

A. Fine grade and compact subgrade to 95 percent maximum dry density in accordance with
ANSI/ASTM D1557.

3.03 AGGREGATE PLACEMENT

A. Spread course aggregate over prepared subgrade to a total compacted thickness as indicated
on the plans.

Place aggregate in 3 inch (75 mm) layers and compact by roller.
Level and contour surfaces to elevations and gradients indicated.

Add small quantities of fine aggregate to coarse aggregate as appropriate to assist compaction.

m o O @

Compact placed aggregate materials to achieve 95% maximum dry density in accordance with
ANSI/ASTM D1557. Maintain optimum moisture content to attain required density.

F. Add water to assist compaction. If excess water is apparent, remove aggregate and aerate to
reduce moisture content.

G. Use mechanical vibrating tamping in areas inaccessible to compaction equipment.

H. New pavement must be placed on the properly compacted aggregate base course within 24
hours of final compaction. If aggregate base course is left open for more than 24 hours,
recompact and retest in accordance with ANSI/ASTM D1557.

3.04 TOLERANCES
A. Maximum Variation from Flatness: 1/4 inch measured with 10 foot straight edge.

B. Maximum Variation from Scheduled Compacted Thickness: 1/4 inch

C. Maximum Variation from True Elevation: 1/4 inch
END OF SECTION 321123
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SECTION 321216 - ASPHALT PAVING H2M

PART 1 - GENERAL

1.01 SECTION INCLUDES

A

Asphaltic concrete paving, wearing, and binder course for repair of road for utility installation.

1.02 RELATED SECTIONS

A.

Section 321123 - Aggregate Base Courses.

1.03 REFERENCES

A.

B.

C.

D.

Al MS-2 - Mix Design Methods for Asphalt Concrete and Other Hot Mix Types.
Al MS-8 - Asphalt Paving Manual.
ASTM D242 - Mineral Filler for Bituminous Paving Mixtures.

ASTM D546 - Test Method for Sieve Analysis of Mineral Filler for Road and Paving Materials.

1.04 SUBMITTALS

A.

B.

C.

D.

Submit under provisions of Section 013300.

Supplier: Submit name of asphalt supplier to be used on the project prior to placement of any
asphalt on the project.

Design Data: Submit asphalt mix design for each asphalt type to be used.

Testing Firm: Submit name of testing firm.

1.05 QUALITY ASSURANCE

A.

B.

Obtain materials from the same supplier throughout the duration of the project.

Do not alter from mix design requirements.

1.06 DELIVERY, STORAGE AND HANDLING

A.

B.

D.

Deliver, store and handle products to the site under provisions of Section 016500.

Deliver asphalt in sealed, tight, metal containers covered with suitable material to protect the
asphalt from the elements

Lightly lubricate the inside surface of the container with a thin oil or soap solution before
loading asphalt.

All containers must be cleaned of all foreign materials prior to loading.

1.07 ENVIRONMENTAL REQUIREMENTS

A. Do not place asphalt when base surface temperature is less than 40 degrees F (4 degrees C),
or if surface is wet or frozen.
B. Do not place asphalt when precipitation is occurring.
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SECTION 321216 - ASPHALT PAVING H2M

PART 2 - PRODUCTS
2.01 MATERIALS

A. Asphalt Cement: AC-20; homogeneous, and shall not foam when heated to 347 degrees F
(175 degrees C).

B. Fine Aggregate: Material passing the 1/8 inch sieve; natural sand of hard, strong, durable
particles which are free from coatings or injurious amounts of clay, loam or other deleterious
substances.

C. Coarse Aggregate: Material retained on the 1/8 inch sieve; crushed stone or gravel; clean,
durable, sharp angled fragments of rock of uniform quality.

D. Mineral Filler: ASTM D242, finely ground particles of limestone, hydrated lime or other mineral
dust, free of foreign matter; 100 percent shall pass the No. 30 (0.60 mm) sieve; a minimum of
85 percent shall pass the No. 80 (0.18 mm) sieve; and a minimum of 65 percent shall pass the
No. 200 (0.075 mm) sieve as measured in accordance with ASTM D546.
2.02 EQUIPMENT

A. Rollers: Minimum weight of 10 tons (89kN) equipped with lubricating devices for the roller
wheels.

B. Pavers: Equipped with a vibratory device.
2.03 ACCESSORIES

A. Tack Coat: Homogeneous, medium curing, liquid asphalt.

B. Wheel Lubricant: Oil-water mixture containing maximum 10 percent lubricating oil.
2.04 MIXES

A. Use dry material to avoid foaming. Mix uniformly.

B. New York State Department of Transportation asphalt types shall be as indicated on the
contract plans and shall be in accordance with applicable NYSDOT Standard Specifications.

2.05 SOURCE QUALITY CONTROL
A. Obtain asphalt materials from same source throughout the project.
B. Provide asphalt in accordance with the approved mix design for each type of asphalt.
C. Test samples in accordance with Al MS-2.
PART 3 - EXECUTION
3.01 EXAMINATION
A. Verify existing conditions and substrate.

B. Verify that compacted subbase is dry and ready to receive work of this section.
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SECTION 321216 - ASPHALT PAVING H2M

C. Verify gradients and elevations of base are correct.
D. Verify that all castings are properly installed and are at the correct elevations.
E. Beginning of installation means installer accepts existing conditions.
3.02 PREPARATION
A. Pavement removal shall be kept to a minimum and not to exceed the authorized trench width
plus the minimum required cut-backs as outlined in this section and Section 331100. Saw

cutting shall be performed to ensure the breakage of pavement along straight lines.

B. Apply tack coat at uniform rate of 0.03 to 0.07 gal/sq yd (0.14 to 0.32 L/sq m) to contact vertical
surfaces of curbs, gutters and any asphalt or concrete material

C. Do not apply tack coat to wet or frozen surfaces.

D. Coat surfaces of manhole and catch basin frames with oil to prevent bond with asphalt
pavement. Do not tack coat these surfaces.

3.03 INSTALLATION
A. Install work in accordance with Al MS-8.

B. Maintain asphalt temperature between 250 and 325 degrees F (121 and 163 degrees C) during
placement.

C. Place asphalt within 24 hours of applying tack coat.

D. Place asphalt to compacted thicknesses as identified on plans. If a multiple course pavement
is to be used, place top course within 24 hours of placing bottom course. If more than 24 hours
elapse, a tack coat will be required to be placed over the entire surface of the bottom course
prior to any additional paving.

E. Ultilize the vibratory device on the paver at all times.

F. Compact pavement by rolling. Do not displace or extrude pavement from position. Hand
compact in areas inaccessible to rolling equipment.

G. Compact pavement to a minimum of 94% maximum density.

H. Develop rolling with consecutive passes to achieve even and smooth finish, without roller
marks.

I. A minimum cut back of 12-inches is required on all water main trenches. All pavement
restoration areas shall be rectangular or square in shape with the edges perpendicular to the
centerline of the roadway.

J. All trenches made in asphalt road areas shall receive temporary asphalt paving at the end of
each work day. Temporary asphalt must be maintained in good condition throughout the
contract work. No additional payment will be made for multiple (repeat) placements of
temporary asphalt on deteriorated and spalling areas of asphalt.
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SECTION 321216 - ASPHALT PAVING H2M

3.04 TOLERANCES
A. Maximum Variation from Flatness: 1/8 inch measured with 10 foot straight edge.
B. Maximum Variation from Scheduled Compacted Thickness: 1/8 inch
C. Maximum Variation from True Elevation: 1/4 inch

3.05 PROTECTION

A. Immediately after placement, protect pavement from mechanical injury until project is accepted
by the Owner.

END OF SECTION 321216
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SECTION 331300 - DISINFECTION OF WATER UTILITY DISTRIBUTION H2M

PART 1 - GENERAL
1.01 SECTION INCLUDES
A. Disinfection of water piping and valves.
1.02 REFERENCES
A. ANSI/AWWA B300 - Standard for Hypochlorites.
B. ANSI/AWWA B301 - Standard for Liquid Chlorine (gas).
C. ANSI/AWWA C651 - Disinfecting Water Mains.
D. ANSI/AWWA C655 - Field Dechlorination.
1.03 SUBMITTALS
A. Submit proposed method for introducing disinfectant into water piping.
B. TestReports: Indicate results comparative to specified requirements.
1.04 PROJECT RECORD DOCUMENTS

A. Disinfection Report: Record:
1. Type and form of disinfectant used.
2. Date and time of disinfectant injection start and time of completion.
3. Test and injection locations.
4 Initial and 24-hour disinfectant residuals (quantity in treated water) in ppm for each outlet
tested.
Date and time of flushing start and completion.
Disinfectant residual after flushing in ppm for each outlet tested.

oo

B. Bacteriological, Chemical and Organic Chemical Report: Record:

Date issued, project name and testing laboratory name, address and telephone number.
Time and date of water sample collection.

Name of person collecting samples.

Test locations.

24-hour and 48-hour disinfectant residuals in ppm.

Coliform bacteria and chemical test results.

Certification that water conforms or fails to conform to New York State drinking water
standards.

8. Laboratory Director's signature and authority.

Noohrowh =

1.05 QUALITY ASSURANCE
A. Perform work in accordance with ANSI/AWWA C651, latest edition.
1.06 QUALIFICATIONS

A. Water Treatment Firm: Company specializing in disinfecting potable water systems specified in
this Section with minimum three (3) years experience.

B. Testing Firm: Laboratory specializing in testing potable water systems, approved by the New
York State Department of Health.
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SECTION 331300 - DISINFECTION OF WATER UTILITY DISTRIBUTION H2M

1.07 REGULATORY REQUIREMENTS

A. Conform to Recommended Standards for Water Works and applicable codes or regulations for
performing the work of this Section.

B. Water quality to conform to New York State drinking water standards after completion of
disinfection.

PART 2 - MATERIALS
2.01 DISINFECTION CHEMICALS
A. ANSI/AWWA B300, Hypochlorites.
B. ANSI/AWWA B301, Liquid Chlorine (gas).
PART 3 - DISINFECTION & TESTING
3.01 EXAMINATION
A. Verify that all piping systems have been cleaned, inspected and pressure tested.
3.02 EXECUTION

A. Provide required equipment to perform the work of this Section. The Owner will provide the
water required for the initial disinfection and filling of the piping, and valves, etc. The
Contractor shall pay for the water required for any subsequent filling of these systems based on
the Owner's retail water rate.

B. The preferred method of chlorinating the new water mains is the continuous feed method using
calcium hypochlorite granules in accordance with Section 4.4.3 of AWWA C651, latest edition.
Granules shall be placed at a minimum in accordance with Table 1 of the applicable Section.
The slug method of chlorination is also acceptable and shall be performed in accordance with
Section 4.4.4 of AWWA C651, latest edition. The use of tablets for disinfection is prohibited.

C. The use of calcium hypochlorite granules specifically intended for swimming pool use is
prohibited. The contractor shall utilize only those chemicals which are NSF 60/AWWA
approved for disinfection.

D. The newly laid main shall be properly chlorinated to at least 200 ppm (mg/l) for a minimum of
24 hours, to ensure the chlorine residual at the pipe extremities and at other representative
points after the retention period, is at least 200 ppm (mg/l). Treated water shall be retained in
the pipe long enough to destroy all non-spore-forming bacteria.

E. After completion of retention period, new mains shall be flushed in order to neutralize residual
chlorine with a suitable quantity of one of the following neutralizing agents: sodium bisulfite,
sodium sulfide or sodium thiosulfate, prior to disposal to prevent damage to the environment, in
accordance with ANSI/AWWA C655. Bacteria samples may not be collected until a chlorine
residual representative of the existing distribution system is achieved. New mains shall be
flushed at a velocity of no less than 3.0 ft/sec.

F. Collect samples 24 & 48-hours after flushing disinfectant and refilling with potable water.
Samples shall not be collected if a chlorine residual inconsistent with that of the existing
distribution system is present. Any portion of the sample set which tests positive for total
coliform and/or e-coli bacteria constitutes failure of the entire set with no exceptions.
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SECTION 331300 - DISINFECTION OF WATER UTILITY DISTRIBUTION H2M

G. Field chlorine residual checks shall be performed for each sample and shall be recorded on the
laboratory sampling form for inclusion in the sampling results report.

H. Two (2) consecutive sets of bacteriological samples, taken 24 hours apart, must be collected
from every 1,000 ft of new main, the end of the line and from each branch. Samples should be
collected after final flushing and when the chlorine concentration in the water leaving the main
is no higher than that generally prevailing in the distribution system (ANSI/AWWA C651
Standard, latest edition).

I.  Sample tap locations shall be as directed by the Engineer. Taps shall be installed to sample at
a frequency as described above.

J. If water quality in system does not meet the requirements of the Department of Health for
potable water, the Contractor shall re-chlorinate or take other steps necessary to provide
acceptable water quality. Samples shall be collected and analyzed after each attempt.

3.03 QUALITY CONTROL

A. Test samples in accordance with the latest edition of ANSI/AWWA C651 and Department of
Health requirements.

END OF SECTION 331300

RDWD1754 331300 -3 Issue Date: 05-16-2019

5/12/2019 11:11 PM



SECTION 331411 - WATER UTILITY DISTRIBUTION PIPING H2M

PART 1 - GENERAL
1.01 SECTION INCLUDES
A. Water Utility Pipe
B. Special Castings; Mechanical Joint Fittings
C. Buried Valves & Valve Boxes
1.02 RELATED SECTIONS
A. Section 312333 - Trenching
B. Section 312323 - Backfilling
C. Section 331300 - Disinfection of Water Utility Distribution
1.03 REFERENCES

A. ANSI/AWWA C104 - Cement-Mortar Lining for Ductile Iron Pipe and Fittings for Water.

B. ANSI/AWWA C110 - Ductile Iron and Grey Iron Fittings.

C. ANSI/AWWA C111- Rubber Gasket Joints for Ductile Iron Pressure Pipe and Fittings.

D. ANSI/AWWA C150 - Thickness Design of Ductile Iron Pipes

E. ANSI/AWWA C151 - Ductile-Iron Pipe, Centrifugally Cast for Water Service.

F. ANSI/AWWA C153 - Ductile-Iron Compact Fittings for Water Service.

G. ANSI/AWWA C509 - Resilient Seated Gate Valves for Water Supply Service.

H. ANSI/AWWA C515 - Reduced-Wall Resilient-Seated Gate Valves for Water Supply Service.

I.  ANSI/AWWA C600 - Installation of Ductile Iron Water Mains and Their Appurtenances.
1.04 SUBMITTALS
A. Submit under provisions of Section 013300.
B. Product Data: Provide data on pipe materials, pipe fittings, valves and accessories.
C. Manufacturer's Certificate: Certify that products meet or exceed specified requirements.
1.05 PROJECT RECORD DOCUMENTS
A. Accurately record actual locations of water mains, valves, connections, and invert elevations.

B. Identify and describe unexpected variations to subsoil conditions or discovery of uncharted
utilities.

1.06 QUALITY ASSURANCE

A. Perform work in accordance with the local water utility company requirements.
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SECTION 331411 - WATER UTILITY DISTRIBUTION PIPING H2M

B. The tone-out, mark-out, locating and verification of existing utilities on private property and
within public Right-of-Ways are the responsibility of the contractor. All known utilities and
facilities shall be verified by test holes or other means prior to commencing water main
installation. No compensation will be paid to the contractor for lost time due to improper or
inadequate utility investigation.

C. The contractor shall conform to the standard traffic requirements of the New York State Manual
of Uniform Traffic Control Devices for work in Public Roadways.

D. Valves: Manufacturer's name and pressure rating marked on valve body.
1.07 DELIVERY, STORAGE AND HANDLING
A. Deliver, store, protect and handle products to ensure they are kept free from damage.

B. Store piping and valves to ensure that their interiors are kept free of debris, organics or
animals.

C. Deliver and store valves in shipping containers with labeling in place.
PART 2 - PRODUCTS
2.01 WATER UTILITY PIPING

A. Cement-Lined Ductile Iron Pipe

1. Approved Manufacturers:
a. USPIPE
b. McWANE DUCTILE
c. AMERICAN PIPE

2. Cement-Lined Ductile Iron Pipe meeting AWWA C150/C151 :
a. Special Class 52 for all pipe 14 inches and smaller.

3. Interior lining shall be double-thick cement with a minimum thickness of 1/8" (125 mils) in
accordance with AWWA C104.

4. Exterior of pipe shall have an exterior bituminous coating measuring 1 mil in thickness
and be marked with the manufacturer name, date of casting and pressure class.

B. Pipe Accessories:

1. Joints: ANSI/AWWA C111, vulcanized rubber gaskets for push-on pipe; mechanical joint
with rods and retainer glands for fittings.

2. Field lock gaskets by US Pipe Model 350 or approved equal shall be utilized on the last
push-on joint of all dead-end mains, where a bell falls within 10 feet of a mechanical joint
connection or as indicated on the plans or as directed by the Engineer.

3. Gaskets shall be free from porous areas, foreign materials and visible defects. No
reclaimed rubber shall be used

4. Lubricant for Joints: Nontoxic, NSF-61 certified, shall not support the growth of bacteria,
and shall have no deteriorating effects on the gasket or pipe material.

5. Wedges: Bronze, installed at each push-on joint. (CLDIP only)

2.02 SPECIAL CASTINGS

A. Manufacturers:
1. USPIPE
2. SIGMA CORP.
3. TYLER UNION
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SECTION 331411 - WATER UTILITY DISTRIBUTION PIPING H2M

4. APPROVED EQUAL

B. Material:
1.  Fittings shall be in accordance with ANSI/AWWA C153 (compact).
2.  Fittings shall be ductile iron.
3. Ductile iron fittings shall have a pressure rating of 350 psi.
4. Fittings shall be cement lined.

C. Mechanical Joint fittings shall be used with "push-on" joint pipe with the joint conforming to
AWWA Specifications.

D. Rubber gaskets shall be used at each pipe connection. Rubber gaskets shall be vulcanized
rubber that is free of porous areas, foreign materials and visible defects. No reclaimed rubber
shall be used. The size, mold number, gasket manufacturer's mark, the letters "MJ" and the
year of manufacture shall be molded in the rubber.

E. Wedge type restraining glands shall be required at all mechanical joints.
1. Manufacturer:

a. EBAAIRON WORKS

b. FORD METER BOX CO.
c. SIGMA CORPORATION
d. TYLER UNION

e. USPIPE

f

. Approved equal
2. Wedge type restraining glands shall be secured to fittings using alloy steel T-head bolts
and hex-head nuts.

2.03 BURIED VALVES

A. Resilient Wedge Gate Valves (up to 127)
1. Acceptable Manufacturers:

a. MUELLER COMPANY; A-2361/2362

b. CLOW VALVE COMPANY; Model 2639

c. KENNEDY VALVE CO.; Model KS-FW(8571)/KS-RW(7571)

2. All vertical gate valves up to and including 12-inch diameter shall conform to latest
revision of AWWA Specification C509 or C515, and shall be specified as follows:

a. Material: Iron body, bronze mounted.

b. Pressure: 250 psi minimum working pressure.

c. Wedge: Cast iron wedge with urethane rubber coating (encapsulated). The
rubber/metal bond shall be tested to meet ASTM D429.

d. Stem: Forged bronze, non-rising stem with two "O" ring seals.

e. Wrench Nut: Two-inch square (at base) wrench nut opening to the left or
counterclockwise.

f.  Mechanical Joint Ends: Mechanical joint ends complete with all joint accessories
including rubber gaskets.

g. Painting: The body and bonnet shall be coated with a fusion coating both interior and
exterior to meet AWWA Standard C550.

h. Markings: Markings shall be cast on the bonnet or body of each valve, and shall
show the manufacturer's name or mark, the year the valve casting was made, the
size of the valve, and the designation of working water pressure for 4 to 12-inch
valves.

i. Affidavit of Compliance: The Contractor shall have the manufacturer provide an
affidavit directly to the Engineer that all valves supplied on this project comply with all
applicable provisions of AWWA Specification C509, and that each valve was
subjected to and passed the 500 psi hydrostatic test without leakage. No final
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SECTION 331411 - WATER UTILITY DISTRIBUTION PIPING H2M

B.

payment for valves will be made until this Affidavit of Compliance is received by the
Engineer.

Valve Boxes

1. Manufacturer:
a. BINGHAM & TAYLOR
b. SIGMA CORPORATION
c. TYLERUNION

2. Valve boxes shall be three piece, sliding type with 8" x 5-1/4" cast iron flanged bottom
section, 9" x 6-1/8" ductile iron top section and 7" ductile iron drop lid with "WATER" cast
on cover.

PART 3 - EXECUTION

3.01 INSTALLATION - PIPE

A.

B.

Remove scale and dirt, on inside and outside, before assembly.
Bevel plain ends of cut pipe at push-on joints.

Excavate pipe trench in accordance with Section 312333 for work of this section. Hand trim
excavation for accurate placement of pipe to elevations indicated.

Place bedding material at trench bottom; level fill materials in one continuous layer not less
than 6 inches compacted depth; compact to 95 percent maximum dry density.

Maintain optimum moisture content of bedding material to attain required compaction density.

The Contractor shall be responsible for verifying the location of the existing water mains and
other utilities along the entire route of the project.

The Contractor must have experienced personnel in his employ to perform the cut-ins and
connections to the existing water mains and have available equipment necessary for cutting
ductile iron, cast iron, asbestos cement and miscellaneous piping in the existing distribution
system.

Suitable facilities shall be available for proper dewatering, drainage and disposal of water
removed from dewatered lines and excavations, without damage to adjacent properties.
Exposed ends of the water main shall never be submerged either partially or fully.

Maintain a 10 foot horizontal and 18 inch vertical separation of water main from all storm and
sanitary sewer facilities. The Contractor shall install the water main with the minimum cover
indicated in the Contract Documents. The Contractor shall verify the depth of any existing
service laterals to the structures prior to crossing of same.

Pipe trenches shall be of minimum width and allow six (6) inches on each side of the bell with
sufficient width to allow straight alignment of pipe and provide sufficient room for joint-ing as
required and to allow the backfill to be placed as specified.

Only new full-lengths of pipe shall be delivered to and utilized on this project. Field cut pieces
with bell ends shall be a minimum of 5 feet in length. Smaller pieces shall not be permitted for
use and shall be removed from site.

Pipe shall be laid with the bell end facing in the direction of laying. Where pipe is laid on a
grade of 10% or greater, the laying shall start at the bottom and shall proceed upward with the
bell ends of the pipe up gradient.
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SECTION 331411 - WATER UTILITY DISTRIBUTION PIPING H2M

M.

Install pipe to indicated elevation to within tolerance of 1/2 inch.

Clean bell end of pipe prior to placing gasket. Apply lubricant to both gasket and plain end of
pipe.

Do not field cut pipe within 24 inches of bell or 8 inches of spigot end. Verify the pipe diameter
of cut end.

Route pipe in straight line where possible. Joint deflections are permitted as outlined in
ANSI/AWWA C600.

Install and test ductile iron piping and fittings to ANSI/AWWA C600.

For installation of CLDIP, at each joint, two serrated silicon bronze wedges shall be driven into
the rubber gasket after the pipe is pushed into place. The wedges shall be installed on opposite
sides of the joint on a horizontal plane. Both wedges shall be started in together and driven with
a hammer with blows on alternate sides so as not to displace the spigot end to one side of the

pipe.

Establish elevations of buried piping to ensure not less than 4 feet of cover unless otherwise
indicated on plans or specifically approved by Engineer or Owner in field.

Trench widths shall not exceed the following authorized widths prior to cut-back:
1. Less than 12-inches diameter mains: 30 inches
2. 12-inch & 16-inch diameter mains: 36 inches

Pavement removal shall be kept to a minimum and not exceed the preceding authorized
widths. Sawing, drilling or chipping shall be used to ensure the breakage of pavement along
straight lines. Final restoration limits shall include a 12-inch cut-back on all sides of the trench.

Backfill trench in accordance with Section 312323. Backfill around sides and to top of pipe with
fill, tamped in place and compacted to 95 percent maximum dry density.

The contractor shall restore, replace and/or reposition all decorative lawn ornaments, and
miscellaneous items disturbed during water main installation including but not limited to the
following: stones, brick driveway pavers, fences, signs, sprinklers, shrubs and trees.

3.02 DISINFECTION AND BACTERIA SAMPLING OF WATER UTILITIES

A.

Flush and disinfect system in accordance with Section 331300.

3.03 PRESSURE TESTING

A.

B.

Perform hydrostatic pressure testing after disinfection, but prior to bacteria sampling.

Expel all air from piping system, including pipe, valves and appurtenances. All new water
mains shall be pressure tested to a minimum of 150 psi or 1.5 times line pressure, whichever is
greater. The pressure test shall be held for a minimum of two hours with no leakage.

Remove and replace any defective pipe, fittings, valves, and appurtenances. Repeat pressure
test until satisfactory to Engineer.

3.04 INSTALLATION - SPECIAL CASTINGS

A.

Tighten glands in accordance with manufacturers direction.
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SECTION 331411 - WATER UTILITY DISTRIBUTION PIPING H2M

B. Ensure that fittings are free of dirt and debris prior to installation.

C. Support fitting with solid blocking in areas of over excavation. Wood wedges, blocking and
supports are prohibited.

D. The contractor shall install a minimum of two %-inch steel tie rods on mechanical joint fittings.
Additional tie-rods may be requested on vertical pipe or by Engineer in areas of high pressure.

E. Steeltie rods shall be secured to fittings using 3/4" steel eye-bolts, washers and nuts. The use
of ductile iron "Duc-Lugs" is prohibited. Steel tie rods shall be secured to pipe using half-moon
pipe clamps, restraints, washers and nuts.

F. Bell ends of pipe shall not be installed within 5 feet of a mechanical joint assembly without
being further restrained by locking gaskets and tie rods.

G. Concrete blocking shall be applied on all pipe lines 4-inch in diameter and larger at all hydrants,
tees, plugs, caps, and at bends deflecting 22-1/2 degrees or more. Blocking shall be placed
between solid ground and the fitting to be anchored. The blocking shall be so placed that the
pipe and fitting joints will be accessible for repair. Size of blocking and minimum bearing area
shall be in accordance with the Bearing Area Table within this specification section.

H. Form and place concrete for thrust blocks at each elbow or change of direction of pipe.

BEARING AREA TABLE
Pipe Size Dead End of Tee | 90 Degree 45 Degree Bend | 22%: Degree Bend
Bend

4in 1 ft2 1 ft2 3/4 ft2 Vo ft2

6in 2 ft2 3 ft2 2 ft2 1 ft2

8in 4 t2 5% ft2 3 ft2 1% ft2

10 in 6 ft2 87 ft2 4%, ft2 2V ft2

12 in 9 ft2 12 ft2 674 ft2 3% ft2

>16in 15 ft2 22 ft2 12 t2 6 ft2

I.  Concrete for Thrust Blocks: Portland Cement Concrete; 2,000 psi minimum strength at 28
days. Solid precast concrete blocking meeting the compressive strength requirement shall also
be acceptable for use. When solid blocking is utilized, the contractor shall fill all annular spaces
with cement or mortar. The use of wood wedges or blocking is not permitted.

3.05 INSTALLATION - VALVES
A. Set valves on solid bearing.

B. Contractor is responsible for ensuring that all valve boxes are plumb and centered over the
operating nut until after final asphalt restoration is complete.

C. Contractor shall adjust boxes prior to final restoration. The use of "Rite-Hite" type adapters is
not permitted on new construction.

3.06 NOTIFICATIONS

A. The Engineer and local water utility shall be notified at least 24 hours in advance and
immediately prior to any of the following:
1. Commencing work or starting again after more than a 72-hour shutdown.
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SECTION 331411 - WATER UTILITY DISTRIBUTION PIPING H2M

Admitting water to a new section.

Flushing or blowing off water mains.

Chlorination of water mains.

Shutting down water mains or service to consumers. Consumers should also be informed
at least 24 hours in advance and immediately prior to shutting down service.

Disinfection and reconnection of house services.

The permanent shutting down of existing water mains or house services.

akrwn

No

3.07 FIELD QUALITY CONTROL

A.

B
C.
D

Field inspection and testing will be performed in accordance with Owner requirements.
Leakage testing shall be in accordance with ANSI/AWWA C600.
Compaction testing shall be in accordance with ANSI/ASTM D1557.

If tests indicate work does not meet specified requirements, remove work, replace and retest at
no cost to Owner.

END OF SECTION 331411
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SECTION 331417 - WATER SERVICE CONNECTIONS H2M

PART 1 - GENERAL

1.01 RELATED SECTIONS

A. Section 312333 - Trenching.

B. Section 331411 - Water Utility Distribution Piping.

1.02 REFERENCES

A. ASTM B88 - Seamless Copper Tube.

B.

AWWA C800 - Underground Service Line Valves and Fittings.

1.03 SUBMITTALS

A. Submit under provisions of Section 013300

B.

Product Data: Provide data on pipe materials, pipe fitting and accessories.

C. Manufacturer's Certificate: Certify that products meet or exceed specified requirements.

1.04 PROJECT RECORD DOCUMENTS

A.

B.

Accurately record actual locations of piping mains, valves, connections, and invert elevations.

Identify and describe unexpected variations to subsoil conditions or discovery of uncharted
utilities.

PART 2 - PRODUCTS

2.01 COPPER PIPING AND ACCESSORIES

A.

All underground copper piping, for potable water shall be soft annealed Type "K" with fittings
per ANSI/AWWA C800.

Copper Tubing: ASTM B88, Type "K" annealed and AWWA C800, with the following
accessories:

1.  Fittings: ANSI/ASME B62, cast bronze
2. Joints: AWWA, Compression Gasket

Couplings for 1" shall be copper to copper (compression-type) by MUELLER COMPANY, No.
H-15403, Flar fittings shall not be utilized.

2.02 CORPORATION STOP

A. Corporation stops to be MUELLER COMPANY No. H-15008N for 1-inch and H-15013N for
1-1/2” or 2” or specifically approved equal.
B. Water service bronze body with AWWA standard thread inlet and copper AWWA outlet,
complete with straight coupling nuts. Ball valve type corporation stops may also be utilized.
C. A service saddle shall be utilized on all taps greater than 1-inch. Service saddles shall be by
MUELLER COMPANY, Model DR2A or specifically approved equal.
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SECTION 331417 - WATER SERVICE CONNECTIONS H2M

2.03 CURB STOPS

A.

All curb stops shall be by MUELLER COMPANY, No. H-15202. Ball valve curb stops may also
be utilized if pre-approved by the Water District. Specifically approved equal shall be as
manufactured by the FORD METER BOX COMPANY.

All metal parts shall be constructed of water service bronze. The curb stop shall have a
combined tee and cap and an inverted tapered key with 1/4-inch hole drilled in cap for
attaching a stationary rod. The valve shall open to the left (counterclockwise).

2.04 EXTENSION SERVICE BOXES

A

Extension service boxes with stationary rod shall be Buffalo-Garditner style extension size 94E
or 94F.

PART 3 - EXECUTION

3.01 INSTALLATION

A

Before tapping, the pipe to be tapped shall be thoroughly cleaned by removing all dirt and
scale. The main shall be tapped on the side facing the house. All copper service pipes shall be
installed at 4'-6" minimum cover with slack left at the corporation stop.

The Contractor shall furnish and install all materials and incidentals as outlined herein including
the copper tubing, complete from the new corporation stop to within 5 feet of the existing
building face and as indicated on the plans. The new installation shall include all costs to
furnish and install the corporation stop, saddle, 'K'-copper, and union.

The curb box shall be centered above the curb stop and shall be plump with the cover, slightly
above grade.

In making cuts in copper service pipe, the most modern equip-ment shall be used to produce a
square cut. The tubing, after cutting, shall be cut square, burrs removed and reamed. Fittings,
sockets and tube ends shall be thoroughly cleaned to a bright finish. All solder joints shall be
fluxed using either 95/5 tin/antimony or silver solder. NO LEAD SOLDER WILL BE
PERMITTED.

On completion of the service connection, the corporation stop shall be left on.

All new copper service piping crossing existing drainage piping, etc. shall be installed at a 4'-6”
minimum cover wherever possible. In areas where 4'-6” cover cannot be maintained, the
Contractor will be allowed to cross the drainage piping with an absolute minimum cover of 3'-6”,
otherwise the new service shall be installed under the drainage piping, etc. All new services
installed with cover between 3'-6” and 4'-6” due to drain interference, etc., shall be wrapped
with felt wrapping and tar paper or other approved frost wrap protection. A minimum of ten-foot
horizontal separation shall be maintained between the new water service and any sanitary
sewer facilities including; pipes, tanks and pools.

The Contractor shall take all necessary precautions to minimize damage to any underground
utility. Damage to any utility shall be immediately repaired and the cost of such repair shall be
the responsibility of the Contractor. No water service shall be accepted which has been
installed through any storm drain, etc.
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SECTION 331417 - WATER SERVICE CONNECTIONS H2M

3.02 FIELD QUALITY CONTROL

A. Flush new service line prior to installing meter, backflow device and connecting to existing
service.

B. Before piping is concealed, recheck it for leaks.

END OF SECTION 331417
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SECTION 331419 - WATER UTILITY DISTRIBUTION FIRE HYDRANTS H2M

PART 1 - GENERAL

1.01 SECTION INCLUDES

A

Fire Hydrant Assemblies

1.02 RELATED SECTIONS

A.

B.

C.

D.

Section 312333 - Trenching
Section 312323 - Backfilling
Section 331300 - Disinfection of Water Utility Distribution

Section 331411 - Water Utility Distribution Piping

1.03 REFERENCES

A.

ANSI/AWWA C502 - Dry Barrel Fire Hydrants.

1.04 SUBMITTALS

A.

B.

C.

Submit under provisions of Section 013300.
Product Data: Provide data on hydrant assemblies.

Manufacturer's Certificate: Certify that products meet or exceed specified requirements.

1.05 QUALITY ASSURANCE

A.

Perform work in accordance with the local water utility company requirements.

1.06 DELIVERY, STORAGE AND HANDLING

A.

Deliver, store, protect and handle products to ensure they are kept free from damage.

PART 2 - PRODUCTS

2.01 FIRE HYDRANT ASSEMBLIES

A. Acceptable Manufacturers:
1. MUELLER, Supercenturion 250 No. A421.
2.  CLOW VALVE COMPANY, Medallion

B. Hydrant: ANSI/AWWA C502, dry barrel type, inside dimension of 6 inches minimum, with
minimum 4.50 inch diameter valve seat opening; minimum net water area of barrel not less
than 190 percent of valve opening; 6 inches mechanical joint inlet connection with accessories,
gland bolts and rubber gaskets.

C. Hose Connection: Two 2-1/2 inch (64 mm) diameter hose nozzles conforming to NATIONAL
STANDARD dimensions (7-1/2 threads per inch).

D. Hydrants shall be equipped with non-kinking chains.

E. Steamer Connection: One 4-1/2 inch (114 mm) pumper nozzle conforming to NATIONAL
STANDARD dimensions (4 threads per inch)
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SECTION 331419 - WATER UTILITY DISTRIBUTION FIRE HYDRANTS H2M

Hydrant Extensions: Fabricate in multiples of 6 inches (150 mm) with rod and coupling to
increase barrel length. Extensions shall be of the same manufacturer as the hydrant.

Operating nut and outlet nozzle caps shall be square (4 sided) in shape, 1-1/2 inches flat to flat
at the base and open to the left or counterclockwise. A clearly visible arrow and the word
"OPEN" shall be cast in relief on the top of the hydrant.

All hydrants designated to be removed shall be delivered to the Owner. The Contractor shall
use extreme care so as not to crack the hydrant or hydrant shoe.

A poured concrete hydrant bracing pad shall be installed around the base of each hydrant from
3" to 6" below finished grade. Pad shall be a minimum of 4" thick.

Each hydrant shall be equipped with a reflective orange mini flag measuring 4 inches by 5
inches. Flag shall be mounted on a 64-inch x 3/8 inch diameter reflective fiberglass shaft. Shaft
shall be mounted to the back of the hydrant bonnet with a spring loaded L-bracket and plate.

Finish: Primer and two coats of enamel to barrel and top section.
1. Color:

a. Barrel color shall be orange.

b. Bonnet color shall be aluminum.

c. Cap color shall be aluminum.

PART 3 - EXECUTION

3.01 INSTALLATION - HYDRANTS

A.

B.

Set hydrants plumb and locate steamer connection perpendicular to roadway.
Set hydrants to grade, with center of steamer connection at least 18 inches aboveground.

Attach hydrant control valve to anchoring tee unless otherwise directed by Owner or Engineer.
Attach hydrant to valve with a minimum of two 3/4" steel tie rods in all cases.

Provide a drainage pit surrounding the hydrant 36 inches square by 24 inches deep filled with 1
inch diameter washed gravel. The stone shall be placed to a point 1 foot above the bottom
flange.

Brace behind elbow of hydrant with 4,000 psi minimum concrete having a minimum bearing
area of 3 sq ft against unexcavated earth. A precast concrete block shall be installed beneath
the elbow.

3.02 FIELD QUALITY CONTROL

A

B.

After activation of water main and hydrant, each hydrant shall be operated with the main valve
fully opened and closed to ensure proper drainage and operation.

Field inspection and testing will be performed in accordance with District requirements.

END OF SECTION 331419
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1. _NOTIFICATION AND MISCELLANEOUS

{a) Notify Superintendent Mark Conklin of the Riverhead Water District at (631) 727-3205 prior to starting work, connecting to existing water
main, chlorinating and flushing of newly installed water main.

(b) The Contractor must provide advance notice of excavation to each operator of underground facilities listed in the Central Registry of the
Town of Riverhead, per Industrial Code 753 (cited as 12 NYCRR 753).

(c) The Contractor shall coordinate all shutdowns of existing mains with the Riverhead Water District and notify all consumers of
shutdowns at least twenty-four (24) hours in advance of, and immediately prior to, shutdown.

(d) Location and sizes of all existing water mains and valves shown on the drawings were determined from old records or field inspections.
The actual sizes, locations and types shall be verified by the Contractor in the field.

{e) Locations of all underground utilities, gas mains, electric and telephone conduits, and storm drains were obtained from old maps,
surveys, drawings or records supplied by others or field inspections performed by utility companies and others. The Riverhead Water
District and the Consulting Engineers do NOT guarantee or accept responsibility for any damage to such facilities due to discrepancies in
location and size shown on the Plans, nor will any compensation be made to the Contractor for any inconvenience caused him by
encountering the aforementioned utilities which are not shown, or incorrectly shown, on the plans.

{f) The Contractor shall perform daily clean-up operations which include sweeping of roadways, sidewalks, efc., removal of debris and
excess construction material, all to the satisfaction of the Engineer and the proper road authority.

(g) The Contractor shall conform to the standard traffic requirements of the New York State Manual of Uniform Traffic Control Devices for
work in Public Roadways.

{h) Miscellaneous work including protection of existing curbing; hand-digging around and bracing of poles and signs; removing and
replacing mailboxes, signs, etc.; protection of underground utilities; crossing under, over or adjacent to underground utilities, surface or
subsurface structures; sheeting required due to location of water main and close proximity of existing utilities, curbs, etc.; protection of
pedestrian and vehicular traffic, etc., shall be under ltem 1.

(i) Drawings do not include necessary components for construction safety. The Contractor should have his insurance company safety
engineer visit the job site periodically.

{j) item numbers indicated in the General Notes and on the plans refer to the standard items listed in Section 012200 of the specifications.

(k) Bids shall be based on normal working conditions without frost in the ground.

2. SITE PROTECTION AND MISCELLANEOUS WORK

The Contractor shall perform, but not be limited to, the following miscellaneous work under ITEM 1 to install the water main at the proper
location:

{a) The Contractor shall place a sufficiency of yellow, Type C, steady burn lights on or near any work accessible to the public, and keep
them buming sunset to sunrise; it shall erect suitable railings or barriers on the work as required and deemed necessary for the safety of
the work.

Under no conditions are flares and mechanical equipment to be left on or operating overnight. ALL EXCAVATIONS ARE TO BE
BACKFILLED BEFORE CLOSE OF DAY'S WORK. The entire work area is to be left in a safe condition.

The proposed project is in the vicinity of a developed area and it is the Contractor's responsibility to ensure that sufficient safety
precautions are taken during the completion of this contract. Consequently, the Contractor will be responsible for any safety related
problems that may occur.

The District reserves the right (after 24 hours notice in writing) to remedy any neglect on the part of the Contractor regarding the protection
of the work which may come to its attention; except that in cases of emergency, it shall have the right to remedy any neglect without notice;
and in either case to deduct the cost of such remedy from money due the Contractor.

(b) Tunneling under or around existing drains, utilities, manholes or other irremovable structures.

(c) Hand digging around and bracing any poles, signs or other existing surface or subsurface structures.

(d) Tunneling under and protection of concrete curbs.

(e) Any sheeting required due to the location of the water main and proximity of existing utilities, curbs, sidewalks, driveway aprons, etc.

(f) Providing protection of underground utilities such as drains, electrical cables, gas mains, conduits, sewer and sewer laterals, etc.,
including additional costs to cross under, over or adjacent to these underground utilities.

{g) Abandonment of existing valves including shutting of valve, removal of box, backfill and restoration.

(h) Installation and removal of temporary blow-offs for testing purposes including piping, curb valve and boxes

(i) Installation of concrete blocking, steel tie-rods and retainer glands at all mechanical connections.

() Installation of steel road plates to maintain traffic and protect open excavations during construction.

3. PIPE

C.L.D.l indicates "Cement-Lined Ductile Iron" water main, thickness class as indicated, with double thickness cement lining and push-on

joints. A bituminous coating shall be applied to the outside and inside of all pipes by the manufacturer. Two (2) serrated silicon bronze
wedges shall be driven in at each joint for electrical continuity.

THICKNESS CLASS FOR
ppe  PIPE THICKNESS PUCTILE IRON
SIZES SPECIAL THICKNESS
(INCHES) CLASS (INCHES)
6" 52 31
8" 52 33
10" 52 35
12" 52 37
16" 52 40

4, COVER
Pipe shall be installed to provide a minimum cover of 4'-0" finished grade.

5. _DRAINAGE PIPES

The water main shall be installed to provide a minimum 10-foot horizontal clearance between the new water main and storm drains where
possible. Where water mains cross drainage piping, provide an 18-inch minimum vertical clearance under or above the drainage pipe.

6. CHLORINATICN

Water mains shall be chlorinated according to the specifications. The Suffolk County Department of Health Services requires the liquid
chlorination of mains. New mains shall be flushed prior to testing until a chlorine residual representative of the typical operating parameters
of the Water District is achieved.

7. PRESSURE TESTING & BACTERIOLOGICAL TESTING

Water mains shall be chlorinated and tested in accordance with the latest edition of AWWA Standard C651 and the contract specifications.
Following the "cook" period, the main shall be flushed and pressure tested. The pressure test(s) shall be performed in accordance with the
latest edition of AWWA Standard C600 with the following exception; no leakage will be allowed in new D.LP.. Following satisfactory
pressure test results, the new main shall be flushed again until a chiorine residual representative of the typical operating parameters of the
Water District is achieved and shall sit for a minimum of 24 hours prior to the collection of the first set of samples. The second set of
samples shall be taken at least 24 hours after the first, and shall be representative of the water that has been in the pipe for 24 hours.

If any positive bacteriological sample results occur, the contractor shall cancel subsequent sampling and re-chlorinate all new piping before
resuming sampling procedures.

Contractor shall furnish and install a 1" tap where directed by the engineer for pressure and bacteriological testing. When tests are
satisfactorily completed, the copper tubing shall be removed.

8. SPECIAL CASTINGS

Cement-lined ductile iron mechanical joint fittings shall be used with "push-on" joint pipe. Wedge-type restraining glands shall be installed

on all mechanical connections. In addition, two 3/4" steel tie rods with anchoring clamps and eye-bolts shall be utilized at all M.J. fittings.
Duc-lugs shall not be permitted.

Both compact and full-bodied fittings are approved for use. Payment shall be made under item 2 based on the actual weights of the fittings
used as listed by the manufacturer.

9. VALVES AND VALVE BOXES

New mechanical joint gate valves and sliding-type valve boxes shall be installed at locations indicated on the plans, for sizes up to 12-inch
in diameter. For existing valves to be abandoned in place, the valve box top section shall be removed and the void filled with asphalt under
ftem 1.

10. HYDRANTS

ITEM 4A - Hydrants shall be as specified and identified on the plans.

All hydrants shall have a minimum 5-foot depth of bury, 6-inch inlet with mechanical joint end. All hydrant valves shall be anchored to tees
by means of special mechanical joint anchoring fittings or tie rods. Furnish and install 3 cubic feet of well-graded, washed gravel from the
bottom of hydrant to 1 foot above the bottom flange. All new hydrants shall be bagged after activation.

On hydrant branch piping, Field-Lock gaskets shall be used at push-on joints located within 20 feet of the hydrant shoe or hydrant tee.
11. _CONNECTION TO EXISTING MAIN

Cut-ins to existing water mains to make connections shall be done in accordance with the Riverhead Water District specifications.
Connections to existing main shall be performed only after satisfactory testing of new mains is complete unless otherwise noted or as
approved by Engineer/District to allow introduction of water into the new mains for testing purposes. Where a future connection is
proposed a 2" temporary blowoff and sampling point shall be installed under ltem 1.

12. WATER MAIN SHUTDOWNS
The Water Main Contractor shall not operate any existing valves or hydrants. The Riverhead Water District shall be notified 24 hours prior to

requiring a shutdown on existing mains. The Contractor shall coordinate all shutdowns with affected customers and shall notify them at
least 48 hours in advance. The Contractor must schedule water service shutdowns with business owners.

13. _TRENCH COMPACTION

Trench compaction on all water mains shall be by the mechanical tamping method. Jetting of trenches will not be permitted within NYS
right-of-way. If jetting is performed on-site, contractor shall utilize a certified RPZ device at point of connection to hydrant with test
certificate provided to Engineer.

14. APPROVAL

All work in conjunction with the water services, water main, appurtenances and restoration shall be performed in accordance with the
Standard Specifications of the Riverhead Water District, to the approval of the Engineer and the District and in accordance with the New
York State Sanitary Code.

The transfer of water services to and activation of the new water mains is dependent on the receipt of "Completed Works" from the Suffolk
County Department of Health Services.

15. PERMITS

The water main contractor shall obtain all necessary road opening permits from the New York State Dept. of Transportation. The permits
shall be in the name of the water main contractor.

16. _TEMPORARY ASPHALT PAVEMENT

Temporary asphaltic pavement shall consist of 4" (compacted) hot plant mix and shall be installed in all areas where existing asphalt
roadways, driveways, and sidewalks are removed to facilitate installation of new water main. All costs for the installation, maintenance, and
removal of temporary asphalt pavement shall be included under ltem 29. The Contractor shall maintain temporary asphalt until final
restoration is complete at no additional cost.

17._FINAL RESTORATION

The Contractor shall restore roadways, asphalt curb, grass, and landscape areas in accordance with the plans and speicificatioons. Final
restoration of concrete curb and sicewalk to be performed by others. The Contractor shall place and maintain temporary asphalt at all
disturbed locations.

18. WORKING HOURS

Working hours shall be Monday through Friday, 8:00 a.m. - 4:30 p.m. or as dictated by appropriate road agency. The contractor shall be
responsibie for coordinating with Town of Riverhead. Road closures of any kind shall be in accordance with permit requirements.

19. MAINTENANCE & PROTECTION OF TRAFFIC (M.P.T.)

All costs for M.P.T,, including flagmen, barrels, cones, signage, & arrow boards shall be included in the bid prices for ITEM 1. MPT
requirements shall be as stipulated in the appropriate road permits and be in accordance with the Manual of Uniform Traffic Control
Devices. It is required that local traffic and emergency vehicles be granted access to all roads and residences along the proposed water
main route at all times. The use of arrow boards & muitiple flagmen may be required. The contractor shall provide the road agency with a
M.P.T. plan suitabie for issuance of the road opening permit and submit to the engineer for record prior to the commencement of work.

20. INCOMPLETE UTILITY INFORMATION

The contractor shall test hole and locate top and bottom of all marked and known buried utility facilities, including water, prior to performing
any excavation. No additional payment will be made for delays associated with hitting of marked or mis-marked utilities due to lack of
digging the proper size, quantity and depth of test holes. Excavation of test holes shall be included in the bid prices for ITEM 1.

The contractor is solely responsible for ensuring that the mark-out of all utilities is completed both on the public right of way and on private
property. Any costs associated with the mark-out shall be included in ITEM 1.

21, ADDITIONAL EXCAVATION & SHEETING

The contractor shall be responsible for installing sheeting and bracing in accordance with OSHA requirements. All costs associated with
the installation of sheeting, bracing, and additional excavation required to install the new main, due to the depth or proximity of existing
utilities, including the existing water mains and services, shall be included in the bid price for ltem 1.

No additional payment shall be made for utility crossings where the depth of cover of the new main exceeds the minimum requirement of
4'-0".

22. WATER SERVICES

ITEM 30A: All Installation of new 1" water service lines, including new copper tubing, corporation stop, and curb stop with box. All meters
shall be located within the building and furnished and installed by owner. The NEW copper tubing shall be extended 5' downstream of curb
valve. The contractor shall tunnel the curb and road when applicable. All costs for the installation of the new service line up to the curb stop
to be included in the bid price for item 30A.

23. CONNECTION OF SERVICES

The work associated with the connection of services shall include a new corporation stop, copper tubing, including a new curb stop and
box, and meter pit.

The service line shall be 1" Type "K" soft temper copper tubing. The service must be one continuous length from the corporation stop to
curb stop. The service shall have 4'-6" of cover.

Branch connections of any type are strictly prohibited within the meter pit.

Disconnect existing water setvice along Middle Country Road. Under ltem 30x

24. WATER MAIN EASEMENT

All water main's located onsite shall be installed within a 10-foot wide water main easement dedicated to the Riverhead Water District, as
shown on the plans and a 10-foot wide utility easement.

25. ENVIRONMENTAL PROTECTION

Prior to commencement of excavation, the Contractor shall protect all catch basins, grates and drains within the work area and in the
influence of the work area from sediment-containing storm water run-off, water used for construction purposes and water from flushing and
sampling operations. Protection shall include but not be limited to sediment filters, silt barriers, socks, dikes and berms. Protection shall
remain in place for the duration of the contract or until all restoration has been completed and approved. The Contractor shall provide to the
Engineer the intended method of run-off protection for review and approval.

All equipment delivered to and remaining on-site shall be free of leaks of any kind. Any equipment found to be leaking shall be removed
from site immediately. Where leaks occur on pervious areas, the affected soil must be immediately removed from site and disposed of
properly. Where leaks occur on impervious areas, the contractor shall clean the areas to remove staining and if unsuccessful remove and
replace the section of impervious pavement at their own expense. All costs for associated with the removal of this soil and its replacement
with clean fill as a result of leaking equipment, shall be borne by the contractor.
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MATERIALS LIST _

ESTIMATED
QUANTITY

6" C.L.D.l. PIPE

150 L.F.

12" C.L.D.l. PIPE

500 L.F.

FITTINGS

1500 LBS.

6" GATE VALVES

4 UNITS

12" GATE VALVES

5 UNITS

HYDRANTS

1 UNIT

1" SERVICE CONNECTIONS

4 UNITS
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—ITEM 8D
CUT-IN AND CONNECT TO EXISTING
12" WATER MAIN

—ITEM 2
INSTALL 12" x 12" TEE, 12" SLEEVE

—|TEM 3D
INSTALL (3) 12" VALVES

EXISTING 12" VALVES
(TURN-OFF)

M|DDLE COUNTRY ROAD 538 Broad Hollow Road, 4th Floor East
(NYS ROUTE 25) Melville, NY 11747
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HYDRANT SHALL BE EQUIPPED WITH A REFLECTIVE
ORANGE MINI FLAG MEASURING 4" x 5". FLAG
SHALL BE MOUNTED ON A 64" x 3/8" REFLECTIVE
FIBERGLASS SHAFT. SHAFT SHALL BE MOUNTED

TO THE BACK OF THE HYDRANT BONNET WITH A
SPRING LOADED L-BRACKET AND PLATE

TWO 2-1/2" HOSE NOZZLES SHALL BE

NATIONAL STANDARD DIMENSIONS.

ONE 4-1/2" PUMPER NOZZLE SHALL BE
NATIONAL STANDARD DIMENSIONS.X 2 MIN.

SAFETY BREAK FLANGE

{

[

|

f

. H

234
MAX.
12" MIN

MEDALLION

URB OR EDGE OF PAVEMENT. HYDRANT SHALL BE SET AS
SHOWN. AT LOCATIONS WHERE CURB IS NOT PRESENT,
HYDRANT SHALL BE SET AWAY FROM TRAFFIC WHILE STILL

NEW HYDRANT MANUFACTURER AND MODEL No. SHALL BE
MUELLER SUPER CENTURION 250 MODEL A-421 OR CLOW

MAINTAINING ACCESSIBILITY.

FIRE HYDRANT

AS REQUIRED

- '

I 1
e RPN e NEW 6" VALVE W/
40" x 30" x 6" CONCRETE SLIDING TYPE BOX
BRACING PAD (2,000 PSI).
TO BE INSTALLED 6"
BELOW FINAL GRADE ‘K NEW ANCHORING TEE
® 8 NEW WATER MAIN
CONCRETE BLOCKING —\
p <A ;é'}% ]
cq 9 ) (
4 4 o}: g%"ééﬁo eg‘;% | \ 0 O
a Ao e \
’ ALL HYDRANT BRANCHES
SHALL BE 6" C.L.D... WATER
MAIN (CLASS 52)
WELL GRADED WASHED GRAVEL FURNISH & INSTALL 3/4" STEEL TIE
RODS - HYDRANT TO VALVE SHALL
BE RODDED IN ALL CASES
INST. MECH. JOINT RETAINER
| GLANDS (TYP.)
1 Typical Hydrant Installation Detail
SCALE:NONE
FINAL GRADE )\
% P 1 PN $
/\\//\\/ //\\\(
R e OSONS
//\//\/\’ | 7\\/ /\\ S
ONONNEH KL |3
NCANE VN | B
RN |3 K |8
SO R B
G AN
NN YNNG
SN - NN
NN » K
A /\\ - . PN
Y, 7 7, 2y, ]
Y, %, %, %, %y, %
M S L 0 0. 0,
SEE SPEC. SECTION 331100
.Tyg ical Trench Detail
NO SCALE
FIN. GRADE
X X kg XX
THREADED CAP ———/ : |
[N
[N
XS\L,&BOX& § E VALVE BOX & COVER
i
TAP CAP AS REQUIRED
2" GALVANIZED
BLOW-OFF
MECH. JOINT CAP &
RESTRAINING GLAND
D NEW WATER MAIN
)
............... ,
S ')
....... D
CONCRETE THRUST 2" CURB VALVE WITH DRAIN
BLOCKING
3/4” GRAVEL
T emporary 2" Blow-off Detail
NO SCALE

MECH. JT. BENDS
NOTE:

WHERE ONE LENGTH OF PIPE CANNOT BE
CENTERED UNDER THE UTILITY CROSSING, THE
CONTRACTOR SHALL MAXIMIZE THE LENGTH OF
HORIZONTAL PIPE BELOW THE UTILITY IN ORDER
TO PROVIDE THE MAXIMUM SEPARATION FROM
THE UTILITY AND OFF-SET JOINTS
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NOTES:

1. CONCRETE BLOCKING SHALL BE APPLIED ON ALL PIPE LINES 4-INCH IN DIAMETER
AND LARGER AT ALL TEES, PLUGS, CAPS, AND AT BENDS DEFLECTING 22 1/2
DEGREES OR MORE. BLOCKING SHALL BE OF CONCRETE OF A MIX HAVING A
COMPRESSIVE STRENGTH OF NOT LESS THAN 2,000 PSI, AND BLOCKING SHALL BE
PLACED BETWEEN SOLID GROUND AND THE FITTING TO BE ANCHORED. THE
BLOCKING SHALL BE PLACED SO THAT THE PIPE AND FITTING JOINTS WILL BE

ACCESSIBLE FOR REPAIR.

2. THE SQUARE FOOT BEARING AREA OF THE BLOCKING ON SOLID GROUND SHALL

BE INDICATED IN THE TABLE FOLLOWING OR AS INDICATED BY THE ENGINEER:

PIPE DEADEND 90° 45° 221/2°
SIZE OR TEE BEND BEND BEND

4" 1 1-1/2 314 12

6" 2 3 2 1

8" 4 54112 3 1
10" 6 8112 4172 24112
12" 9 12 6-1/2 3112
16" 12 15-1/2 8112 4112
20" 15 18-1/2 10-1/2 54112

3. FOR ALL VERTICAL BENDS, 3/4-INCH DIAMETER TIE RODS AND PIPE CLAMPS OR
RETAINER GLANDS SHALL BE PROVIDED IN ADDITION TO THE CONCRETE BLOCKING

SPECIFIED ABOVE FOR BENDS DEFLECTING 22-1/2 DEGREES OR MORE.

Thrust Block Location Details

2 SCALE: NONE

STORM DRAIN PIPE, SEWER
OR OTHER UTILITY

@Vertical Water Main Offset Detail
NO SCALE

36

PROTECTOR POST

~——————CAPPED W/ICONCRETE
CROWN TO SHED WATER

-———6"@ GALV. STEEL PIPE.
FILL W/ICONCRETE

PLASTIC BOLLARD CAP OVER
STEEL PIPE (OSHA YELLOW)

CROWN TO SHED WATER

%" ) 18" CONC. FOOTING

3 Protection Bollard

NO SCALE

(2) 3/4" STEEL TIE RODS (TYP)

' b0 Jl ¢

ANCHORING CLAMP

WEDGE-TYPE RESTRAINING
GLANDS (TYP.)

ASPHALT - 4" HOT MIX

7-1/4"9 COVER
WEARING COURSE
BASE/BINDER COURSE

FINAL GRADE

Y 222 L7 L7 Y2

T ~———EXCAVATION SHALL BE
TOP SECTION K SUITABLY COMPACTED
po TOP SECTION TO BE EXPOSED
L ABOVE GRADE AFTER
TWO-PIECE SLIDING - PLACEMENT OF BASE
TYPE DUCTILE IRON ASPHALT.
VALVE BOX ———— VALVE BOX TO BE PLUMB
AND FREE OF SAND &
BOTTOM SECTION DEBRIS.
OPERATING NUT SHALL BE
FULLY EXPOSED &
VALVE CENTERED WITHIN BOX.
(M.J.) ——WATER MAIN
I )

l 0
\-SUPPORT VALVE WITH

CONCRETE BLOCK

Valve Box Installation Detail

3 SCALE: NONE

NOTES:

1. TEMPORARY PAVEMENT TO REMAIN IN PLACE FOR A
MINIMUM OF 14 DAYS PRIOR TO THE PLACEMENT OF THE
ASPHALT WEARING COARSE AND SHALL BE MAINTAINED
BY THE CONTRACTOR UNTIL FINAL RESTORATION IS
COMPLETE, AT NO ADDITIONAL CHARGE.

2. TEMPORARY ASPHALT SHALL BE PLACED IN ALL

TYPE 1A BINDER
EXISTING PAVEMENT - \\\\\\\\\\\\\\ - EXISTING PAVEMENT
-+ ORIG, LIMITS OF T,
ik TRENCH "~ W : \—FINE GRADE & COMPACT
EXCAVATION SUBGRADE
SECTION

2" TOP - 9.5 MM F9

DISTURBED AREAS, INCLUDING ROADWAY, SIDEWALK,
DRIVEWAY APRONS, AT THE END OF EACH WORK DAY.

@Temgorag Asphalt Detail

SUPERPAVE HMA PROVIDE NEAT EDGE &
SEAL
APPLY TACK COAT BETWEEN ALL
/" COURSES AND EDGES
S EXISTING PAVEMENT D> // // /// // // <
/]
000367000 e

2.5" BINDER - 19 MM F9
SUPERPAVE HMA

BASE - 4" -37.5 MM F9
SUPERPAVE HMA

6" SUBBASE - NYS DOT
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