Office of the Town Clerk

Diane M, Wilhelm

Registrar of Vital Statistics Records Management Officer Marriage Officer
TO: Supervisor Jens-Smith, Wooten, Giglio, Hubbard, Kent, Water District

FROM: Julie O’Neill, Deputy Town Clerk

DATE: March 15, 2018

RE: Open Bid Report for RDWD Booster Pumping Station at Plant No. 15 Contract E

7 bids were received and opened on March 15, 2018 at 11:00am
All Bids were received with a bid bond. See Attached

Baltray Enterprises DBA
Bancker Construction Corp.
218 Blydenburgh Road
Islandia NY 11749

631 582-8880

pbever@bancker.com

Bensin Contacting, Inc.
52 Union Avenue
Holtsville NY 11742
631 758-7200

sue@bensincontracting.com

Eldor Contracting Corporation
30 Corporate Drive
Holtsville NY 11742
631 218-0010
estimatina@eldor.com

Hinck Electrical Contractor
75 Orville Drive, Suite 1
Bohemia NY 11716

631 277-7700

JVR Electric Inc.

160 Gary Way
Ronkonkoma NY 11779
631 451-1226

slasala@jvrelectric.com

Palace Electrical Contractors
3558 Park Avenue

Wantagh NY 11793

516 781-3500

gdhaim@palaceelectrical.com

Wire to Water, Inc.

136 Gazza Bivd
Farmingdale NY 11735
631 777-7310

info@wiretowater.com



Fealrd

SECTION 004117 - PROPOSAL - CONTRACT E

Each proposal shall be accompanied by either a certified check drawn on a solvent bank with an office
in the State of New York, or a bid bond equal to five percent (5%) of the total amount of the bid and
payable to the Town of Riverhead. The certified check or bid bond shall specify which contract it

accompanies.
SECURITY ENCLOSED FOR THIS SECTION

PROPOSAL CERTIFICATION

This Bid is hereby submitted by:

BIDDER: BALTRAY ENTERPRISES, INC dba BANCKER ELECTRIC

218 Blydenburgh Road
Islandia, NY 11749

sonepey: 77 L) TmLE. EXEC. VICE PRESIDENT

PRINT NAME: / PHILUP M BEYER DATE: 3 /// s'/ [ 3

FEDERAL 1.D. NO. OR
SOCIAL SECURITY NO.: g/ 1_2388666

BIDDER'S ADDRESS:

Telephone number where the contractor or a competent representative can accept a telephone message
and provide a reasonable reply as soon as possible, but within 24 hours of being contacted.

DAY (631) 582-0920 NIGHT- (800) 862-0551
EMERGENCY: (800) 862-0551 EAX: (631) 582-3693
EMAIL: pbeyer@bancker.com

Acknowledgement that the Qualification of Bidders section has been fully completed/executed.
PHILLIP M. BEYER EXEC. VICE PRESIDENT 6//§)\g

SIGNATURE PRINT NAME TITLE DATE

RDWD 17-02 004117 -5 Issue Date: 03-13-2018

3/13/2018 5:56 PM



SECTION 004117 - PROPOSAL - CONTRACT E H2M

Board:

The undersigned hereby offers to furnish all labor, equipment, materials and appurtenances for Booster
Pumping Station at Plant No. 15, Contract E - Electrical Construction all in accordance with the plans
and specifications prepared by H2M architects + engineers for the following unit and lump sum prices:

ITEM 1 - MOBILIZATION AND DEMOBILIZATON
For mobilization, demobilization, bonds, and insurances, as specified.
(Item not to exceed 5% of the total base bid)

. — X '
LuMP suM._ P E T2 | wsotaws ¥ /“”“ ¢ 1S cco, e,
DOLLARS

ITEM 2 - ELECTRICAL SITE WORK
For all labor, materials, and e ipment}yired for electrical site work, as specified.

. Y] :
LUMP SUM:_)\XT W™ | Hovs et +¥ [l'N ¢ (5,00 .22 )
DOLLARS

ITEM 3 - RELOCATION OF EXISTING GENERATOR FROM PLANT NO. 12
For the relocation of existing diesel fuel fired generator and associated storage tank currently located
at Plant No. 12 to new concrete pad foundation at Plant Np. 15, as specified.

T ras
LUMP SUM: h »’/‘\’\(‘_r A~ {1 [vo ¢ Seo,cve o
' DOLLARS

ITEM 4 - MOTOR CONTROL CENTER AND SERVICE ENTRANCE EQUIPMENT
For all labor, materials, and equipment required for new Motor Contro! Center (MCC) and Service

Entrance Equipment, as, specified. -

2 .
LUMP SUM._| W 2 | Dovtann & /h-v § Z-cD, D, L
DOLLARS

ITEM 5§ ~ INSTRUMENTATION AND CONTROLS
For all labor, materials, and equipment required for instrumentation and controls work, as specified.

v Iy ) ./‘t ‘ ,
LUMP SUM.’ON P Rt '.r(ﬂ"—tv\ ‘ SIS B~ ($ ‘ 4,. c oTo. ,—r
' DOLLARS /

ITEM 6 — ELECTRICAL WORK
For all labor, materials and equipment required for electrical work, as specified.
— Y)7 4,.,
LUMP SUM; —~Z Vie=7 ‘1& Jswsacn  + Jim ($ “7 g ¢¥V, "~ )
DOLLARS !

RDWD 17-02 004117 -1 Issue Date: 03-01-2018

2/28/2018 7:55 AM



SECTION 004117 - PROPOSAL - CONTRACT E

ITEM 7 - SCADA SYSTEM MODIFICATIONS
For all labor, materials and equipment required for the modifications to the existing SCADA system as
required to reflect all new information associated with the booster station, as specified.

— L WY :
LUMP SUM:; Ve ) oS aae /h"’ ($ Ci,mw. =S

DOLLARS

ITEM 8 - CONTROL MODIFICATIONS

Allowance for additional control modifications specified in Section 265012 — Description of Controls
Section for hardware and software not included in base bid. Allowance shall be in accordance with
Specification Section 012100 - Allowances and shall be paid on a per hour basis.

COST PER HOUR: |75 ¢ 1775.°2 )

DOLLARS

* —
LUMP SUM COST FOR 40HOURs.____ | O O s |  6co . w )
DOLLARS

ITEM 9 - GENERATOR PLATFORM - ALTERNATE
For all labor, materials and equipment required for the addition of the new platform around the
generator as detailed on the Contract drawings.

— M - /
LuMP suM_ Wz NinZ ™ L yyicnms $ 2=, 6V0, co
) DOLLARS

ITEM 10 - CASH ALLOWANCES - ADDITIONAL/UNFORSEEN WORK
Allowances as specified in Section 012100 - Allowances for additional work not included in the original
scope of this project due to unforeseeable conditions or requested by the owner.

LUMP SUM:__Twenty Five Thousand (3 25,000.00 )
DOLLARS

ITEM 11 - CASH ALLOWANCES - QUALITY CONTROL TESTING
Allowances as specified in Section 012100 - Allowances for independent testing laboratory services,
as specified.

LUMP SUM:___Five Thousand (% 5,000.00 )
DOLLARS

ITEM 12 - PROJECT RECORD DOCUMENTS
For furnishing all project record documents, as specified.
(Items not to be less than $5,000.00) ;

] . oD
LUMP SUM: ‘\’\\"i Y pos S aas L /w ($ 5’, CCC | o )
DOLLARS

RDWD 17-02 004117 - 2 Issue Date: 03-13-2018

3/13/2018 5:56 PM



SECTION 004117 - PROPOSAL - CONTRACT E H2M

owozen N, caa o T ovrsans A O Deines

DOLLARS
($5%Q,0m&;%;)

TOTAL BASE;BID (Sum of ltems 1-8, 10-1
Ve

TOTAL ALTERNATE BID (Sum of All ltems)
S\ x ~ortts | s 1V [ WAt Acm 1"‘%%

DOLLARS —
($ @ZSI oo . %% )

RDWD 17-02 004117 -3 Issue Date: 03-13-2018

3/13/2018 5:56 PM



SECTION 004117 - PROPOSAL - CONTRACT E 4 H2M

Each proposal shall be accompanied by either a certified check drawn on a solvent bank with an office
in the State of New York, or a bid bond equal to five percent (5%) of the total amount of the bid and
payable to the Town of Riverhead. The certified check or bid bond shall specify which contract it

accompanies.
SECURITY ENCLOSED FOR THIS SECTION
(BASE BID PLUS CONTINGENCY ITEMS)

QESINO

(Circle One)

PROPOSAL CERTIFICATION
This Bid is hereby submitted by:

BIDDER:
Bensin Contracting, Inc.

BIDDER'S ADDRESS:
652 Union Avenue

Holtsville, NY 11742

SIGNED BY: Lj/\/& X A————\‘ TITLE: __ President

PRINT NAME: _ Carl C. Bensin DATE:  3/14/2018

FEDERAL I.D. NO. OR

SOCIAL SECURITY NO.:
11-2384257

Telephone number where the contractor or a competent representative can accept a telephone message
and provide a reasonable reply as soon as possible, but within 24 hours of being contacted.

DAY: 631-758-7200 NIGHT: 631-758-7200

EMERGENCY: 631-433-0857 FAX: 631-758-7219

EMAIL: _sue@bensincontracting.com

Agknowledgement that the Qualification of Bidders section has been fully completed/executed.

« Carl C. Bensin President 3/14/2018

SIGNATURE PRINT NAME TITLE DATE

RDWD 17-02 004117 -5 Issue Date: 03-13-2018

3/13/2018 5:56 PM



’%@/ud&yg/
H2M

SECTION 004117 - PROPOSAL - CONTRACT E

Board:

The undersigned hereby offers to furnish all labor, equipment, materials and appurtenances for Booster
Pumping Station at Plant No. 15, Contract E - Electrical Construction all in accordance with the plans
and specifications prepared by H2M architects + engineers for the following unit and lump sum prices:

ITEM 1 - MOBILIZATION AND DEMOBILIZATON
For mobilization, demobilization, bonds, and insurances, as specified.
(Item not to exceed 5% of the total base bid)

LUMP SUM:_Twerty nine thousand five hundred ninety & 00/100 ($ 29,590.00 )
DOLLARS

ITEM 2 - ELECTRICAL SITE WORK
For all labor, materials, and equipment required for electrical site work, as specified.

LUMP SUM:_Ninety two thousand & 00/100 ($ 92,000.00 )
DOLLARS

ITEM 3 - RELOCATION OF EXISTING GENERATOR FROM PLANT NO. 12
For the relocation of existing diesel fuel fired generator and associated storage tank currently located
at Plant No. 12 to new concrete pad foundation at Plant No. 15, as specified.

LUMP SUM:_Ninety six thousand eight hundred & 00/100 ($ 96,800.00 )
DOLLARS

ITEM 4 - MOTOR CONTROL CENTER AND SERVICE ENTRANCE EQUIPMENT
For all labor, materials, and equipment required for new Motor Control Center (MCC) and Service
Entrance Equipment, as specified.

LUMP SUM: One hundred fifty nine thousand & 00/100 ($159,000.00 )
DOLLARS

ITEM § — INSTRUMENTATION AND CONTROLS
For all labor, materials, and equipment required for instrumentation and controls work, as specified.

LUMP SUM: One hundred thirty four thousand nine hundred & 00/100 ($ 134,200.00 )
DOLLARS

ITEM 6 — ELECTRICAL WORK
For all labor, materials and equipment required for electrical work, as specified.

LUMP SUM:_One hundred eight thousand nine hundred & 00/100 ($ 108,900.00 )
DOLLARS

RDWD 17-02 004117 -1 Issue Date: 03-01-2018

2/28/2018 7:55 AM



SECTION 004117 - PROPOSAL - CONTRACT E H2M

ITEM 7 - SCADA SYSTEM MODIFICATIONS
For all labor, materials and equipment required for the modifications to the existing SCADA system as
required to reflect all new information associated with the booster station, as specified.

LUMP SUM:_Seven thousand five hundred & 00/100 - ($ 7,500.00 )
DOLLARS

ITEM 8 - CONTROL MODIFICATIONS

Allowance for additional control modifications specified in Section 265012 — Description of Controls
Section for hardware and software not included in base bid. Allowance shall be in accordance with
Specification Section 012100 - Allowances and shall be paid on a per hour basis.

COST PER HOUR:__Two hundred & 00/100 ($ 200.00 )
DOLLARS

LUMP SUM COST FOR 40HOURS:_Eight thousand & 00/100 ($ 8,000.00 )
DOLLARS

ITEM 9 - GENERATOR PLATFORM - ALTERNATE
For all labor, materials and equipment required for the addition of the new platform around the
generator as detailed on the Contract drawings.

LUMP SUM:_Twenty three thousand & 00/100 ($ 23,000.00 )
DOLLARS

ITEM 10 - CASH ALLOWANCES - ADDITIONAL/UNFORSEEN WORK
Allowances as specified in Section 012100 - Allowances for additional work not included in the original
scope of this project due to unforeseeable conditions or requested by the owner.

LUMP SUM:___Twenty Five Thousand ($ 25,000.00 )
DOLLARS

ITEM 11 - CASH ALLOWANCES - QUALITY CONTROL TESTING
Allowances as specified in Section 012100 - Allowances for independent testing laboratory services,
as specified.

LUMP SUM:___Five Thousand (% 5,000.00 ' )
' DOLLARS

ITEM 12 - PROJECT RECORD DOCUMENTS
For furnishing all project record documents, as specified.
(Items not to be less than $5,000.00)

LUMP SUM:_Five thousand & 00/100 ($ 5.000.00 )
DOLLARS

RDWD 17-02 004117 -2 Issue Date: 03-13-2018

3/13/2018 5:56 PM



SECTION 004117 - PROPOSAL - CONTRACT E

TOTAL BASE BID (Sum of Items 1-8, 10-12)

Six hundred seventy one thousand six hundred ninety & 00/100

Db

H2M

DOLLARS
($ 671,690.00

TOTAL ALTERNATE BID (Sum of All ltems)

Six hundred ninety four thousand six hundred ninety & 00/100

DOLLARS
($ 694,690.00

RDWD 17-02 004117 -3 Issue Date: 03-13-2018

3/13/2018 5:56 PM
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SECTION 004117 - PROPOSAL - CONTRACT E

- Each proposal shall be accompanied by sither a cerfified check drawn on a solvent bank with an office
--Iin the State of New York, or a bid bond equal to five percent (5%) of the total amount of the bid and
payable to the Town of Riverhead. The certified check or bid bond shall specify which contract it
accompanies.
SECURITY ENCLOSED FOR THIS SECTION
(BASE BID PLUS CONTINGENCY ITEMS)

ey

@No

PROPOSAL CERTIFICATION

This—éid?is hereby-submitté&iby-—ék

Bl Cortrach n @mobmsﬁam

e ADDRESS@ WDW__ | e
ﬁmﬂjgmu.(. My 182
SIGNED BY: (K—LLV%T JM@NN e _flce det dond-
PRINT NAME? 4= = 7 DATE: MQAC#}\“ (f; 'Q.D

e . .FEDERALZID. J-OR'_ e L DI

e SOOMLSECURIYNO: | ARG T

Telephone number where-the- eoniragtor-or-a-competent. representatlve can-accept a.telephone.n message~%—~ S——

_.and. nmvude a reasonable_reply. as. soon -as_possible,_but.within_ 24 hours_of being_ contacted —

2D U pels o e led
— rerowoste———— ,L‘,"?i‘i‘_ e e ——

EMERGENCY JMZ&J‘D—T %Sﬁ‘* e ) ISE 0D

{1}

ENIATL: mmw

Acknawledy é’v_! ent that the Qualificafisr-of Bldders section has been fully compl@ed/executed ﬁq E B

4._1,_.,/ ,.r:,,,,,,./ — M V
P A = A m~%\=~4=e g iz Meenide 4 S
_X ¢ ., i
EL%NATURE PRINT NAME » TITLE ‘ DATE - . G %(
RDWD 17-02 004117 -5 k Issue Date: 03-13-2018

3/13/2018 5:56 PM
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SECTION 004117 - PROPOSAL - CONTRACT E : H2RM

_—

Board:

The undersigned hereby offers fo furnish all labor, equipment, materlals and appurtenances for Booster
Pumping Station at Plant No. 15, Contfract E ~ Electrical Construction all in accordance with the plans
and specifications prepared by H2M architects + engineers for the following unit and lump sum prices:

ITEM 1 - MOBILIZATION AND DEMIORILIZATON :
For-mobilization,—demobilization,—bonds,—an'd-insurances,—aS‘speciﬂed.
(item not to exceed 5% of the total base bid)

LUMP summ H “PV\%MD . (@CDI a.7555 )

I < DOLLARS

- ——ITEM 2 - ELECTRICAL SITEWORK ~ -+ — o o e —_——
For all Iahor, nlwa\tjrials, and eguipment required for electrical site work, as specified.

lNl% Plﬁm> 6 q’m .091{ )

DOLLARS

LUMP sSUM:

~————--JTEM-3-- RELOCATION-OFEXISTING GENERATOR FROM PLANT NO. 12

For the relocation of existing diesel fuel fired generator and associated storage tank currently located
at Plant No. 12 to new concrete pad foundation at Plant No. 15, as specified,
>0
(o9 )

LUMP SUM; g??j,ua\l’h{ s 'H/\ousf\a0> $ 767000-6

DOLLARS

ITEM 4 ~ MOTOR CONTROL CENTER AND SERVICE ENTRANCE EQUIPMENT
For all labar, materials, and .equipment required for new Motor Control Center (MCC) and Service
Entrance Equipment, as specified. ‘

oo

e sun: CONE Homiles Eramdhres— 198% 5o oy —————

7 ITEM 5= INSTRUMENTATION AND GONTROLS ™"~ ©" 7" = =+ ==oosiem e

. For all labor, materials, and equipment required for instrumentation and controls worl, as specified.
e o e TR T S ST T RN TenE 0 and conuolo wor agseeffied. L L
Lump sum C/NE— HUNEED ¢]00, 000-Z50 )

ITEM 6 — ELEGTRICAL WORK )
For all labor, materials and equipment required for electrical work, as specified.

&D
LUMPS&_.LI\/%_?_AE QUNMW/;:NM Ave” ¢ (£ 5’// > )
ROUSAD ONE  Funpagn p,%s

RDWD 17-02 004117 -~ 1 Issue Date; 03-01-2018

2/28/208 7:55 AM
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SECTION 004117 - PROPOSAL - CONTRACT E H2M

ITEM 7 - SCADA SYSTEM MODIFICATIONS ‘
For all labor, materials and equipment required for the modifications to the existing SCADA system as

required to reflect all new information associated with the boostﬁr station, as specified.

LUMP SUM:-ﬁU = H\\\ENQ)‘EWE: HU"() { ($g/5—00 :%“{ )

DOLLARS

T TEM 8 - CONTROL MODIFICATIONS ‘
—=———Allowance for-additional-control-modifications-specified in Section 265012 — Description-of Contrals —
Section for hardware and software not included in base bid. Allowance shall be in accordance with o
Specification Section 01 2190 - Allowances and shaJI be paid on a per hour basis.

'Y

i PR § e oy i e v 7.". '
—— — —  COSTPERHOUR— PN HvadTCO —

\

 LuMP sum cosT For 4oHours: ot T Mhowardy ($’8,0‘00~% S
DOLLARS , ,

ITEM 8 - GENERATOR PLATFORM - ALTERNATE |
For all labor, materials and equipment required for the addition of the new platform around the
generator as detailed on the Congract drawings.

Lump suvi TINSX Y Ao ’W\%Nb 5 =) '85.0%
O tnvadeed_|o~d Eiwpr Five DOLLARS !

~ ITEM 10 - CASH ALLOWANCES - ADDITIONAL/UNFORSEEN WORK
- = - ====Allowances as specified-in Section 012100 - Allowances for additional work not included in the original - - - - -

scope of this project due to Enforeseegb_lga gquit_i_cxng or requested Ey't_h'e_pyyngr.

LUMP- SUM:;-—Twenty-Five Thousand——— . . _($.25,000.00__ . ) S
- . Y e eeeo. DOLLARS =~ e e
. ;':_'CM=14——-(%/¥S—H=AEE@W-—ANGES-—-Ql=JA-lsFI'=Y=(%@N$R6L=‘I'=ES—-FINC
~=————= -—=—Allowances-as specified-in-Section 012100 - Allowances-for-independent-testing laboratory services, - - - — S ————
as specified. : o
LOMP SUMT__Five Thousand ($75,000700 )

DOLLARS

ITEM 12 - PROJECT RECORD DOCUMENTS
—. -For furnishing all project record documents, as specified. . .

(tems nott_o%aﬁssthan $5,000.00)
LUMP SUM: 7\’1:‘)”%‘7“5 ArT> $ é;ODOw% )

DOLLARS

RDWD 17-02 004117 - 2 Issue Date: 03-13-2018

3/13/2018 5:56 PM
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SECTION 004117 - PROPOSAL - CONTRACTE H2M

TOTAL BASE BID (Sum of ltems 1-8, 10-12)
five Bannad Sy Thovstes Siepr orores Sz fny
I , DOLLARS .
6 960, F00 )

i

TOTAL ALTERNATE BID (Sum of All ltems)

BOEEARS—

Fuve [Frwpasw Eepry Tub THous A w MiNE HvyveeD &% Flus DUH‘M"S

¢ 5Y2, ﬁ%’s — )

RDWD 17-02 004117 -3 Issue Date: 03-13-2018

3/13/2018 5:56 PM
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SECTION 004117 - PROPOSAL - CONTRACTE ~ H2M
N PM%W

Each proposal shall be accompanied by either a certified check drawn on a solvent bank with an office
in the State of New York, or a bid bond equal to five percent (5%) of the total amount of the bid and
payable to the Town of Riverhead. The certified check or bid bond shall specify which contract it
accompanies.
SECURITY ENCLOSED FOR THIS SECTION
(BASE BID PLUS CONTINGENCY ITEMS)

YES Ns
(Circle*QOne)

PROPOSAL CERTIFICATION
This Bid is hereby submitted by:

BIDDER:
Hinck Flectrical Contractor, Inc.

BIDDER'S ADDRESS:
75 Orville Drive, Suite 1

Bohemia, NY 11716

SIGNED BY: TITLE: _Vice President

PRINT NAME: Craig Hinck DATE: 3/14/2018

FEDERAL I.D. NO. OR

SOCIAL SECURITY NO.:
11-2215346

Telephone number where the contractor or a competent representative can accept a telephone message
and provide a reasonable reply as soon as possible, but within 24 hours of being contacted.

DAY: __ 631-277-7700 NIGHT: _631-277-7833 (24/7)
EMERGENCY: FAX:
EMAIL: ,
/
'fi Acknowl gée ent that the Qualification of Bidders section has been fully completed/executed.
g 4 2 Craig Hinck Vice President 3/14/2018
GNAIFJRE PRINT NAME TITLE DATE

RDWD 17-02 004117 -5 Issue Date: 03-13-2018

3/13/2018 5:56 PM



SECTION 004117 - PROPOSAL - CONTRACT E H2M

Board:

The undersigned hereby offers to furnish all labor, equipment, materials and appurtenances for Booster
Pumping Station at Plant No. 15, Contract E - Electrical Construction all in accordance with the plans
and specifications prepared by H2M architects + engineers for the following unit and lump sum prices:

ITEM 1 - MOBILIZATION AND DEMOBILIZATON
For mobilization, demobilization, bonds, and insurances, as specified.

(Item not to exceed 5% of the tofal base bid) ° N

M \-vw ‘{/ f ! \ o~
Lump sun;_| W MAGANS Al 1100 s 5 ¢ oo )

{ DOLLARS
ITEM 2 - ELECTRICAL SITE WORK
For all labor, majerials, and equipment require;i for electrical site work, as specified. o
\ Hissad )7 00 =

LUMP SUM:_1 9Cden S 00 (§ S?[C' ' )

'DOLLARS

ITEM 3 - RELOCATION OF EXISTING GENERATOR FROM PLANT NO. 12
For the relocation of existing diesel fuel fired generator and associated storage tank currently located

at Plant No. fﬂ(jnew concretg) pad foundatjon at Pla[t No. 15, as/specified.

! ,. ,ﬁ@) 2z
o il 5¢ Aul,_[192 (5 7%9@0 )

LUMP SUM:__{{ L
' [ DOLLARS

ITEM 4 — MOTOR CONTROL CENTER AND SERVICE ENTRANCE EQUIPMENT
For all labor, materials, and equipment required for new Motor Control Center (MCC) and Service

Entrance Equipment, as spegified ‘ ) s
) P
LUMP SUM: @Q% /i/d/lmz;le %WL& éﬁ/@ﬂﬁ’d«} M/{é@ l(f@ / 000 )
[ DOLLARS

ITEM 5 —~ INSTRUMENTATION AND CONTROLS

For all labor, materials, and Z;:Qment require7 for ingtrumentation and controls work, as spegﬂed.
e \ f 7 h
LUMP SUM: mhx/u[ﬁ MW.“!,/M' ﬂ!v@w l/ $ [/9('?1 9% —

L4

. ‘ ﬂ"e/mb DOLLARS

ITEM 6 - ELECTRICAL WORK
For all labor, rr/lf)erials and equip e}required for,electrical worls, as specified. o0
] &Z) ﬂ .7 —

Wle @Mh G/ ec (s 7? O00 )
1 /

{ DOLLARS

LUMP SUM:

RDWD 17-02 004117 -1 Issue Date: 03-01-2018

2/28/2018 7:55 AM
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SECTION 004117 - PROPOSAL - CONTRACTE H2M

ITEM 7 - SCADA SYSTEM MODIFICATIONS
For all labor, materials and equipment required for the modifications to the existing SCADA system as

required to reflectzall new information assogjated witﬁbmt r gtation, as specified. o

e
J spe 2
LUMP SUM: 'Wéwu 3K -”)'L'-@ﬁ‘b [°0 (5 2‘9{9@7@ )
' ( DOLLARS

ITEM 8 - CONTROL MODIFICATIONS ,
Allowance for additional control modifications specified in Section 265012 — Description of Controls
Section for hardware and software not included in base bid. Allowance shall be in accordance with

Specification Section 012100 - Allowances anﬁs @Il be paid op A per hour basis.
&F
1 ~ A\ ; — e —
COST PER HOUR:_ e, LWWX«HA " ”“X 00 (g |S¢e )
) ! DOLLARS oo

- 1y 0 ad
LUMP SUM COST FOR 40HOURS: o} K ‘KA@OM“& AO?)($ G”/ oel )

DOLLARS

ITEM 9 - GENERATOR PLATFORM - ALTERNATE
For all labor, materials and equipment required for the addition of the new platform around the

generator ayailed on the Contract drawings.w)‘ 0/ 6
LUMP SUM: ‘W*Ml(/{ /H/WC:MA (Co ($ 'Z@( oot )

DOLLARS

ITEM 10 - CASH ALLOWANCES - ADDITIONAL/UNFORSEEN WORK
Allowances as specified in Section 012100 - Allowances for additional work not included in the original
scope of this project due to unforeseeable conditions or requested by the owner.

LUMP SUM:___Twenty Five Thousand ($ 25,000.00 )
DOLLARS

ITEM 11 - CASH ALLOWANCES - QUALITY CONTROL TESTING
Allowances as specified in Section 012100 - Allowances for independent testing laboratory services,
as specified.

LUMP SUM:___ Five Thousand (% 5,000.00 )
DOLLARS

ITEM 12 - PROJECT RECORD DOCUMENTS

For furnishing all project record documents, as specified.

(Items not to be [ess than $5,000.00) / o
Q0

LUMP SUM: ‘[jr(}ﬂ/ ’[:[/ch,w\.& m,k 0'6 =

3
s 9,000 )
RDWD 17-02 004117 -2 Issue Date: 03-13-2018

3/13/2018 5:56 PM

DOLLARS
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SECTION 004117 - PROPOSAL - CONTRACT E H2M

TOTAL BASE BI um of Jtems 1-8, 10-12) &
iéz’/? v Uposedd fling %A/j Mh@l:/ cb,[ /OD

7 D
DOLLARS " é/&/ q,?@ f_’___)

TOTAL ALTERNAT[7 BID (Sum of Alldtems)

1 Uvszz”a 7/ ///// e, ’dw}w/ Higd /W[jéj MM&L‘ &J %aa

DOLLARS 5 é?S/Z ?(37 =3

RDWD 17-02 004117 -3 Issue Date: 03-13-2018

3/13/2018 5:56 PM
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SECTION 004117 - PROPOSAL - CONTRACT E H2M

Each proposal shall be accompanied by either a certified check drawn on a solvent bank with an office
in the State of New York, or a bid bond equal to five percent (5%) of the total amount of the bid and
payable to the Town of Riverhead. The certified check or bid bond shall specify which contract it

accompanies.
SECURITY ENCLOSED FOR THIS SECTION
(BASE BID PLUS CONTINGENCY ITEMS)

@I NO
(Circle One)

PROPOSAL CERTIFICATION

This Bid is hereby submitted by:

BIDDER: JVR Electric, Inc.
BIDDER'S ADDRESS:
160 Gary Way
Ronkonkoma, NY 11779
SIGNED BY: TITLE: President
PRINT NAME: Cynthia LaSala DATE: 03/15/2018

FEDERAL I.D. NO. OR

SOCIAL SECURITY NO.:
11-3352029

Telephone number where the contractor or a competent representative can accept a telephone message
and provide a reasonable reply as soon as possible, but within 24 hours of being contacted.

DAY: 631-451-1226 NIGHT: 631-451-1226

EMERGENCY: _631-451-1226 FAX: 631-451-7166

EMAIL: _ slasala@jvrelectric.com

dgemet that j Qualification of Bidders section has been fully completed/executed.
A %5% Cynthia LaSala President 03/15/2018
= / /
L‘QGNATURE PRINT NAME TITLE DATE

RDWD 17-02 004117 -5 Issue Date: 03-13-2018

3/13/2018 5:56 PM
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SECTION 004117 - PROPOSAL - CONTRACT E H2M

Board:

The.undersigned hereby offers to furnish all labor, equipment, materials and appurtenances for Booster
Pumping Station at Plant No. 15, Contract E - Electrical Construction all in accordance with the plans
and specifications prepared by H2M architects + engineers for the following unit and lump:sum prices:

ITEM:1 - MOBILIZAT_ION'AND~DEMOBIL|Z_ATON
For mobilization, demobilization, bonds, and insurances, as specified.
(item not to exceed 5% of the total base bid)

LUMP SUM: Fifteen Thousand ($ 15,000.00 )
DOLLARS

ITEM‘ 2 -ELECTRICAL SITE WORK
For all labar, materials, and equipment required-for electrical site work, as specified.

LUMP SUM:__ Forty Five Thousand ($ 45,000.00 )
: DOLLARS

ITEM 3 - RELOCATION OF EXISTING GENERATOR FROM PLANT NO. 12
For the relocation of existing diesel fuel fired generator and associated storage tank currently located
atPlant No. 12 to new concrete pad foundation at Plant No. 15, as specified.

LUMP SUM:__One Hundred Ten Thousand (% 110, 000.00 )
U ' ' DOLLARS :

ITEM 4~ MOTOR CONTROL CENTER AND SERVICE ENTRANCE EQUIPMENT
For all labor, materials, and equipment required for new Mator Contral Ceniter (MCC) and Service
Entrance Equipment, as specified,

LUMP. SUM: Two Hundred Fifty Eight Thousand, Nine Hundred Fifty ($ 258,950.00 )
DOLLARS

ITEM 5 - INSTRUMENTATION AND CONTROLS
For all labor, materials, and-equipment required for instrumentation and controls work, as specified.

LUMP:SUM: One Hundred Sixty Foﬁr ‘Thousand, Six Hundred Fifty (% 164, 650.00 )
DOLLARS '

ITEM 6 —~ ELECTRICAL WORK
For all labor, materials and equipment required for electrical work, as specified.

LUMP SUM: Seventy Five Thousand, Four Hundred ($ 75,400.00 )
' DOLLARS :

RDWD 17-02 004117 -1 Issue Date:03-01-2018

2/28/2018 7:55 AM
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SECTION 004117 - PROPOSAL - CONTRACT E H2M

ITEM 7 - SCADA SYSTEM MODIFICATIONS
For all labor, materials and equipment required for the modifications to the existing SCADA system as
required to reflect all new information associated with the booster station, as specified.

LUMP SUM:_Twenty Eight Thousand, Five Hundred ($ 28,500.00 )
DOLLARS

ITEM 8 - CONTROL MODIFICATIONS

Allowance for additional control modifications specified in Section 265012 — Description of Controls
Section for hardware and software not included in base bid. Allowance shall be in accordance with
Specification Section 012100 - Allowances and shall be paid on a per hour basis.

COST PER HOUR:_Qne Hundred Fifty (3 150.00 )
DOLLARS

LUMP SUM COST FOR 40HOURS:_Six Thousand ($ 6,000.00 )
DOLLARS

ITEM 9 - GENERATOR PLATFORM - ALTERNATE
For all labor, materials and equipment required for the addition of the new platform around the
generator as detailed on the Contract drawings.

LUMP SUM:_Twenty Five Thousand ($ 25,000.00 )
DOLLARS

ITEM 10 - CASH ALLOWANCES - ADDITIONAL/UNFORSEEN WORK
Allowances as specified in Section 012100 - Allowances for additional work not included in the original
- scope of this project due to unforeseeable conditions or requested by the owner.

LUMP SUM:___Twenty Five Thousand (% 25,000.00 )
DOLLARS

ITEM 11 - CASH ALLOWANCES - QUALITY CONTROL TESTING
Allowances as specified in Section 012100 - Allowances for independent testing laboratory services,
as specified.

LUMP SUM.___ Five Thousand ($ 5,000.00 )
DOLLARS

ITEM 12 - PROJECT RECORD DOCUMENTS
For furnishing all project record documents, as specified.
(ltems not to be less than $5,000.00)

LUMP SUM:___ Five Thousand ($ 5,000.00 )
DOLLARS

RDWD 17-02 004117 -2 Issue Date: 03-13-2018

3/13/2018 5:56 PM



SECTION 004117 - PROPOSAL - CONTRACT E

TOTAL BASE BID (Sum of Items 1-8, 10-12)

Seven Hundred Thirty Eight Thousand, Six Hundred Fifty

H2M

DOLLARS
($ 738,650.00

TOTAL ALTERNATE BID (Sum of All ltems)

Seven Hundred Sixty Three Thousand, Six Hundred Fifty

DOLLARS
($ 763,650.00

RDWD 17-02 004117 -3 Issue Date: 03-13-2018

3/13/2018 5.56 PM



SECTION 004117 - PROPOSAL - CONTRACT E H2M

Each proposal shall be accompanied by either a certified check drawn on a solvent bank with an office
in the State of New York, or a bid bond equal to five percent (5%) of the total amount of the bid and
payable to the Town of Riverhead. The certified check or bid bond shall specify which contract it

accompanies.
SECURITY ENCLOSED FOR THIS SECTION
(BASE BID PLUS CONTINGENCY ITEMS)

YES) NO
ifcle One)

PROPOSAL CERTIFICATION

This Bid is hereby submitted by:

PP falace Eiectidal  Cont, INC

BIDDER'S ADDRESS: 4 o o ol . e
. Watheh  nNY 11793

SIGNED BY: K’Mﬂf\ e V1€ Ardident

PRINT NAME: @ifé@ﬂ Oham oate:_S[13 (D01

FEDERAL I.D. NO. OR
SOCIAL SECURITY NO.:
/-3

S ALY 72

Telephone number where the contractor or a competent representative can accept a telephone message
and provide a reasonable reply as soon as possible, but within 24 hours of being contacted.

DAY: (SHJ}—Z(S’"SSGO NIGHTIS’UB78‘-55®
emercency: | Sk} 181-3San FAX: (VS'Q’B 181 - j4sq

EMAIL: 3(;”\(1\‘)(\”@@!&(66'@1“{3(61\f,cl"(\

Acknowlgdgement that the Qualification of Bidders section has been fully completed/executed.
%/\ Gedge Ohayn — Veee Pidident- 3/1SKo1 ¥

7
SIGNATURE d PRINT NAME TITLE DATE

=

RDWD 17-02 004117 -5 Issue Date: 03-13-2018

3/13/2018 5:56 PM
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SECTION 004117 - PROPOSAL - CONTRACT E H2M

Board:

The undersigned hereby offers to furnish all labor, equipment, materials and appurtenances for Booster
Pumping Station at Plant No. 15, Contract E - Electrical Construction all in accordance with the plans
and specifications prepared by H2M architects + engineers for the following unit and fump sum prices:

ITEM 1 - MOBILIZATION AND DEMOBILIZATON
For mobilization, demobilization, bonds, and insurances, as specified.

(Item not to exceed 5% of the total base bid)
i > - e
LUMP SUM: I , { ¢ 5 ) .= )
7 O DOLLARS '
1 4

ITEM 2 - ELECTRICAL SITE WORK

For all labor, matexials, and equj mt;reyd for electrical site work, as specified.
LUMP SUM: ﬁ/ﬁ&?% (3 9{94212/)'- )
/

[ DOLLARS

ITEM 3 - RELOCATION OF EXISTING GENERATOR FROM PLANT NO. 12
For the relocation of exisfing diesel fuel fired generator and associated storage tank currently located
A ati

LUMP SUM;

ITEM 4 - MOTOR CONTROL CENTER AND SERVICE ENTRANCE EQUIPMENT
For all labor, materials, and equipment required for new Motor Control Center (MCC) and Service

Entrance Equipment, a
X ’ —
7 ($:7/b;)@9a )
\ DOLLARS /

LUMP SUM:

ITEM 5§ — INSTRUMENTATION AND CONTROLS

For all labor, materig(g, and equipm n/tﬁuired for instrument
LUMP S & ,l(')ﬁ\"é(

DOLLARS

jon and controls work, as specified.

($ /025/22;@3’ )

ITEM 6 — ELECTRICAL WORK

For all labor, maWent required for elfetrical work, as specified.
LUMP%&, ﬂ(ELV@M ($ /é}é&j’“ )
NS U ' ©

DOLLARS

RDWD 17-02 004117 -1 Issue Date: 03-01-2018

2/28/2018 7:55 AM



SECTION 004117 - PROPOSAL - CONTRACTE

ITEM 7 - SCADA SYSTEM MODIFICATIONS
For all labor, materials and equipment required for the modifications to the existing SCADA system as
required to re?:ﬂl new infgrmation associafed with the booster station, as specified.

¢ O™ )

LUMP SUM:

fl (
/1 / \V4 T
/” DOLLARS

ITEM 8 - CONTROL MODIFICATIONS
Allowance for additional control modifications specified in Section 265012 — Description of Controls

Section for hardware and software not included in ba}, e bid. Allowance shall be in accordance with

Specification Section Oomj:ces a d%j paid on a per hour basis.

COST PER HOUR:L/&U{' /&j $ JQ 1% s )
4 e ¥

LUMP SUM COST FOR 40HOURS: :.(.‘ r ZYAA Y hep L
J DOLLARS

ITEM 9 - GENERATOR PLATFORM - ALTERNATE
For all labor, materials and equipment required for the addition of the new platform around the

generator as detgiled on the Contract drawings.
¢ ol
5 D). )

7

LUMP SUM:
) DOLLARS

ITEM 10 - CASH ALLOWANCES - ADDITIONAL/UNFORSEEN WORK
Allowances as specified in Section 012100 - Allowances for additional work not included in the original
scope of this project due to unforeseeable conditions or requested by the owner.

LUMP SUM:___Twenty Five Thousand ($ 25,000.00 )
DOLLARS

ITEM 11 - CASH ALLOWANCES - QUALITY CONTROL TESTING
Allowances as specified in Section 012100 - Allowances for independent testing laboratory services,
as specified.

LUMP SUM:___Five Thousand ($ 5,000.00 )
DOLLARS

ITEM 12 - PROJECT RECORD DOCUMENTS
For furnishing all project record documents, as specified.

(Items not to 95 S th%
< pe —
LUMP SUM: Zrdz ) N/ $ f);dtb’/ )
DOLLARS

Li

RDWD 17-02 004117 -2 Issue Date: 03-13-2018

3/13/2018 5:56 PM
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SECTION 004117 - PROPOSAL - CONTRACT E

TOTAL?E BID (Sum pf Items 1-8, 10-12)
g@[ /MW QM?% 4»/
\\

DOLLARS o
(55" cm(cw =)
2o e o,
[

DOLLARS
($3o% o) )

RDWD 17-02 004117 -3 Issue Date: 03-13-2018
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SECTION 004117 - PROPOSAL - CONTRACT E

Each proposal shall be accompanied by either a certified check drawn on a solvent bank with an office
in the State of New York, or a bid bond equal to five percent (5%) of the total amount of the bid and
payable to the Town of Riverhead. The certified check or bid bond shall specify which contract it

accompanies.
SECURITY ENCLOSED FOR THIS SECTION
(BASE BID PLUS CONTINGENCY ITEMS)

(YESYNO
(Circle One)

PROPOSAL CERTIFICATION
This Bid is hereby submitted by:

BIDDER: ]
Wire to Water Inc.

BIDDER'S ADDRESS:

136 GdzZa, B)vﬂ%rmmgdale, NY 11735-1420

SIGNED BY: %%f}l P TITLE: Vice President
PRINT NAM/ //é/tzart séj#ilk:, V.P. DATE: ___ 3/14/2018

FEDERAL I.D. NO. OR
SOCIAL SECURITY NO.:

11-2007195

Telephone number where the contractor or a competent representative can accept a telephone message
and provide a reasonable reply as soon as possible, but within 24 hours of being contacted.

DAY: 631-777-7310 NIGHT: 516-790-2500

EMERGENCY: 516-790-2500 FAX: 631-777-7312

EMAIL: __info@wiretowater.com

Aclgiowledgdement that the Qualification of Bidders section has been fully completed/executed.

A A \/\ Stuart Skopicki Vice President 3/14/2018

y A
74[%! PRINT NAME TITLE DATE

RDWD 17-02 004117 -5 Issue Date: 03-13-2018

3/13/2018 5:56 PM
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SECTION 004117 - PROPOSAL - CONTRACTE H2M

Board:

The undersigned hereby offers to furnish all labor, equipment, materials and appurtenances for Booster
Pumping Station at Plant No. 15, Contract E - Electrical Construction all in accordance with the plans
and specifications prepared by H2M architects + engineers for the following unit and lump sum prices:

ITEM 1 - MOBILIZATION AND DEMOBILIZATON
For mobilization, demabilization, bonds, and insurances, as specified.
(item not to exceed 5% of the total base bid)

LUMP SUM: Twenty Two Thousand Five Hundred ($ 22,500.00 )
DOLLARS

ITEM 2 - ELECTRICAL SITE WORK
For all labor, materials, and equipment required for electrical site work, as specified.

LUMP SUM: Thirty Two Thousand Three Hundred Ten (3 32,310.00 )
DOLLARS

ITEM 3 - RELOCATION OF EXISTING GENERATOR FROM PLANT NO. 12
For the relocation of existing diesel fuel fired generator and associated storage tank currently located
at Plant No. 12 to new concrete pad foundation at Plant No. 15, as specified.

LUMP sSUM:__ Twelve Thousand Nine Hundred $ 12,900.00 )
DOLLARS

ITEM 4 - MOTOR CONTROL CENTER AND SERVICE ENTRANCE EQUIPMENT
For all labor, materials, and equipment required for new Motor Control Center (MCC) and Service

Entrance Equipment, as specified.

LUMP suMm: One Hundred Eighty One Thousand ($ 181,000.00 )
DOLLARS

ITEM 5 — INSTRUMENTATION AND CONTROLS
For all labor, materials, and equipment required for instrumentation and controls work, as specified.

LUMP suM:_ One Hundred Six Thousand Eighty Five (3 106,085.00 )
DOLLARS

ITEM 6 - ELECTRICAL WORK
For all labor, materials and equipment required for electrical work, as specified.

LUMP suM: Ninety Seven Thousand Two Hundred $ 97,200.00 )
DOLLARS

RDWD 17-02 004117 -1 Issue Date: 03-01-2018

2/28/2018 7:55 AM
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SECTION 004117 - PROPOSAL - CONTRACT E

ITEM 7 - SCADA SYSTEM MODIFICATIONS
For all labor, materials and equipment required for the modifications to the existing SCADA system as
required to reflect all new information associated with the booster station, as specified.

LUMP sUM:_Eighteen Thousand Nine Hundred % 18,900.00 )
DOLLARS

ITEM 8 - CONTROL MODIFICATIONS

Allowance for additional control modifications specified in Section 265012 — Description of Controls
Section for hardware and software not included in base bid. Allowance shall be in accordance with
Specification Section 012100 - Allowances and shall be paid on a per hour basis.

COST PER HOUR: One Hundred Fifty ($ 150.00 )
DOLLARS

LUMP SUM COST FOR 40HOURS:__Six Thousand ($ 6,000.00 )
DOLLARS

ITEM 9 - GENERATOR PLATFORM - ALTERNATE
For all labor, materials and equipment required for the addition of the new platform around the
generator as detailed on the Contract drawings.

LUMP suMm: Twenty Six Thousand Three Hundred ($ 26,300.00 )
DOLLARS

ITEM 10 - CASH ALLOWANCES - ADDITIONAL/UNFORSEEN WORK
Allowances as specified in Section 012100 - Allowances for additional work not included in the original
scope of this project due to unforeseeable conditions or requested by the owner.

LUMP SUM:___Twenty Five Thousand (% 25,000.00 )
DOLLARS

ITEM 11 - CASH ALLOWANCES - QUALITY CONTROL TESTING
Allowances as specified in Section 012100 - Allowances for independent testing laboratory services,
as specified.

LUMP SUM:___Five Thousand (% 5,000.00 )
DOLLARS

ITEM 12 - PROJECT RECORD DOCUMENTS
For furnishing ali project record documents, as specified.
(Items not to be less than $5,000.00)

LUMP SUM: Five Thousand (s 5,000.00 )
DOLLARS

RDWD 17-02 004117 -2 Issue Date: 03-13-2018

3/13/2018 5:56 FM
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SECTION 004117 - PROPOSAL - CONTRACTE H2M

TOTAL BASE BID (Sum of Items 1-8, 10-12)

Five Hundred Eleven Thousand Eight Hundred Ninety Five
DOLLARS

(% 511,895.00 )

TOTAL ALTERNATE BID (Sum of All ltems)

Five Hundred Thirty Eight Thousand One Hundred Ninety Five
DOLLARS

(% 538,195.00 )

RDWD 17-02 004117 -3 Issue Date: 03-13-2018
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Office of t‘;yTown Clerk
Diane M. Wilhelm

Registrar of Vital Statistics Records Management Officer Marriage Officer
TO: Supervisor Jens-Smith, Wooten, Giglio, Hubbard, Kent, Water District

FROM: Julie O’Neill, Deputy Town Clerk

DATE: March 15, 2018

RE: Open Bid Report for RDWD Booster Pumping Station at Plant No. 15 Contract G

3 bids were received and opened on March 15, 2018 at 11:00am
All Bids were received with a bid bond. See Attached

Bensin Contacting, Inc.
52 Union Avenue
Holtsville NY 11742
631 758-7200

sue@bensincontracting.com

Philip Ross Industries, Inc.
88 Duryea Road, Suite 204
Melville NY 11747

631 253-3077

Web Construction

147 E 2™ Street, Suite 201
Mineola, NY 11501

516 739-8398

rmucha@webconstructioncorp.com



SECTION 004116 - PROPOSAL - CONTRACT G H2M

The undersigned hereby acknowledges receipt of the following addenda (if any):

ADDENDUM NO. DATED
= | 2|9]1g
$#2 Az

Each proposal shall be accompanied by either a certified check drawn on a solvent bank with an office
in the State of New York, or a bid bond equal to five percent (5%) of the total amount of the bid and
payable to the Town of Riverhead. The certified check or bid bond shall specify which contract it

accompanies.
SECURITY ENCLOSED FOR THIS SECTION
(BASE BID PLUS CONTINGENCY ITEMS)

YES / NO
@e One)

PROPOSAL CERTIFICATION

This Bid is hereby submitted by:

P P Yensin G e N e,

BIDDER'S ADDRESS: 5D Uinion Biee,
51 oUlm\\t’ MU

SIGNED BY: /Kﬁ/q/é/ TITLE: W€S\O€d

PRINT NAME: ‘CCJ C. Densin DATE: ’E’)\(o\\&

FEDERAL I.D. NO. OR

SOCIAL SECURITY NO.: ' \ _ 9?)%(‘/‘9 §/')’

Telephone number where the contractor or a competent representative can accept a telephone message
and provide a reasonable reply as soon as possible, but within 24 hours of being contacted.

pav:_ GH -ATE-A200 ngHT:_ (5H1-15%4-32 00
emercency: O V- UND-0§CF rax &H1- A5 E-FD\G
EMAIL:_ AT EVNDENTNCONY C‘("J'lﬂk -Camm

RDWD 17-02 004116 -6 Issue Date: 03-01-2018

2/28/2018 7:55 AM
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SECTION 004116 - PROPOSAL - CONTRACT G H2M

Board:

The undersigned hereby offers to furnish all labor, equipment, materials and appurtenances for Booster
Pumping Station at Plant No. 15, Contract G - General Construction all in accordance with the plans
and specifications prepared by H2M architects + engineers for the following unit and lump sum prices:

ITEM 1 - MOBILIZATION AND DEMOBILIZATON
For mobilization, demobilization, bonds, and insurances, as specified.
(Item not to exceed 5% of the total base bid)

LUMP SUM: Forty thousand & 00/100 ($40,000.00 )
DOLLARS

ITEM 2A - SITE CLEARING
For clearing the site of plant life and growth as required to allow for installation of booster pump

station, as specified.

LUMP SUM:_Thirteen thousand four hundred & 00/100 ($ 13,400.00 )
DOLLARS

ITEM 2B - EARTHWORK
For the removal/instaliation of required fill, soil preparation, etc. associated with the new booster pump

station construction, as specified on the plans.

LUMP SUM:_Five thousand & 00/100 ($5,000.00 )
DOLLARS

ITEM 3A - SITE WORK
For all new site work including but not limited to asphalt paving, drainage, fencing, final grading, and
final restoration.

LUMP SUM:_One hundred twenty four thousand & 00/100 ($ 124,000.00 )
DOLLARS

ITEM 3B — SITE PIPING, TRENCHING AND BACKFILLING
For furnishing and installing new site piping, valves, fittings, etc and all associated plumbing work, as
specified.

LUMP SUM:_One hundred forty five thousand & 00/100 ($ 145,000.00 )
DOLLARS

RDWD 17-02 004116 -1 lssue Date: 03-01-2018

2/28/2018 7:55 AM



SECTION 004116 - PROPOSAL - CONTRACT G H2M

ITEM 4 — NEW BOOSTER PUMP STATION
For all labor, materials, and equipment necessary for construction of the booster pump station.

LUMP SUM:_Two hundred thirty eight thousand & 00/100 ($ 238,000.00 )
DOLLARS

ITEM 5 - TEMPORARY BRACING AND SHORING
For providing and installing all necessary temporary bracing and shoring in order to construct the new

booster pump station.

LUMP SUM:_Eighteen thousand & 00/100 ($ 18,000.00 )
DOLLARS

ITEM 6 - BOOSTER PUMPING UNITS

For furnishing and installing two (2) new 1,000 gpm and one (1) new 750 gpm booster pumps, steel
booster casings, electric motors, discharge heads, baseplates, suction pipes and accessories, as
specified.

LUMP SUM: One hundred thirty three thousand & 00/100 ($ 133,000.00 )
DOLLARS

ITEM 7 — NEW LARGE MECHANICAL PIPING, VALVES AND ACCESSORIES
For all work associated with large mechanical piping including but not limited to large piping, valves,
coatings, supports, accessories, etc.

LUMP SUM:_One hundred seventy five thousand & 00/100 ($ 175,000.00 )
DOLLARS

ITEM 8 - NEW SMALL MECHANICAL PIPING, VALVES AND ACCESSORIES
For all work associated with small piping, including but not limited to, drainage lines, water service,
sampling lines, valves, gauges, supports, sleeves, penetrations, cleanouts, coatings, accessories, etc.

LUMP SUM: Thirty five thousand & 00/100 ($ 35,000.00 )
DOLLARS

RDWD 17-02 004116 -2 Issue Date: 03-01-2018

2/28/2018 7:55 AM
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SECTION 004116 - PROPOSAL - CONTRACT G

ITEM 9 - CALCIUM HYPOCHLORITE TREATMENT SYSTEM / \\w
For all work associated with the calcium hypochlorite treatment system, includinj but not limited to,
installation of chemical pump, tablet chiorinator, small piping,containment systems, accessories, etc.

LUMP SUM:_Forty five thousand & 00/100 ($ 45,000.00 )
DOLLARS

ITEM 10 - HVAC EQUIPMENT
For furnishing and installing all HVAC systems in the booster pump station.

LUMP SUM: Eighteen thousand & 00/100 ($ 18,000.00 )
DOLLARS

ITEM 11 - DISINFECTION AND TESTING
For disinfection and water quality testing for all process piping, chemical treatment systems, site
piping, etc, as required.

LUMP SUM:_Two thousand & 00/100 ($ 2,000.00 )
DOLLARS

ITEM 12 - STARTUP AND TESTING
For startup and testing of all systems furnished under this contract, as specified in Section 017500.

LUMP SUM:__ Three thousand & 00/100 ($ 3,000.00 )
DOLLARS

ITEM 13 - CASH ALLOWANCES - UNFORSEEN CONDITIONS
Allowances as specified in Section 012100 - Allowances for additional work not included in the original
scope of this project due to unforeseeable conditions or requested by the owner.

LUMP SUM:___ Twenty Five Thousand (% 25,000.00 )
DOLLARS

ITEM 14 - CASH ALLOWANCES - QUALITY CONTROL TESTING
Allowances as specified in Section 012100 - Allowances for independent testing laboratory services,
as specified.

LUMP SUM:___Five Thousand (% 5,000.00 )
DOLLARS

RDWD 17-02 004116 -3 Issue Date: 03-01-2018

2/28/2018 7:55 AM
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SECTION 004116 - PROPOSAL - CONTRACT G H2M

ITEM 15 - PROJECT RECORD DOCUMENTS
For furnishing all project record documents, as specified.
(Items not to be less than $5,000.00)

LUMP SUM:_ Five thousand & 00/100 ($ 5,000.00 )
DOLLARS

TOTAL BASE BID (Sum of All ltems)

One million twenty nine thousand four hundred & 00/100
DOLLARS

($ 1,029,400.00 )

RDWD 17-02 004116-4 Issue Date: 03-01-2018
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SECTION 004116 - PROPOSAL - CONTRACT G H2M

The undersigned hereby acknowledges receipt of the following addenda (if any):

ADDENDUM NO. DATED
NO- | 3 ./‘? [is
NO - Q 3 /IH ]i &

Each proposal shall be accompanied by either a certified check drawn on a solvent bank with an office
in the State of New York, or a bid bond equal to five percent (5%) of the total amount of the bid and
payable to the Town of Riverhead. The certified check or bid bond shall specify which contract it

accompanies.
SECURITY ENCLOSED FOR THIS SECTION
(BASE BID PLUS CONTINGENCY ITEMS)

@I NO
(Circle One)

PROPOSAL CERTIFICATION
This Bid is hereby submitted by:

BIDDER: .
ED Canginettgn Co(LP

BIDDER'S ADDRESS: ;
19 eust 2an {7%7,&,'1-1:: 20|

Mwesua, N (S0
SIGNED BY: TITLE:@?ESMLM /qum,

=z
PRINT NAME: _doZ | Ave iy DATE: 3/ /‘-// L7

FEDERAL [.D. NO. OR

SOCIAL SECURITY NO.: _
[1-35i- 5559

Telephone number where the contractor or a competent representative can accept a telephone message
and provide a reasonable reply as soon as possible, but within 24 hours of being contacted.

DAY: 5k ~139- 53395 NIGHT: 516 - 3H3~ 318
EMERGENCY: 5(6- 739-534§ FAX: 676~ 739 ~969 S

EMAIL: Crwche~Rrse beonstruchen corp.con

RDWD 17-02 004116 -6 Issue Date: 03-01-2018

2/28/2018 7:55 AM



SECTION 004116 - PROPOSAL - CONTRACT G H2M

Board:

The undersigned hereby offers to furnish all labor, equipment, materials and appurtenances for Booster
Pumping Station at Plant No. 15, Contract G - General Construction all in accordance with the plans
and specifications prepared by H2M architects + engineers for the following unit and lump sum prices:

ITEM 1 - MOBILIZATION AND DEMOBILIZATON
For mobilization, demobilization, bonds, and insurances, as specified.
(Item not to exceed 5% of the total base bid)

LUMP SUM:_ S 1¥T? T liousano i Yo aes ¢ 606.000. a0 )

DOLLARS

ITEM 2A - SITE CLEARING
For clearing the site of plant life and growth as required to allow for installation of booster pump

station, as specified.

LUMP sUM__ 1 FTEen_THeusdvp Dowdn S $ 15,co0a. co )
DOLLARS

ITEM 2B - EARTHWORK
For the removal/installation of required fill, soil preparation, etc. associated with the new booster pump

station construction, as specified on the plans. ‘

LUMP sum:ﬂnﬂ? THous Anig Doians $ 30 ,0do - oa )
DOLLARS

ITEM 3A - SITE WORK
For all new site work including but not limited to asphalt paving, drainage, fencing, final grading, and

final restoration.

LuMP sum: e Nupppen THovsang [heeats — § \0O ,000. o )
DOLLARS

ITEM 3B - SITE PIPING, TRENCHING AND BACKFILLING
For furnishing and installing new site piping, valves, fittings, etc and all associated plumbing work, as

specified.

LUMP SUM; ONE Huwored NintY Tieusavn  Dhciaas(s \40 ;000 . 0o )
DOLLARS

RDWD 17-02 004116 -1 Issue Date: 03-01-2018

2/28/2018 7:55 AM



SECTION 004116 - PROPOSAL - CONTRACT G H2M

ITEM 4 - NEW BOOSTER PUMP STATION
For all labor, materials, and equipment necessary for construction of the booster pump station.

— — A
LUMP SUM: [riees Hunazeo hietr [ode Thousawmp 96 359,000. 60 )
DOLLARS

ITEM 5 - TEMPORARY BRACING AND SHORING
For providing and installing all necessary temporary bracing and shoring in order to construct the new
booster pump station.

LUMP SUM: \=> “UMousan®d Dy, ads $ 18iCoc. oo )
DOLLARS

ITEM 6 — BOOSTER PUMPING UNITS

For furnishing and installing two (2) new 1,000 gpm and one (1) new 750 gpm booster pumps, steel
booster casings, electric motors, discharge heads, baseplates, suction pipes and accessories, as
specified.

LUMP SUM: O E [-li)ru'f_)lzc—‘a Mty [iHousanD 9)‘4’% ($ \O(Q \QO@ . Qo )
DOLLARS

ITEM 7 — NEW LARGE MECHANICAL PIPING, VALVES AND ACCESSORIES
For all work associated with large mechanical piping including but not limited to large piping, valves,
coatings, supports, accessories, etc.

\ - % ‘-Mj «
LUMP SUM:ONE Wuwgoep Teventy Fiue Tnosnas #"¢ | 75,000 . a0 )
DOLLARS

ITEM 8 - NEW SMALL MECHANICAL PIPING, VALVES AND ACCESSORIES
For all work associated with small piping, including but not limited to, drainage lines, water service,
sampling lines, valves, gauges, supports, sleeves, penetrations, cleanouts, coatings, accessories, etc.

LUMP SUM:_fonr  Tibusawa (eedis ¢ NG00 .0 )
DOLLARS
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SECTION 004116 - PROPOSAL - CONTRACT G H2M

ITEM 9 - CALCIUM HYPOCHLORITE TREATMENT SYSTEM
For all work associated with the calcium hypochilorite treatment system, including but not limited to,
installation of chemical pump, tablet chlorinator, small piping,containment systems, accessories, etc.

LuMP sUM: 4 et Thousane  Oogcass ¢ 5C,co6.00c )
DOLLARS

ITEM 10 - HVAC EQUIPMENT
For furnishing and installing all HVAC systems in the booster pump station.

- LT . ¢
LUMP SUM: \utepoty [usostng Doy 4.8 (6 2d3,000.00 )
DOLLARS

ITEM 11 - DISINFECTION AND TESTING
For disinfection and water quality testing for all process piping, chemical treatment systems, site
piping, etc, as required.

LUMP SUM: Taws  (Hewodms oceng ¢ \@,000- 00 )
DOLLARS

ITEM 12 - STARTUP AND TESTING
For startup and testing of all systems furnished under this contract, as specified in Section 017500.

—

— ———
LUMP SUM:_(iizaeecs  {HousAnD @:nu‘m.s ¢ \3.c00.00
DOLLARS

ITEM 13 - CASH ALLOWANCES - UNFORSEEN CONDITIONS
Allowances as specified in Section 012100 - Allowances for additional work not included in the original
scope of this project due to unforeseeable conditions or requested by the owner.

LUMP SUM:___Twenty Five Thousand (% 25,000.00 )
DOLLARS

ITEM 14 - CASH ALLOWANCES - QUALITY CONTROL TESTING
Allowances as specified in Section 012100 - Allowances for independent testing laboratory services,
as specified.

LUMP SUM:___ Five Thousand ($ 5,000.00 " )
DOLLARS

RDWD 17-02 004116 -3 Issue Date: 03-01-2018
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SECTION 004116 - PROPOSAL - CONTRACT G H2M

ITEM 15 - PROJECT RECORD DOCUMENTS
For furnishing all project record documents, as specified.
(ltems not to be less than $5,000.00)

LUMP SUM: sz'moumm {oucazs ($ HGca.oo )
DOLLARS

TOTAL BASE BID (Sum of All Items)
Gnlz Miuen Tue Bowoen Moty Tiarsdws Dones
DOLLARS
¢ L\ QCcca .00 )
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SECTION 004116 - PROPOSAL - CONTRACT G H2M

The undersigned hereby acknowledges receipt of the following addenda (if any):

ADDENDUM NO. DATED

A 3/4(1 y

Each proposal shall be accompanied by either a certified check drawn on a solvent bank with an office
in the State of New York, or a bid bond equal to five percent (5%) of the total amount of the bid and
payable to the Town of Riverhead. The certified check or bid bond shall specify which contract it

accompanies.
SECURITY ENCLOSED FOR THIS SECTION
(BASE BID PLUS_ CONTINGENCY ITEMS)

@E /I NO
irdle One)

PROPOSAL CERTIFICATION
This Bid is hereby submitted by:

BIDDER:
philip Ross Industries, Inc.

BIDDER'S ADDRESS: '
88 Duryvea Rd. Suite 204

hMelA\aille, NY 11747
SIGNED BYf“\\Qf A TITLE: President

N
PRINT NAME: \]Phi]_ip Carlucci DATE: 3/15/18

FEDERAL L.D. NO. OR
SOCIAL SECURITY NO.:
11-2707717

Telephone number where the contractor or a competent representative can accept a telephone message
and provide a reasonable reply as soon as possible, but within 24 hours of being contacted.

DAY: 631-253-3077 NIGHT: 516-805-0040
EMERGENCY: 631-253-3077 FAX: 631-253-0180
EMAIL:

RDWD 17-02 004116 -6 Issue Date: 03-01-2018
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SECTION 004116 - PROPOSAL - CONTRACT G

Board:

The undersigned hereby offers to furnish all labor, equipment, materials and appurtenances for Booster
Pumping Station at Plant No. 15, Contract G - General Construction all in accordance with the plans
and specifications prepared by H2ZM architects + engineers for the following unit and lump sum prices:

ITEM 1 - MOBILIZATION AND DEMOBILIZATON
For mobilization, demobilization, bonds, and insurances, as specified.
(Item not to exceed 5% of the total base bid)

LUMP SUM: /ﬂwh We (/\\QBO&/*M(D — (% 7219&0 )
DOLLARS

ITEM 2A - SITE CLEARING
For clearing the site of plant life and growth as required to allow for installation of booster pump

station, as speaned

\hfeeo /)L(OOWMJKP )3, 000 — )

DOLLARS

LUMP SUM:

ITEM 2B — EARTHWORK
For the removal/installation of required fill, soil preparation, etc. associated with the new booster pump
station construction, as specified on the plans.

LUMP SUM: F/}w\/\/ 5 4\\004/“ J’&( — 6 Y,, 000 — )

DOLLARS

ITEM 3A - SITE WORK
For all new site work including but not limited to asphalt paving, drainage, fencing, final grading, and
final restoration.

LUMP sUM: V1~ 84 4 \Uf /»w()u A,Mp 5 4) QOO — )
7 DOLLARS

ITEM 3B — SITE PIPING, TRENCHING AND BACKFILLING
For furnishing and installing new site piping, valves, fittings, etc and all associated plumbing work, as
specified.

LUMP sum:() 4 € \/’lU/\IOQfl QOQ r\\m’ﬁ V\AL’I//)\Wﬁ ?‘é 000 -

OLLARS
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SECTION 004116 - PROPOSAL - CONTRACT G

ITEM 4 — NEW BOOSTER PUMP STATION
For all labor, materials, and equipment necessary for construction of the booster pump station.

LUMP sum:"l/Ln te lw.a/z()mf& )/l/we/u 4! /)UﬁﬁAO/(:s 22, 000 T )
DOLLARS

ITEM 5 - TEMPORARY BRACING AND SHORING
For providing and installing all necessary temporary bracing and shoring in order to construct the new
booster pump station.

LumP sum_{1 e ) ‘)/%Ddﬁf%ﬂ‘p 6 (5,000 )

DOLLARS

ITEM 6 — BOOSTER PUMPING UNITS

For furnishing and installing two (2) new 1,000 gpm and one (1) new 750 gpm booster pumps, steel
booster casings, electric motors, discharge heads, baseplates, suction pipes and accessories, as
specified.

LUMPSUM:D(JBLUIJCQ’\Q&J’ C\h y y\\f@ﬁf)%a/«& / &'5/} 000 )

DOLLARS

ITEM 7 - NEW LARGE MECHANICAL PIPING, VALVES AND ACCESSORIES
For all work associated with large mechanical piping including but not limited to large piping, valves,
coatings, supports, accessories, etc.

LUMP SUM:(WN L\Un!,ﬁpwfﬁc*ﬂ\cr»@ /\Lnr{ D«M R)CA/\/(!(% R3%,0 00 )

DOLLARS

ITEM 8 - NEW SMALL MECHANICAL PIPING, VALVES AND ACCESSORIES
For all work associated with small piping, including but not limited to, drainage lines, water service,
sampling lines, valves, gauges, supports, sleeves, penetrations, cleanouts, coatings, accessories, etc.

LumP sum ) e Ay 9\0\’ ’Y/ﬂﬁﬂué/’hwp — ¢ 249,000 )
Y ’ DOLLARS
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SECTION 004116 - PROPOSAL - CONTRACT G

ITEM 9 - CALCIUM HYPOCHLORITE TREATMENT SYSTEM
For all work associated with the calcium hypochlorite treatment system, including but not limited to,
installation of chemical pump, tablet chiorinator, small piping,containment systems, accessories, etc.

LUMPSUM:Q\X’I;/ 2,5% }4/\’ QUSAH Mcﬂ ~ 665000 )

DOLLARS

ITEM 10 - HVAC EQUIPMENT
For furnishing and installing all HYAC systems in the booster pump station.

LUMPSUM:M/C’H(f/n! gt o TL\/OUW)N"C/@ zl,000 -
7 “ DOLLARS

ITEM 11 - DISINFECTION AND TESTING
For disinfection and water quality testing for all process piping, chemical treatment systems, site
piping, etc, as required.

LUMP SUM: ﬁ\/\f’( ﬂ’\ Qusa ~ Op 6 F D00 —

DOLLARS

~—

ITEM 12 - STARTUP AND TESTING
For startup and testing of all system;)f:rnished under this contract, as specified in Section 017500.

\M%/—\M/f" (sg/(p@() — )

DOLLARS

Lump sum;_ 1L h P €

ITEM 13 - CASH ALLOWANCES - UNFORSEEN CONDITIONS
Allowances as specified in Section 012100 - Allowances for additional work not included in the original
scope of this project due to unforeseeable conditions or requested by the owner.

LUMP SUM:__ Twenty Five Thousand ($ 25,000.00 )
DOLLARS

ITEM 14 - CASH ALLOWANCES - QUALITY CONTROL TESTING
Allowances as specified in Section 012100 - Allowances for independent testing laboratory services,
as specified.

LUMP SUM:__ Five Thousand ($ 5,000.00 )
DOLLARS

RDWD 17-02 004116 -3 Issue Date: 03-01-2018
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SECTION 004116 - PROPOSAL - CONTRACT G

ITEM 15 - PROJECT RECORD DOCUMENTS
For furnishing all project record documents, as specified.
(Items not to be less than $5,000.00)

LUMP SUM: f‘\/(3 %/ﬂ Ve md ($ Eﬂﬂd T
DOLLARS

TOTAL BASE BID (Sum of All ltems)

O@f"@ MKHIOJ;fWO lrb’r)épn(’ﬁﬂ ov//l;nfﬁ/ ')/LOJ}A/JCQ?(Q/)W\JS

DOULARS
3 //7‘ 5@/ 00J )
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