

RIVERHEAD WATER DISTRICT

**** ADDENDUM NO. 2 ****

NOVEMBER 27, 2018


Project No.: **RDWD 18-06**
Project Name: **Installation of Well No. 3A VFD
Pulaski Street**
Bid Due Date: **Thursday, November 29, 2018, 2:00 P.M. (NO CHANGE)**
Description: **Modification**

MODIFICATION:

- 1. **Section 012100 – Allowance**
 - a. *Section 012100 – Allowance:* On page 012100-1, delete item 1.04 PAYMENTS TO BE MADE OUT OF ADDITIONAL CASH ALLOWANCE
- 2. **Section 004117 – Proposal – Contract E**
 - a. On page 004117-1, **Item No. 4** - Modify line with the following verbiage: “LUMP SUM COST FOR 40 HOURS” to “LUMP SUM COST FOR **16 HOURS**”.
- 3. **Section 265012 – Description of Controls**
 - a. Add the following section:

“3.06 – Control Modification

A. The Contractor shall provide the services of the control system integrator to provide an additional (2) – eight (8) hour days of field programming changes as requested by the engineer based on start-up and field testing for the whole new system. Contractor shall make all requested control changes and incorporate into PLC programs and include changes as part of final closeout documentation. Control software changes shall include PLC or GUI. Change notice will be provided by the engineer (PLC/HMI).



This addendum forms a part of the contract documents and modifies the original bidding documents. A copy of this signed addendum must be included with the bid proposal.

Name: _____
(Please Print)

Signature: _____

Company: _____

Date: _____